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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: Carmel Clay Schools 

  5201 E. Main Street 

  Carmel, IN 46033 

  

 For:  New Elementary School At Clay Center Road – Main Building Package 

   12025 Clay Center Road 

   Carmel, IN 46032 

 

  At: 5201 E. Main Street 

   Carmel, IN 46033 

 

 Until: 2:00 PM (local time), November 21, 2019 

 

 Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), at 5201 

E. Main Street, Carmel, IN 46033. 

 

All work for the complete construction of the Project will be under one or more prime contracts with the 

Owner based on bids received and on combinations awarded.  The Construction Manager will manage the 

construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

  

 

 

 

 

 

 

 

 

 

http://www.skillmanplanroom.com/
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Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661 or 

 

 

WAGE SCALE: Wage Scale does not apply to this project. 

 

A Pre-Bid Conference will be held on November 7, 2019 at 2:00 PM, local time, at 5201 E. Main 

Street, Carmel, IN 46033.  Attendance by bidders is optional, but recommended, in order to clarify or 

answer questions concerning the Drawings and Project Manual for the Project. 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Carmel Clay Schools.  Contractors are advised that the Contract as finally 

entered into with any successful Bidder may be entered into with either the School Corporation or the 

Building Corporation or certain portions of the Contract may be entered into by both the School 

Corporation and the Building Corporation. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 

 CARMEL CLAY SCHOOLS 

 By: Ron Farrand, Director of Facilities & Transportation 

 

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 

indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 
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quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 

D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  
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1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. General: During the construction period, the Prime Contractors jointly shall have 

full use of the premises for construction operations, including use of the site. Each 

Prime Contractor’s use of the premises is limited only by the Owner’s right to 

perform work or to retain other Contractors on portions of the Project.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of 

the construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 

this Project. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 

during the entire construction period. Cooperate with the Owner during 

construction operations to minimize conflicts and facilitate Owner usage. Perform 

the Work so as not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 
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maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  
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1.10 LABOR AND MATERIALS 

 

A.  Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

 or other persons carrying out Work of his Contract and shall not permit employment 

 of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 

 the conduct of the Work as the Owner may establish.  Employees shall be 

 properly and completely clothed while working.  Bare torsos, legs and feet will 

 not be allowed.  Possession or consumption of alcoholic beverages or drugs, 

 tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 

 be promptly removed from the site.  Smoking is not permitted on school property 

 or within school buildings. 

 

D. Contractors will conduct criminal background checks (extent of and/or service to 

 be used will be established by the Owner) on every employee assigned to work on 

 the Project and clear them through the National Sex Offender Registry prior to their 

 assignment to Project. Contractors will require the same of sub-contractors.  

 

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

 from the Contractor that the employee/subcontractor employee or independent 

 contractor has a satisfactory record to work on the Project. 

 

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

 verify the work eligibility status of all newly hired employees of Contractor 

 through the E-Verify Program (Program). Contractor is not required to verify the 

 work eligibility status of all newly hired employees through the Program if the 

 Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 

 an affidavit affirming that the Contractor does not knowingly employ an 

 unauthorized alien and confirming Contractor’s enrollment in the Program, unless 

 the Program no longer exists, shall be filed with the Owner prior to the execution 

 of this contract. This contract shall not be deemed fully executed until such 

 affidavit is delivered to the Owner. 

 

 Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 

violates this provision the Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 
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contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work 

eligibility status of the employee through the Program. 

 

 Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 

shall maintain on file a certification from each subcontractor throughout the 

duration of this contract or project which is the subject of this contract. If 

Contractor determines that a subcontractor is in violation of this provision, 

Contractor may terminate its contract with the subcontractor for such violation. In 

Accordance With I.C. 5-16-13 Contractor must provide the E-Verify Case 

Number of every employee that works on the project. This requirement includes 

the contractor’s subs and suppliers to the fourth (4th) tier.  

 

G. The Owner is requiring that all contractors’ personnel and their onsite employees 

 (trade employees) and subcontractors submit an expanded criminal history check 

 through Safe Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-

 8296. (Contractor is responsible for the cost of this background check).  This 

 should meet with the Owner’s approval prior to the employee starting work on the 

 project.  All contractors’ personnel and employees, once cleared for work will be 

 issued a project identification badge that must be worn at all times while on site.  

 All contractors will be expected to provide the required name, address, picture 

 state driver’s license or picture state identification card information to The 

 Skillman Corporation Site Manager no later than 24 hours in advance of the 

 employee coming to work at the project site. 

 

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public  Works 

 Projects enacted by the Indiana Legislator requires, in addition to  requirements 

 already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  

a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 

estimated to be $300,000 or more are qualified at the time of the 

bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds 

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 
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5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 

Sub Contracts and must provide the case verification number of all 

employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  

 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

 insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

 and General Aggregate Limit of $2,000,000. Other requirements and limits may 

 apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 
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B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 
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where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 45 calendar days after 

receipt of bids. 

2. Construction shall be substantially complete by April 30, 2021. 

PART 2 PRODUCTS  (Not Used) 

 

PART 3 EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements     

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 
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All contractors shall subscribe to PlanGrid for use on this project. Number of users 

is up to the contractor, however, at a minimum your site personnel will be required 

to use this product to facilitate communication. PlanGrid will be used for the current 

construction documentation to include, current set, addenda, ASI, As Built 

Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 

subscription pricing. It is recommended that you have an office administrator to 

assist your field personnel. PlanGrid is a tool for the construction phase and will 

not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

   Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 30 Barricades 

Section 01 56 20 Dust Control 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

 BID CATEGORY NO. 1 – SITEWORK – PREVIOUSLY BID 

 BID CATEGORY NO. 2 – CONCRETE and FOUNDATIONS – PREVIOUSLY BID 

 BID CATEGORY NO. 3 – CMU MASONRY – PREVIOUSLY BID 

 BID CATEGORY NO. 4 – STRUCTURAL STEEL – PREVIOUSLY BID 

 

 

A. BID CATEGORY NO.5 – General Trades 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 30 Barricades 

Section 01 56 20 Dust Control 

Section  01 72 00 Field Engineering 

 Section 03 30 00  Cast-In-Place Concrete 

  Section 03 30 01  Site Cast-In-Place Concrete 

  Section 03 35 00  Concrete Surface Treatment [Sealer] 

Section 03 54 16  Hydraulic Cement Underlayment 

Section 05 52 13  Pipe and Tube Railings [Aluminum] 

Section 06 40 00  Interior Architectural Woodwork 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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Section 06 42 19  Plastic Laminate Faced Wood Paneling 

Section 07 13 26  Self-Adhering Sheet Waterproofing 

Section 07 42 43  Metal Composite Material Wall Panels 

Section 07 42 53  Metal Wall and Soffit Panels 

Section 07 92 00  Joint Sealants 

Section 07 95 00  Expansion Control 

  Section 08 11 13  Hollow Metal Doors and Frames 

Section 08 14 16  Flush Wood Doors 

Section 08 15 48  Fiberglass Doors 

Section 08 31 13 Access Doors and Frames 

Section 08 33 13  Coiling Counter Doors 

Section 08 33 23  Overhead Coiling Doors 

Section 08 36 15  Glazed Aluminum Sectional Doors 

  Section 08 52 00  Wood Windows 

  Section 08 83 00  Mirrors 

  Section 08 91 19  Fixed Louvers 

Section 09 66 23  Resinous Matrix Terrazzo Flooring 

Section 09 67 23  Resinous Flooring 

  Section 10 11 00  Visual Display Surfaces 

Section  10 12 00  Display Cases 

Section  10 14 16  Plaques 

Section  10 14 19  Dimensional Letter Signage 

Section  10 14 26  Post and Panel/Pylon Signage 

Section  10 21 13  Toilet Compartments [Solid Polymer] 

Section  10 21 23  Cubicle Curtains and Track 

Section  10 22 38  Operable Panel Partitions 

Section  10 26 00  Wall and Door Protection [Corner Guards] 

Section  10 28 00  Toilet, Bath, and Laundry Accessories 

Section  10 43 13  Defibrillator Cabinets 

Section  10 44 13  Fire Extinguishers and Cabinets 

Section  10 51 13  Metal Lockers 

Section  10 53 20  Pre-Fabricated Canopies 

Section  11 13 00  Loading Dock Equipment 
Section  11 52 13  Projection Screens 

Section  11 61 43  Stage Curtains 

Section  11 66 23  Gymnasium Equipment 

Section  11 66 25  Time Out Room Padding 

Section  11 68 00  Playground Equipment 

Section  11 95 00  Kilns 

  Section 12 24 13  Roller Window Shades 

Section 12 93 01  Ball Diamond Furnishings 

  Section 14 60 00  Cranes and Hoists 

  Section 32 11 23  Granular Base 

Section  32 12 16  Asphalt Paving 

Section 32 13 16  Concrete Paving 

Section 32 13 17  Stamped Concrete 

Section  32 17 23  Pavement Markings 

Section  32 18 16  Playground Protective Surfacing 

Section  32 31 13  Fences and Gates 
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Section  32 31 19  Decorative Metal Fences & Gates 

Section  32 31 20  Metal Gates 

Section  32 92 00  Turf and Grasses 

Section  32 92 10  Sport Turfgrass 

Section  32 93 00  Plants 

 

  Clarifications: 

 

1. Regarding any references to “GC” or “General Contractor” indicated on the 

Contract Documents, this work is the responsibility of this Contractor. 

2. Contractor is to include sweeping compound, and 500 man-hours for general 

building and site clean-up or other work to be performed by a skilled laborer 

at the direction of the Construction Manager throughout the duration of the 

project. At the end of the project, unused hours will be converted into a dollar 

amount and returned to the Owner as a deduct Change Order. 
3. Grouting of base plates is by others.  
4. Equipment bases, and pads shall be provided by the Contractor installing the 

equipment. 
5. The building concrete for the school and all outbuildings including: 

spread footings, continuous footings, slab on grade, slab on deck, and 
loading dock walls have been bid previously in bid event 2 in the 
Structural Package. 

6. Contactor shall supply all door hardware for the aluminum storefronts and 

aluminum curtainwall to that Contractor for installation.      
7. Contractor is responsible to mow the grass and maintain the weeds in 

the temporary project fencing within the project limits for the duration 
of the project.  

8. Contractor is responsible to remove any snow within the project limits 
for the 2020 – 2021 winter.  

 

B. BID CATEGORY NO. 6 - Masonry 

General Requirements in Paragraph 3.02.B above.  

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section 01 52 60 Rubbish Container 

  Section 04 20 00  Unit Masonry 

  Section 04 72 00 Cast Stone Masonry 

  Section 04 73 00  Manufactured Stone Masonry 

Section 07 21 00  Thermal Insulation 

Section 07 27 26  Fluid-Applied Membrane Air Barriers 

 

Clarifications: 

 

1. Contractor is responsible to provide all masonry from top of concrete 
slab on grade elevation.  The CMU masonry foundations to the top of 
concrete slab on grade elevation have been bid previously in bid event 2 
in the Structural Package. 
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2. Section 07 21 00 Thermal Insulation that is below grade shall be installed by 

Bid Category No. 2 Contractor.  Section 07 21 00 Thermal Insulation cavity 

wall insulation behind the masonry veneer shall be installed by Bid 

Category No. 6 Contractor.  All other Section 07 21 00 Thermal Insulation 

shall be installed by Bid Category No. 8 Contractor.  
 

C. BID CATEGORY NO. 7 - Roofing 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section 07 31 13  Asphalt Shingles 

Section 07 54 19  PVC Roofing 

Section 07 62 00  Sheet Metal Flashing and Trim 

Section 07 71 00  Roof Specialties 

Section 07 72 00  Roof Accessories 

Section 07 72 53  Snow Guards 

 

Clarifications: 

 

1. Contractor is responsible for all wood blocking required for roof installation 

including MEP curbs, metal roof coping, and roof hatches. 

 

D. BID CATEGORY NO. 8 – Metal Framing, Drywall & Ceilings 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section 01 52 60 Rubbish Container 

Section 05 40 00  Cold-Formed Metal Framing   
 Section 06 10 53  Wood Blocking 

 Section 06 16 00  Wood Wall Sheathing 

 Section 06 16 43  Gypsum Board Sheathing 

 Section 07 21 00  Thermal Insulation 

 Section 07 21 19  Spray Foam Insulation 

Section 07 84 13  Penetration Firestopping 

 Section 07 84 46  Fire-Resistive Joint Systems 

  Section 09 22 16  Non-Structural Metal Framing 

Section  09 29 00  Gypsum Board 

Section  09 50 00  Wood Panel Ceilings 

Section  09 51 13  Acoustical Panel Ceilings 

Section  09 84 00  Acoustic Room Components 

 

Clarifications: 

  

1. All wood blocking within metal stud framing shall be provided by this 

Contractor.  

2. Section 07 21 00 Thermal Insulation that is below grade shall be installed by 

Bid Category No. 2 Contractor.  Section 07 21 00 Thermal Insulation cavity 

wall insulation behind the masonry veneer shall be installed by Bid 
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Category No. 6 Contractor.  All other Section 07 21 00 Thermal Insulation 

shall be installed by Bid Category No. 8 Contractor.  
3. Contractor is to include an 80-man-hour allowance for replacement of 

stained or damaged ceiling tile to be performed by a skilled carpenter at the 

direction of the Construction Manager throughout the duration of the 

project.  At the end of the project, unused hours will be converted into a 

dollar amount and returned to the Owner as a deduct Change Order. 
4.  

E. BID CATEGORY NO. 9 – Aluminum Storefronts &Aluminum Curtainwalls  

General requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section 08 12 16  Interior Aluminum Doors and Frames 

Section  08 41 13  Aluminum-Framed Entrances and Storefronts 

Section  08 80 00  Glazing 

Section  08 87 00  Glazing Film [Frosted] 

Section  08 88 53  Security Glazing 

 

Clarifications: 

 

1. Contactor shall install all door hardware for the aluminum storefronts and 

aluminum curtainwall that was supplied by the General Trades Contract. 

 

F. BID CATEGORY NO. 10 – Flooring & Tile 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section  09 30 00  Tiling 

Section  09 65 13  Resilient Base and Accessories 

Section  09 65 23  Luxury Vinyl Tile Flooring 

Section  09 68 13  Tile Carpeting 

 

 

G. BID CATEGORY NO. 11 – Wood Athletic Flooring 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section  09 64 00  Wood Flooring 

Section  09 64 66  Wood Athletic Flooring 

 

 

 

 

 

 

 

 

 



 

TSC 218111  Multiple Contract Summary Section 01 12 00-15 

H. BID CATEGORY NO.12 – Painting & Wallcovering  

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section 09 72 15  Digital Wall Coverings 

Section  09 72 20  Dry Erase Wall Coverings 

Section  09 91 23  Interior Painting 

Section  09 96 00  High-Performance Coatings 

 

Clarifications: 

 

1.       Contractor is to include an 120 man-hour allowance for additional painting 

and wallcovering including touch-up to be performed by a skilled painter at 

the direction of the Construction Manager throughout the duration of the 

project.  At the end of the project, unused hours will be converted into a 

dollar amount and returned to the Owner as a deduct Change Order. 

 

I. BID CATEGORY NO. 13 - Casework  

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section  12 32 16  Manufactured Plastic-Laminate-Faced Casework 

Section  12 36 19  Wood Countertops 

Section  12 36 63  Solid Surface Countertops 

 

 J. BID CATEGORY NO. 14 – Food Service Equipment 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section 11 31 00 Residential Appliances 

Section 11 40 00 Food Service Equipment 

 

K. BID CATEGORY NO. 15 – Fire Suppression 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

  Section 20 00 10  Common Work Results for Fire Suppression,  

      Plumbing, and HVAC 

  Section  20 00 50  Common Materials and Methods for Fire   

      Suppression, Plumbing, and HVAC 

  Section  20 00 60  Common Pipe, Valves, and Fittings for Fire   

      Suppression, Plumbing, and HVAC 

  Section 21 10 00  Water Based Fire Suppression 

 

  Clarifications: 

 

1. Equipment bases, and pads shall be provided by the Contractor installing the 

equipment. 
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L. BID CATEGORY NO. 16 – Mechanical & Plumbing  

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

  Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

  Section 20 00 10  Common Work Results for Fire Suppression,  

      Plumbing, and HVAC 

  Section  20 00 50  Common Materials and Methods for Fire   

      Suppression, Plumbing, and HVAC 

  Section  20 00 60  Common Pipe, Valves, and Fittings for Fire   

      Suppression, Plumbing, and HVAC 

  Section  20 01 80  Common Insulation for Plumbing and HVAC 

  Section 22 11 19  Domestic Water Specialties 

  Section  22 11 23  Domestic Circulation Pumps 

  Section  22 13 19  Waste Specialties 

Section  22 14 23  Storm Drainage Piping Specialties 

Section  22 31 00  Water Softeners 

Section  22 34 00  Gas Fired Water Heaters 

Section  22 40 00  Plumbing Fixtures 

Section  22 47 00  Drinking Fountains and Water Coolers 

Section  22 63 15  Natural Gas Piping Specialties 

  Section  23 05 93  Testing and Balancing 

Section  23 09 00  HVAC Instrumentation and Controls 

Section  23 21 13  Hydronic Piping Systems 

Section  23 21 23  Hydronic Pumps 

Section  23 23 00  Refrigerant Piping 

Section  23 25 00  HVAC Water Treatment 

Section  23 31 13  Metal Ducts 

Section  23 33 00  Air Duct Accessories 

Section  23 34 23  HVAC Power Ventilators 

Section  23 36 00  Air Terminal Units 

Section 23 37 13  Diffusers, Registers, Grilles, And Louvers 

Section 23 37 23  HVAC Gravity Ventilators 

Section 23 51 00  Breechings, Chimneys, And Stacks 

Section 23 52 16  Condensing Boilers 

Section 23 62 00  Air Cooled Condensing Units 

Section 23 63 16  Air Cooled Condensers and Refrigerant   

     Specialties 

Section 23 64 26  Scroll Chillers with Remote Air Cooled   

     Condenser 

Section 23 73 13  Modular Indoor Csac 

Section 23 74 32  Direct Fired Make-Up Aire Units 

Section 23 81 34  Mini-Split Air Conditioning Units 

Section 23 82 16  Air Coils 
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Section 23 82 33  Convectors and Finned Tube Radiation-  

     Hydronic 

Section 23 82 39  Unit Heaters 

Section 23 82 39.19  Wall and Ceiling Unit Heaters – Electric 

Section 23 82 43  Radiant Ceiling Panels – Hydronic 

 

Clarifications: 

 

1. Regarding any references to “MC” – “Mechanical Contractor” or “PC” – 

“Plumbing Contractor” indicated on the Contract Documents, this work is the 

responsibility of this Contractor. 

2. Equipment bases, and pads shall be provided by the Contractor installing the 

equipment. 

 

M. BID CATEGORY NO. 17 – Electrical, Communications, Safety & Security  

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 45 10.1  Mockups 

Section            01 51 10 Temporary Electricity, Lighting and Warning 

Systems 

  Section 26 05 00  Common Work Results for Electrical 

Section 26 05 19  Low-Voltage Electrical Power Conductors and  

      Cables 

Section 26 05 26  Ground and Bonding for Electrical Systems 

Section 26 05 29  Hangers and Supports for Electrical Systems 

Section 26 05 33  Raceways and Boxes for Electrical Systems 

Section 26 05 43  Underground Ducts and Raceways for   

      Electrical Systems 

Section 26 05 44  Sleeves and Sleeve Seals for Electrical   

      Systems 

Section 26 05 53  Identification for Electrical Systems 

Section 26 05 70  Short-Circuit, Coordination, and Arc-Flash   

      Study 

Section 26 09 23  Lighting Control Devices 

Section 26 22 00  Low-Voltage Transformers 

Section 26 24 13  Switchboards 

Section 26 24 16  Panelboards 

Section 26 27 26  Wiring Devices 

Section 26 28 13  Fuses 

Section 26 28 16  Enclosed Switches and Circuit Breakers 

Section 26 29 13  Enclosed Controllers 

Section 26 32 13  Engineer Generators 

Section 23 36 00  Transfer Switches 

Section 26 43 13  Surge Protection for Low-Voltage Electrical  

      Power Circuits 

Section 26 51 00  Interior Lighting 

Section 26 55 61  Theatrical Lighting 

Section 26 56 00  Exterior Lighting 

Section 26 56 68  Exterior Athletic Lighting 
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Section 27 05 00  Common Work Results for Communications 

Section            27 05 26  Grounding and Bonding for Communications    

Systems 

Section 27 05 28  Pathways Communications Systems 

Section 27 05 53  Identification for Communication Systems 

Section 27 11 00  Communications Equipment Room Fittings 

Section            27 11 16    Communications Cabinet, Racks, Frames, And           

Enclosures 

Section            27 11 19  Communications Termination Blocks and Patch 

Panels 

Section 27 14 13  Communications Copper Riser Cabling 

Section 27 14 23  Communications Optical Fiber Riser Cabling 

Section 27 15 00.23  Audio Video Communications Horizontal Cabling 

Section 27 15 13  Communications Copper Horizontal Cabling 

Section 27 15 43  Communications Faceplates and Connectors 

Section 27 41 13  Architecturally Integrated Audio Video Equipment 

Section 27 51 13  Clock Systems 

Section 27 51 23  Central Sounds and Paging System 

Section 28 13 00 Electronic Access Control 

  Section 28 23 00  Video Surveillance 

  Section 28 31 11  Digital, Addressable Fire Alarm System 

 

  Clarifications: 

 

1. Regarding any references to “EC” or “Electrical Contractor” indicated on the 

Contract Documents, this work is the responsibility of this Contractor. 

2. Equipment bases, and pads shall be provided by the Contractor installing the 

equipment. 

 

 

  

 

  

 

END OF SECTION 01 12 00 
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