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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 
 

Notice is hereby given that sealed bids will be received: 

 

  By:   Kalamazoo Public Schools 

    1220 Howard Street 

    Kalamazoo, MI 49008 

  

  For:  Woods Lake - A Magnet Center for the Arts Remodeling & Site Improvements 

     3215 Oakland Drive 

     Kalamazoo, MI 49008 

 

  At:       Room 130, Kalamazoo Facilities Management Office, 600 W. Vine Street,   

             Kalamazoo, MI 49008 

 

 Until:   2:00 pm (local time), October 4, 2022 

 

 Bid Opening:   Bids will be publicly opened and read aloud at 2:05 pm (local time), in  Room 130 

of the Community Education Center, 600 W. Vine Street, Kalamazoo, MI 49008, 

and via Microsoft Teams. 

 

Microsoft Teams meeting  

Join on your computer or mobile app  

Click here to join the meeting  

 

Meeting ID: 223 265 001 799  

Passcode: SebU5Q  

Download Teams | Join on the web 

 

Or call in (audio only)  

+1 317-762-3960,,72359749#   United States, Indianapolis  

 

Phone Conference ID: 723 597 49#  

Find a local number | Reset PIN 

 

All work for the complete construction of the Project will be under one or more prime contracts with the Owner 

based on bids received and on combinations awarded. The Construction Manager will manage the construction 

of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner and may 

be examined by prospective bidders at the following locations: 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 
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Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be able to 

download documents electronically or request printed documents.  There is no cost for downloading the bidding 

documents.  Bidders desiring printed documents shall pay for the cost of printing, shipping and handling.  

Reprographic Services are provided by:  

Kal-Blue, 914 East Vine Street, Kalamazoo, MI 49001 Phone 269-349-8681 

 

A Pre-Bid Conference will be held on September 20, 2022, at 3:30 pm, local time, at Room 130, Kalamazoo 

Facilities Management Office, 600 W. Vine Street, Kalamazoo, MI 49008. Attendance by bidders is optional, 

but recommended, in order to clarify or answer questions concerning the Drawings and Project Manual for the 

Project. 

 

Microsoft Teams meeting  

Join on your computer or mobile app  

Click here to join the meeting  

 

Meeting ID: 214 410 682 94  

Passcode: 6ngdeW  

Download Teams | Join on the web 

 

Or call in (audio only)  

+1 317-762-3960,,644317129#   United States, Indianapolis 

  

Phone Conference ID: 644 317 129#  

Find a local number | Reset PIN  

 

Bid security in the amount of five percent (5%) of the Bid must accompany each Bid in accordance with the 

Instructions to Bidders. 

 

All proposals shall be accompanied by a sworn and notarized statement disclosing any familial  

relationship (or lack of relationship) that exists between the owner or any employee of the bidder and  

any member of the Board of Education of the Kalamazoo Public Schools or the Superintendent of the  

School District.  The District shall not accept a bid that does not include a sworn and notarized  

disclosure statement. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred percent 

(100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project should make 

such Bids to Kalamazoo Public Schools.  Contractors are advised that the Contract as finally entered into with 

any successful Bidder shall be entered into with the Kalamazoo Public School. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 120 days before awarding contracts. 

 

 

        Kalamazoo Public Schools  

 

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MjJmZTQ2ZmMtMjgzOS00MTEyLTgzNTMtZGE3YTZmOTkzMWQz%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+13177623960,,644317129# 
https://dialin.teams.microsoft.com/fef12194-02c6-4daf-9d89-404d76538d3a?id=644317129
https://dialin.teams.microsoft.com/usp/pstnconferencing


 

TSC  218020.20   Multiple Contract Summary Section 01 12 00-1 

SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. General: During the construction period, the Prime Contractors jointly shall have 

full use of the premises for construction operations, including use of the site. Each 

Prime Contractor’s use of the premises is limited only by the Owner’s right to 

perform work or to retain other Contractors on portions of the Project.  

 

B. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 

construction operations.  Take all precautions necessary to protect the building and 

its occupants during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of 

the construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project. All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 

this Project. 

 

E. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be properly 

and completely clothed while working.  Bare torsos, legs and feet will not be 

allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco or 

other noxious behavior on the site is strictly prohibited.  Violators shall be promptly 

removed from the site.  Smoking is not permitted on school property or within 

school buildings. 
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1.07 OCCUPANCY REQUIREMENTS 

 

 

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. Construction Manager will secure the general building permit for the Owner.  Each 

Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of the Contractors 

Work.  Fees to relocate utilities on Owner's property shall be included in the 

bid of the Contractor doing the relocation. 

1. The Owner shall pay for the cost of the Building Permit. 

2. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 
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B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Prime Contractors must furnish a letter to the Construction Manager, stating that 

Contractor shall not assign any of its employees, agents or other individuals to 

perform any services in the District’s facilities or program sites if that individual: 

1. Is listed on the Michigan Sex Offender Registry, www.mipsor.state.mi.us. 

2. Is listed on the Federal Sex Offender Registry www.nsopw.gov. 

3. Has not passed a 5-50 drug screen, testing negative for the following drugs: 

a. Amphetamines 

b. Methamphetamines 

c. Cocaine 

d. Codeine 

e. Methadone 

f. Morphine 

g. Phencyclidine (PCP) 

h. Marijuana 

 

http://www.mipsor.state.mi.us/
http://www.nsopw.gov/


 

TSC  218020.20   Multiple Contract Summary Section 01 12 00-6 

D. ID Stickers will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project.  Stickers will be 

numbered and numbers assigned to each worker to be worn on their hardhat.  It is 

the Contractor’s responsibility to maintain a record of contractor’s name assigned 

each number and provide to The Construction Manager upon request. 

 

E. Consistent with Michigan law, possession or consumption of drugs on school 

property will promptly be reported to the local police.  Consumption of alcoholic 

beverages or tobacco or other noxious behavior on school owned property is strictly 

prohibited.  Violators shall be promptly removed from the site.  Smoking is not 

permitted on school property or within school buildings. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner.  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 
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C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors, provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 
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1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 251 calendar days after 

receipt of bids. 

2. Construction shall be complete within 644 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 PRODUCTS  (Not Used) 

 

PART 3 EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section  01 32 00 Schedules and Reports 

Section  01 45 00S Masonry Inspection Report  

Section  01 45 10 Testing Laboratory Services 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 53 10 Fences (Temporary Security) 

Section 01 57 60 Project Signs 

Section  01 59 10 Project Office 

Section  01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section  01 12 00 Multiple Contract Summary 

Section  01 23 00 Alternates 

Section  01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 
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Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

All contractors shall subscribe to PlanGrid for use on this project. Number of users 

is up to the contractor, however, at a minimum your site personnel will be required 

to use this product to facilitate communication. PlanGrid will be used for the current 

construction documentation to include current set, addenda, ASI, As Built 

Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 

subscription pricing. It is recommended that you have an office administrator to 

assist your field personnel. PlanGrid is a tool for the construction phase and will 

not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

   Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 – GENERAL TRADES 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 30 Barricades 

Section 02 41 19  Selective Structure Demolition 

Section  03 30 00 Cast-in-Place Concrete   

 Section  04 20 00  Unit Masonry 

 Section  05 12 00  Structural Steel Framing 

 Section  05 50 00  Metal Fabrications 

 Section  06 10 00 Rough Carpentry 

 Section  06 16 00  Sheathing 

 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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 Section  06 61 16 Solid Surfacing Fabrications  

 Section  07 21 00  Thermal Insulation 

 Section  07 25 00  Weather Barriers 

 Section  07 27 15  Nonbituminous Self-Adhering Sheet Air Barriers 

 Section  07 42 13.13 Formed Metal Wall Panels 

 Section 07 46 16 Aluminum Siding 

 Section  07 84 13  Penetration Firestopping 

 Section  07 92 00  Joint Sealants 

 Section  08 11 13   Hollow Metal Doors and Frames   

 Section  08 14 16  Flush Wood Doors   

 Section  08 31 13 Access Doors and Frames 

 Section  08 71 00 Door Hardware 

 Section  08 80 00 Glazing 

 Section  08 88 13  Fire-Rated Glazing 

 Section 09 91 13 Exterior Painting 

 Section  09 91 23  Interior Painting 

 Section  10 14 53 Traffic Signage 

 Section  10 21 13.19  Plastic Toilet Compartments 

 Section  10 28 00  Toilet, Bath, and Laundry Accessories 

 Section  12 24 13  Roller Window Shades 

 

Clarifications:  

1. Provide demolition of existing window system per Note 13 on demolition sheets 

AD 101A, AD101B, AD 101C and AD101D to receive new louvers furnished and 

installed by Bid Category No. 10 Mechanical contractor.  

2. Provide new openings, tooth-in of masonry units in interior and exterior walls per 

note 13 on demolition drawings and note 6 on Floor Plans for new louvers installed 

by Mechanical contractor. Salvage Brick as required for patching.  

3. Salvage exterior wall insulation behind casework scheduled for demolition.  

4. Provide aluminum break metal and new framing on existing flooring, reference 

detail 1 on A101A. Typical at all locations.  

5.  Provide demolition of existing casework in manner to received new end panel 

furnished by Bid Category No. 8 Casework contractor.  

6.  Salvage existing Tackboards, modify as required to reinstall per new Unit 

Ventilator Clearances.  

7.  Provide demolition of transfer grills, infill, and paint per plans, refer to note 11 on 

Architectural demolition drawings for more information.  

8.  Provide and maintain floor protection in all rooms, corridors, and entrances at areas 

of construction per direction of Construction Manager.  

9.  Provide demolition of existing roof hatch and structure as required to accommodate 

new roof hatch, reference rooms no. 214 Receiving for location. Provide roof ladder 

and framing for new roof hatch per detail 2 on S301. Roof Hatch will be provided 

Roofing Contractor.  

10.  Remove and salvage existing guardrails for reinstallation in Mechanical Room 216.  

11.  Infill duct shaft at Penthouse, structural steel/decking, and concrete floor topping.  

12.  Salvage all exterior brick per demolition notes. 
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Clarifications:  

13.  Provide all work associated with detail 1 on A323 except for new window system 

and sill pan flashing which is provided by Bid Category No. 9 Aluminum 

contractor.  

14.  Provide temporary shoring as needed to facilitate wall demolition and new 

construction Work throughout the building.  

15.  Provide demolition of plaster ceiling per plans, reference Sheet AD 101A for actual 

scope. Patching of the ceiling by Bid Category No. 6 by Metal Studs contractor.  

16.  Per Sheet AD201, provide demolition of sub-ceiling in shaded areas to facilitate 

Fire Suppression installation.  

17.  Provide bullnose at new openings if existing is missing, typical, reference detail 2 

on A501.  

18.  Exterior temporary enclosures to be plywood only, no plastic allowed on exterior 

openings.  

19. Provide patching of existing openings after Mechanical, electrical, and plumbing 

demolition.  

20.  Provide all access doors and frames with finishes per plans. Access panels not 

shown on the drawing but required, will be provided by the trade requiring the 

panel.  

 

B. BID CATEGORY NO. 2 - SITEWORK  

General Requirements in Paragraph 3.02.B above.  

Section 01 21 00 Allowances  

Section 01 53 20 Tree and Plant Protection 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section  01 72 00 Field Engineering 

Section  07 92 00  Joint Sealants 

 Section 31 10 00 Site Clearing   

 Section  31 20 00 Earth Moving 

 Section  32 13 13  Concrete Paving 

 Section  32 13 73  Concrete Paving Joint Sealants 

 Section  32 31 13 Chain Link Fences and Gates 

 Section  32 32 23  Segmental Retaining Walls 

 Section  32 92 00  Turf and Grasses 

  Section  32 93 00  Plants 

 Section  33 21 50  Facility Water Distribution Piping 

 Section  33 41 00  Storm Utility Drainage Piping 

 Section  33 46 00  Subdrainage 

 

Clarifications:  

1. Provide Silt Fencing per SESC Permit requirements.  

2. Base-bid to include 12” of Class II Sand subbase and 8” of 21AA Aggregate base 

for new parking lot.  

3. Repair and restore lawn areas disturbed by construction.  
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4. Provide rough grading of aggregate subbase to +/- 0.1 feet. Bid Category No. 3 

Asphalt will provide fine grading.  

5. Provide Class II sand subbase under all concrete paving.  

6. Provide all work associated with exterior stairs and handrails, refer sheet L101.  

7. Provide all work associated with retaining wall, reference detail W1 on Sheet C600.  

8. Provide excavation, backfill and compaction for installing Valve Pit placed by Bid 

Category No. 11 Fire Suppression contractor, reference Sheet C800.  

9. Provide all work associated with concrete sidewalk replacement as required to 

install proposed main around Valve Pit.   

10. Provide temporary watering system as required to establish lawn per specifications.  

11. Provide milling/removal of existing parking lot. 

 

C. BID CATEGORY NO. 3 - ASPHALT 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

 Section   32 12 16  Asphalt Paving 

 

Clarifications:  

1. Bid Category No. 2 Sitework contractor to provide rough grading of aggregate 

subbase in new parking lot to +/- 0.1 feet. Bid Category No. 3 Asphalt to provide 

fine grading.  

2. Provide milling/removal of existing parking lot. 

 

D. BID CATEGORY NO. 4 - LOCKERS 

 General Requirements in Paragraph 3.02.B above. 

 Section 01 21 00 Allowances   

 Section  10 51 13 Metal Lockers 

 

E. BID CATEGORY NO. 5 - FLOORING 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances  

Section  09 65 13  Resilient Base and Accessories 

Section 09 66 13  Portland Cement Terrazzo Flooring  

 

F. BID CATEGORY NO. 6 – METAL STUDS, ACOUSTICAL CEILINGS, & 

DRYWALL 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section  06 16 00  Sheathing 

Section  07 92 00  Joint Sealants 

Section  09 22 16  Non-Structural Metal Framing 

Section  09 26 13  Gypsum Veneer Plastering 

Section  09 51 13  Acoustical Panel Ceilings 

 

Clarifications:  

1.  Provide new bent metal closure trim with hemmed edge, reference detail 1 on A322.  

 



 

TSC  218020.20   Multiple Contract Summary Section 01 12 00-13 

G. BID CATEGORY NO. 7 - ROOFING 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances  

Section  02 41 19  Selective Structure Demolition 

Section 06 16 00 Sheathing  

 Section  07 21 00  Thermal Insulation 

 Section  07 25 00  Weather Barriers 

Section  07 27 15  Nonbituminous Self-Adhering Sheet Air Barriers 

Section 07 51 13  Built-Up Asphalt Roofing 

Section  07 53 23  Ethylene-Propylene-Diene-Monomer-(EDPM)  

   Roofing 

Section  07 62 00 Sheet Metal Flashing and Trim 

Section  07 71 00  Roof Specialties 

Section 07 72 00  Roof Accessories 

Section  07 84 13  Penetration Firestopping 

 

Clarifications:  

1. Provide new openings and patching of roof to accommodate all mechanical, 

plumbing, electrical penetrations required for construction. Openings to be laid out 

by trade requiring the opening.  

2. Provide Noise Isolation Requirements, reference detail 3 on Sheet A103.  

 

H. BID CATEGORY NO. 8 - CASEWORK 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances  

Section  07 92 00  Joint Sealants 

Section  12 32 00  Manufactured Wood Casework 

 

Clarifications:  

1.  Provide end panels for casework throughout the building, reference Alternate #2 

work.  

 

I. BID CATEGORY NO. 9 – ALUMINUM WINDOWS, STOREFRONTS, AND 

ENTTRANCES 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances  

Section  07 92 00  Joint Sealants 

 Section  08 41 13  Aluminum Framed Entrances and Storefronts  

 Section  08 45 23 Fiberglass-Sandwich-Panel Assemblies 

 Section  08 51 13 Aluminum Windows 

 Section  08 71 00 Door Hardware 

 Section  08 80 00 Glazing 

 Section  08 88 13  Fire-Rated Glazing 

 Section  08 90 00  Louvers and Vents 

 

 

 



 

TSC  218020.20   Multiple Contract Summary Section 01 12 00-14 

Clarifications:  

1.   Provide anodized aluminum sheet metal at windowsills and caulking, typical at 

multiple locations, reference detail 1 on A101A.  

 

J. BID CATEGORY NO. 10 - MECHANICAL 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances  

Section 01 51 30 Temporary Heating, Ventilation, and Cooling 

Section 01 51 50 Temporary Water 

Section 02 41 19  Selective Structure Demolition   

Section  07 84 13  Penetration Firestopping 

Section  07 92 00  Joint Sealants 

Section 22 05 00   Common Work Results For Plumbing   

Section  22 05 23  General Duty Valves For Plumbing    

   Piping  

Section 22 05 29  Hangers And Supports For Plumbing   

   Piping And Equipment   

Section     22 05 53  Identification For Plumbing Piping    

   And Equipment   

Section 22 07 00  Plumbing Insulation   

Section 22 08 00  Commissioning Of Plumbing   

Section  22 11 16   Domestic Water Piping 

Section 22 11 19 Domestic Water Piping Specialties 

Section  22 11 23  Domestic Water Pumps 

Section 22 13 16  Sanitary Waste and Vent Piping 

Section  22 13 19  Sanitary Waste Piping Specialties 

Section  22 34 00  Fuel Fired Domestic Water Heaters 

Section  22 40 00  Plumbing Fixtures 

Section  23 05 00  Common Work Results For HVAC   

Section 23 05 13   Common Motor Requirements For    

   HVAC Equipment   

Section 23 05 19   Meters And Gages For HVAC Piping   

Section 23 05 23   General-Duty Valves For HVAC Piping   

Section 23 05 29   Hangers And Supports For HVAC Piping  

   And Equipment   

Section 23 05 53   Identification For HVAC Piping And   

   Equipment   

Section  23 05 93   Testing, Adjusting, And Balancing For HVAC  

Section  23 07 00   HVAC Insulation   

Section  23 08 00   Commissioning Of HVAC   

Section  23 09 00   Instrumentation And Control For HVAC  

Section 23 11 23   Facility Natural Gas Piping  

Section  23 21 13   Hydronic Piping   

Section 23 21 23   Hydronic Pumps   

Section  23 23 00   Refrigerant Piping  

Section  23 25 00   HVAC Water Treatment   

Section  23 31 13   Metal Ducts   
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Section  23 33 00   Air Duct Accessories   

Section  23 34 23   HVAC Power Ventilators   

Section 23 36 00  Air Terminal Units   

Section  23 37 13  Diffusers, Registers, And Grilles   

Section  23 37 23   HVAC Gravity Ventilators   

Section  23 51 00   Breechings, Chimneys, And Stacks   

Section  23 52 16   Condensing Boilers  

Section  23 63 13   Air Cooled Refrigerant Condensers   

Section  23 72 00   Air-To-Air Energy Recovery Equipment  

Section  23 73 13  Modular Indoor Central Station Air Handling Units   

Section  23 74 13   Packaged, Outdoor, Central-Station Air-Handling  

   Units   

Section  23 81 26   Split-System Air-Conditioners   

Section  23 82 21   Self Contained Vertical Unit Ventilators   

Section  23 82 33   Convectors   

Section  23 82 39   Unit Heaters 

Section  26 29 23 Variable Frequency Motor Controllers 

 

Clarifications:  

1. Bid Category No. 1 General Trades Contractor will provide new openings in 

exterior wall per note 13 on demolition drawings. Mechanical contractor to provide 

installation new louvers.  

2. Provide aluminum flashing by louvers, typical at all areas, reference detail 2B on 

A322.  

3. Provide drilling/coring for new condensate drains installation all at Unit 

Ventilators.  

4. Provide all piping disconnections required for demolition of casework/sinks by 

General Trades Contractor.  

5. Bid Category No. 7 Roofing contractor to provide new openings and patching in 

roof to accommodate all mechanical, plumbing, and electrical penetrations required 

for construction. Openings to be laid out by trade requiring the opening. 

 

K. BID CATEGORY NO. 11 – FIRE SUPPRESSION 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances  

Section  07 84 13  Penetration Firestopping 

Section  07 92 00  Joint Sealants 

Section  21 05 00  Common Work Results for Fire Suppression  

Section  21 10 00  Water Based Fire Suppression Systems 

 

Clarifications:  

1. Provide Valve Pit installation, reference Sheet C800. Bid Category No. 2 Sitework 

contractor will provide excavation, backfill, and compaction regarding Valve Pit. 

2. Bid Category No. 2 Sitework will provide all work associated with concrete 

sidewalk replacement as required to install proposed main.   
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L. BID CATEGORY NO. 12 - ELECTRICAL 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances  

Section 01 51 10 Temporary Electricity, Lighting and Warning  

   Systems 

Section 02 41 19  Selective Structure Demolition 

Section  07 84 13  Penetration Firestopping 

Section  07 92 00  Joint Sealants 

Section  26 05 00 Common Work Results for Electrical 

Section 26 05 19  Low-Voltage Electrical Power Conductors and  

   Cables 

Section  26 05 26  Grounding and Bonding for Electrical Systems 

Section  26 05 29  Hangers and Supports for Electrical Systems 

Section  26 05 33 Raceways and Boxes for Electrical Systems 

Section  26 05 44  Sleeves Sleeve Seals for Electrical Raceway Cabling 

Section  26 05 53  Identification for Electrical Systems 

Section  26 09 13  Electrical Energy Metering  

Section  26 09 23  Lighting Control Devices  

Section  26 09 43 Network Lighting Controls 

Section  26 12 00  Medium-Voltage Transformers 

Section  26 24 13 Switchboards 

Section  26 24 16  Panelboards 

Section  26 27 26  Wiring Devices 

Section  26 28 13  Fuses 

Section  26 29 13  Enclosed Controllers 

Section  26 43 13  Surge Protection for Low-Voltage Electrical Power  

   Circuits  

Section  26 51 00  Interior Lighting  

Section  26 56 00  Exterior Lighting 

Section  28 31 00  Fire Detection and Alarm  

 

Clarifications:  

1.  Bid Category No. 7 Roofing contractor to provide new openings and patching in 

roof to accommodate all mechanical, plumbing, and electrical penetrations required 

for construction. Openings to be laid out by trade requiring the opening. 

 

M. BID CATEGORY NO. 13 - TECHNOLOGY 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances  

Section 02 41 19  Selective Structure Demolition  

Section  07 84 13  Penetration Firestopping 

Section  07 92 00  Joint Sealants  

Section  27 05 00 Common Work Results for Communications 

 Section  27 05 28  Pathways for Communications Systems 

 Section  27 05 53 Identification for Communications Systems 

 Section  27 15 13  Communication s Coper Horizontal Cabling 
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 Section  27 17 00  Testing, Identification and Administration of  

    Balanced Twisted Pair Infrastructure 

 Section 27 26 26  IP Address Request Form  

 Section  27 41 16  Technology Equipment 

 Section  27 53 13  Clock Systems  

    

 

 

END OF SECTION 01 12 00 
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