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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: M.S.D. of Warren Township 

  975 North Post Rd. 

  Indianapolis, IN 46219 

  

  For: Additions & Renovations to Eastridge Elementary School 

   10930 East 10th Street 

   Indianapolis, IN 46229 

 

  At: MSD of Warren Township 

  975 North Post Rd. 

  Indianapolis, IN 46219 

 

 Until: (local time), October 26, 2022, at 2:00 PM. 

 

 Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), MSD 

of Warren Township, 975 North Post Rd., Indianapolis, IN 46219 in the 

Board Room. 

 

All work for the complete construction of the Project will be under multiple prime contracts with the 

Owner based on bids received and on combinations awarded. The Construction Manager will manage 

the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be able 

to download documents electronically or request printed documents.  There is no cost for downloading 

the bidding documents.  Bidders desiring printed documents shall pay for the cost of printing, shipping 

and handling.  Reprographic Services are provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 
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The members of the School Board and leadership of the Metropolitan School District of Warren 

Township and the Skillman Corporation are committed to ensuring the utilization of diverse 

suppliers on this Construction Project. The School Board remains committed to highlighting and 

reinforcing the District’s commitment to supplier diversity. This resolution is a part of the project 

documentation and emphasizes the importance of diverse inclusion in the bidding process. 

 

WAGE SCALE: Wage Scale does not apply to this project. 

 

A Virtual Pre-Bid Conference will be held on October 12, 2022, at 2:00 PM, Owner’s local time.  

Attendance by bidders is optional, but recommended, in order to clarify or answer questions concerning 

the Drawings and Project Manual for the Project. 

 

An onsite tour of the facility shall be made available on October 18, 2022, 3:30 Owner’s local time, 

prospective bidders shall convene at the main building entry.  The procedure for scheduling facility 

alternative tours will be reviewed at the Pre-Bid Conference. 

 

Microsoft Teams meeting  

Join on your computer or mobile app  
Click here to join the meeting  

Meeting ID: 290 702 108 318  

Passcode: yorhzo  

Download Teams | Join on the web 

Or call in (audio only)  
+1 317-762-3960,,534040219#   United States, Indianapolis  

Phone Conference ID: 534 040 219# 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance with 

the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project should 

make such Bids to MSD of Warren Township. Contractors are advised that the Contract as finally 

entered into with any successful Bidder may be entered into with either the School Corporation or the 

Building Corporation or certain portions of the Contract may be entered into by both the School 

Corporation and the Building Corporation. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 MSD of Warren Township 

                                                                By: Matt Parkinson 

 END OF SECTION 00 02 00 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZmZhNzc1NWQtN2VhMi00NWQ0LTkzZDUtNzVhNGRjNGI5YjIx%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+13177623960,,534040219# 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

B. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 

operations to areas within contract limits indicated.  Do not disturb portions of the 

site beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or 

storage of materials.  Schedule deliveries to minimize space and time 

requirements for storage of materials and equipment on site. 

 

C. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 

construction operations.  Take all precautions necessary to protect the building and 

its occupants during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of 

the construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 

this Project. 
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1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy portions of the site and existing 

building during the entire construction period. Cooperate with the Owner during 

construction operations to minimize conflicts and facilitate Owner usage. Perform 

the Work so as not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request.  Each 

Contractor is responsible for notifying the Owner through the Construction 

Manager of any suspected hazardous materials encountered in its work. 
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1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be 

properly and completely clothed while working.  Bare torsos, legs and feet will 

not be allowed.  Possession or consumption of alcoholic beverages or drugs, 

tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 

be promptly removed from the site.  Smoking is not permitted on school property 
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or within school buildings. 

 

D. Contractors will conduct criminal background checks (extent of and/or service to 

be used will be established by the Owner) on every employee assigned to work on 

the Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project. 

 

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 

through the E-Verify Program (Program). Contractor is not required to verify the 

work eligibility status of all newly hired employees through the Program if the 

Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 

an affidavit affirming that the Contractor does not knowingly employ an 

unauthorized alien and confirming Contractor’s enrollment in the Program, unless 

the Program no longer exists, shall be filed with the Owner prior to the execution 

of this contract. This contract shall not be deemed fully executed until such 

affidavit is delivered to the Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 

violates this provision the Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 

contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work 

eligibility status of the employee through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 

shall maintain on file a certification from each subcontractor throughout the 

duration of this contract or project which is the subject of this contract. If 

Contractor determines that a subcontractor is in violation of this provision, 

Contractor may terminate its contract with the subcontractor for such violation. In 

Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 

of every employee that works on the project. This requirement includes the 

contractor’s subs and suppliers to the fourth (4th) tier.  
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G. The Owner is requiring that all contractors’ personnel and their onsite employees 

and subcontractors submit to expanded history and child protection index check. 

Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 

www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors 

employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 

history and expanded child protection index check. Contractor is responsible for 

the cost of enrollment and employee background check.  All contractors’ personnel 

and employees, once cleared for work will be issued a project identification badge 

that must be worn at all times while on site.  All contractors/subcontractors 

employees shall provide name, address, picture state driver’s license or picture 

identification card and/or Safe Vendor Card to The Skillman Corporation Site 

Manager upon request. 

 

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 

already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  

a. Bids shall not be considered unless: 

1.  The Prime Bidder and, 

2. All lower tiered subcontractors whose subcontract value is 

estimated to be $300,000 or more are qualified at the time of 

the bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds 

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 

Sub Contracts and must provide the case verification number of all 

employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  

http://www.safehiringsolutions.com/
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I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" should 

be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several contract 

areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 

required for each contract area whether or not enumerated in the Schedule of 

Contract Responsibilities. 
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E. The following contract areas are broken down by Specifications Section conforming 

basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in the 

scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the work 

is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his Contract.  

No delay in the Work will be allowed due to the failure of the Contractor to 

subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 75 calendar days after 

receipt of bids. 

2. Construction shall be complete within 600 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 



 

TSC 218177  Multiple Contract Summary Section 01 12 00-10 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements  

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

All contractors shall subscribe to PlanGrid for use on this project. Number of users 

is up to the contractor, however, at a minimum your site personnel will be required 

to use this product to facilitate communication. PlanGrid will be used for the current 

construction documentation to include, current set, addenda, ASI, As Built 

Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 

subscription pricing. It is recommended that you have an office administrator to 

assist your field personnel. PlanGrid is a tool for the construction phase and will 

not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 – General Trades 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section  01 56 39 Tree Protection 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section  01 72 00 Field Engineering 

Section 02 41 00  Site Demolition 

Section 02 41 19  Selective Structure Demolition 

Section  03 30 00  Cast-In-Place Concrete 

Section 03 54 16  Hydraulic Cement Underlayment  

Section 06 10 53 Wood Blocking 

Section 06 16 00 Wood Wall Sheathing  

Section 06 64 00 Plastic Paneling 
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Section 07 14 16 Cold Fluid-Applied Waterproofing   

Section 07 21 00 Thermal Insulation 

Section 07 84 13 Penetration Firestopping 

Section 07 92 00  Joint Sealants  

Section 07 95 00  Expansion Control 

Section 08 11 13  Hollow Metal Doors and Frames  

Section 08 14 19  Flush Wood Doors  

Section 08 31 13  Access Doors and Frames 

Section 08 71 00  Door Hardware 

Section  08 91 19  Fixed Louvers 

Section 09 05 61 Moisture Vapor Emission Control 

Section 09 67 66  Fluid-Applied Athletic Flooring 

Section 10 11 00  Visual Display Units (Including New Dry-Erase 

Surface Applied to Existing Chalkboards)  

Section 10 14 16  Plaques  

Section 10 14 23  Panel Signage  

Section 10 21 13  Toilet Compartments  

Section 10 21 23  Cubicle Curtains and Track  

Section 10 22 33  Accordion Folding Partitions 

Section 10 22 38  Operable Panel Partitions  

Section 10 26 00  Wall and Door Protection 

Section 10 28 00  Toilet, Bath, And Laundry Accessories  

Section 10 44 13  Fire Extinguishers and Cabinets 

Section 11 52 13  Projection Screens  

Section 11 61 43  Stage Curtains  

Section 11 66 23  Gymnasium Equipment  

Section  11 66 26 Seclusion Room Padding 

Section 11 68 00  Playground Equipment 

Section 12 66 00  Telescoping Stands 

Section 14 42 00 Wheelchair Lifts 

Section 31 10 00  Site Clearing  

Section 31 20 10  Earth Moving – Building  

Section 31 22 00  Grading  

Section 31 23 15  Excavation  

Section 31 23 16.13  Trenching  

Section 31 23 19  Dewatering  

Section 31 23 23  Fill  

Section 31 24 00  Temporary Erosion and Sedimentation Control  

  Section 32 11 23  Granular Base  

Section 32 12 16  Asphalt Paving  

Section 32 13 16  Concrete Paving  

Section 32 17 23  Paving Marking  

Section 32 18 16  Playground Protective Surfacing  

Section 32 33 00  Site Furnishings  

Section 32 92 00  Turf and Grasses  

Section 32 93 00  Plants  



 

TSC 218177  Multiple Contract Summary Section 01 12 00-13 

 

 Section 33 05 13  Manholes and Structures  

 Section 33 06 00  Aqua-Swirl Stormwater Treatment System  

 Section 33 07 00  Underground Stormwater Detention  

 Section 33 14 16  Site Water Utility Distribution Piping  

 Section 33 31 13  Site Sanitary Sewerage Gravity Piping  

 Section 33 41 00 Subdrainage 

 Section 33 42 11  Stormwater Gravity Piping 

 Section 33 46 05 Playground Subdrainage 

 

 CLARIFICATIONS: 

 Also included in BID CATEGORY NO. 1 – General Trades: 

 

1. Work required to maintain a route for the existing site storm water system to 

continue to function and connect to the municipal storm sewer system during 

the installation of the Underground Detention System including labor, 

equipment and materials.  

2. Work required to prepare for the installation of fire protection, electrical or 

other utilities, including but not limited to removal of ceilings, shall be 

completed to accommodate the schedule of such installation.  

3. Removal of ceiling mounted monitors per the demolition plan.  NOTE: this 

is not in the electrical scope. 

4. Removal, safe storage, and reinstallation of Owner’s existing projection 

screens including but not limited to those indicated on the reflected ceiling 

plan. 

5. Provision of any and all wood blocking unless clearly described as: 

a. Required for installation of the roof system, 

b. Installed as part of the metal stud partition system, 

All other blocking, including but not limited to for windows, 

storefront/curtainwall, vents and similar items ARE included in the scope of 

Bid Category no. 1. 

6. Include a total of (5) or more mobilizations for the completion of asphalt 

pavement as described in Specification Section 01 32 00 Schedules and 

Reports. 

7. Provision of temporary parking lot striping for all resurfaced and new parking 

lot spaces.  In the event that parking is required on asphalt base prior to 

installation of the asphalt topcoat, provision of temporary striping shall be 

included in the base bid cost. 

8. Provision of temporary partitions: 

a. Provide temporary partition as indicated on the Construction Phasing – 

New Plan see Specification Section 01 32 00 Schedules and Reports. 

b. Provide an additional 50 linear feet of temporary partition in a minimum 

of (3) additional sections as directed by the Construction Manager. 
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9. Include in the base bid price moisture vapor emissions control at the Fluid 

Applied Athletic Flooring. 

10. Demolition of any underground utilities exterior to the existing building 

required by the Work including but not limited to buried electrical cable, 

water and site storm and sanitary sewer lines is included in this scope of work. 

11. Demolition of masonry and provision of shoring required prior to installation 

of loose lintels at new openings in masonry walls is included in this scope of 

work. 

12. The retention and protection of any and all existing electronic/technical items 

during demolition including but not limited to speakers, internet hubs, low 

voltage wiring or other such devices which may be connected to or resting on 

existing ceilings is included in this scope of work.  Assure that any such 

devices are retained in such manner to prevent damage during the Work.   

Photographically record any devices which are retained for future reference. 

13. Unless specifically assigned to another Bid Category and Sanitary sewers 

described on the Civil Drawings are included in this scope of work 

14. Include in the base bid price 200-man hours at the highest skilled labor rate, 

including all benefits and expenses, for work to be performed at the direction 

of the Construction Manager. 

  

B. BID CATEGORY NO. 2 -Masonry 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances  

Section 01 52 60 Rubbish Container 

Section 04 20 00  Unit Masonry  

Section 07 21 00 Thermal Insulation (as applies to cavity wall) 

Section 07 27 26  Fluid-Applied Membrane Air Barriers 

Section 07 84 46  Fire-Resistive Joint Systems (As it Applies to Top of 

CMU Walls) 

Section 07 92 00  Joint Sealants (As it Applies to Masonry Wall 

Control Joints) 

 

CLARIFICATIONS: 

Also included in BID CATEGORY NO. 2 – Masonry: 

 

1. Masonry ties which are to be welded or otherwise connected to steel or other 

construction included in Bid Category No.3 – Structural Steel shall be 

provided to the Bid Category No.3 by the Bid Category No 2 – Masonry 

Contractor.  Installation of ties not required to be welded is included in this 

scope of work. 

2. Provision and installation of loose masonry lintels and installation of loose 

steel lintels and at new openings in masonry walls, is included in this scope of 

work.  See demolition drawings for extent of work.  See Structural Drawings 

for schedule of lintels. 
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3. Installation of any fasteners, plates or other items required for attachment of 

other components which are embedded or “grouted into” the masonry is 

included in this scope of work. 

 

B. BID CATEGORY NO. 3 – Structural Steel & Miscellaneous Metals 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 01 53 30 Barricades 

Section 05 12 00  Structural Steel  

Section 05 21 00  Steel Joist Framing  

Section 05 31 00  Steel Decking  

Section 05 50 00  Metal Fabrications  

Section 05 52 15  Steel Pipe and Tube Railings 

 

CLARIFICATION: 

Also included in BID CATEGORY NO. 3 – Structural Steel & Misc. Metals: 

 

1. Provision of loose steel lintels and at new openings in masonry walls, is 

included in this scope of work.  See demolition drawings for extent of work.  

See Structural Drawings for schedule of lintels. 

2. Masonry ties which are to be welded or otherwise connected to steel or other 

construction included in Bid Category No.3 – Structural Steel shall be provided 

to the Bid Category No.3 by the Bid Category No 2 – Masonry Contractor.  

Installation of ties, including but not limited to welding, is included in this scope 

of work. 

 

D. BID CATEGORY NO. 4 – Metal Studs, Drywall & Ceilings 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 01 52 60 Rubbish Container 

Section 05 40 00 Cold-Formed Metal Framing 

Section 06 10 53 Wood Blocking (Provide Blocking in Metal Stud 

Framing) 

Section 06 16 43 Glass-Mat Gypsum Wall Sheathing 

(Gypsum Sheathing Joint Treatment is not required 

in areas to receive fluid applied air barriers) 

Section 07 21 00 Thermal Insulation  

(Applies to insulation incased in metal stud framing) 

  Section 07 24 13 Polymer Based EIFS. 

Section 07 24 15 Polymer-Based Direct Applied Finish Systems 

(DAFS) 

Section 07 84 46 Fire-Resistive Joint Systems 

Section 09 22 16  Non-Structural Metal Framing  

Section  09 27 13 Glass-Fiber Reinforced Gypsum Fabrications 

Section 09 29 00  Gypsum Board  
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Section 09 51 13  Acoustical Panel Ceilings 

Section 09 84 00 Acoustic Room Components 

 

CLARIFICATIONS: 

Also included in BID CATEGORY NO. 4 – Metal Studs, drywall and ceilings: 

 

1. In areas where existing vinyl or similar wallcovering is indicated to be 

removed on the demolition plans, provide complete corner to corner plaster 

skim coat from corner to corner of effected walls. Include removal of mastic 

and patching as required for a finished condition. 

2. Provision of any and all wood blocking attached to or installed as part of the 

metal stud partition system. 

3. Include in the base bid price 100-man hours at the highest skilled labor rate, 

including all benefits and expenses, for work to be performed at the direction 

of the Construction Manager. 

 

E. BID CATEGORY NO. 5 - Roofing 

General requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 07 54 23  Thermoplastic Polyolefin (TPO) Roofing  

Section 07 62 00  Sheet Metal Flashing and Trim  

Section  07 71 00  Roof Specialties  

Section 07 71 29  Manufactured Roof Expansion Joints  

Section  07 72 00  Roof Accessories 

 

CLARIFICATIONS: 

Also included in BID CATEGORY NO. 5 – Roofing: 

 

1. Provision of any and all wood blocking attached to or installed as part of the 

roofing system. 

2. Provision of any anchors required to fasten wood blocking for roofing to unit 

masonry is included in this scope of work. 

3. Provision of demolition and capping of skylight as indicated in the demolition 

plans. 

3. Provision and installation of any brake metal caps, covers or other assemblies 

including but not limited to at interior or exterior masonry piers or pilasters. 
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F. BID CATEGORY NO. 6 – Aluminum Windows and Entrances 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 08 41 13  Aluminum-Framed Entrances and Storefronts  

Section 08 80 00  Glazing  

Section 08 88 53  Security Glazing 

 

CLARIFICATION: 

Also included in BID CATEGORY NO. 6 – Aluminum Windows and Entrances: 

 

1. Provision of new glass stops where existing glazing is indicated to be removed 

and replaced. 

 

G. BID CATEGORY NO. 7 - Flooring 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 09 30 00  Tiling  

Section 09 65 13  Resilient Base and Accessories  

Section 09 65 23  Luxury Vinyl Tile Flooring  

Section 09 66 23  Resinous Matrix Terrazzo Flooring  

Section 09 66 25  Terrazzo Flooring Vitrification  

Section 09 67 23  Resinous Flooring  

Section 09 68 13  Tile Carpeting 

 

CLARIFICATIONS: 

Also included in BID CATEGORY NO. 7 – Flooring: 

 

1. Include grinding and removal of existing concrete floor slabs as required to 

install new epoxy flooring flush with and to match existing terrazzo and as 

indicated on Demolition plans.  See Demolition drawings for terrazzo patch. 

2. Include in the base bid price moisture vapor emissions control at the Resinous 

Matrix Terrazzo Flooring. 

3. Terrazzo patching where required at threshold of all new or existing doors or 

other wall openings is included in this scope of work, see Architectural plans for 

scope of demolition work.   
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H. BID CATEGORY NO. 8 – Painting & Wallcovering 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 07 92 00  Joint Sealants 

Section 09 72 15  Digital Wallcoverings  

Section 09 91 23  Interior Painting  

Section 09 91 26 Electrostatic Painting 

Section 09 96 00  High-Performance Coatings  

Section 09 97 13  Thermal Break Coatings 

 

CLARIFICATION: 

Also included in BID CATEGORY NO. 8 – Painting and Wall Covering: 

1. Caulking of gaps between dis-similar materials where (1) material is indicated 

to be painted, including but not limited to the perimeter of pre-existing door 

frames and wall tile/tile trim,  

2. Include in the base bid price 100-man hours at the highest skilled labor rate, 

including all benefits and expenses, for work to be performed at the direction 

of the Construction Manager. 

 

I. BID CATEGORY NO. 9 - Casework 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section  06 40 00 Interior Architectural Woodwork. 

Section 12 32 16 Manufactured Plastic-Laminate-Faced Casework 

 

 J. BID CATEGORY NO. 10 – Fire Protection 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 01 90 00  Additional Requirements for Divisions 21-28  

Section 01 90 10  Requirements in General for Divisions 21-28  

Section 01 90 20  Product Requirements for Divisions 21-28  

Section 01 90 30  Execution Requirements for Divisions 21-28 

Section  07 84 13 Penetration Firestopping 

Section 21 13 13 Fire Protection 

Section 22 03 00 Plumbing Demolition 

Section 22 05 00 Basic Materials and Methods 

 

CLARIFICATION: 

Also included in BID CATEGORY NO. 10 – Fire Protection: 

 

1. Fully functioning fire protection shall be provided to each phase of the Work as 

it is turned over to the Owner for use. 
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2. Include removal of existing gypsum board ceilings and or soffits/bulkheads as 

required to install new sprinklers, see demolition drawings.  Patch to match 

existing surrounding conditions. 

 

K. BID CATEGORY NO. 11 – Plumbing & HVAC 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 01 90 00  Additional Requirements for Divisions 21-28  

Section 01 90 10  Requirements in General for Divisions 21-28  

Section 01 90 20  Product Requirements for Divisions 21-28  

Section 01 90 30  Execution Requirements for Divisions 21-28 

Section 07 84 13 Penetration Firestopping 

Section 22 03 00  Plumbing Demolition  

Section 22 05 00  Basic Materials and Methods  

Section 22 05 03  Pipe and Pipe Fittings  

Section 22 05 04  Piping Specialties  

Section 22 05 23  Valves  

Section 22 05 29  Hangers and Supports  

Section 22 05 55  Plumbing System Cleaning  

Section 22 07 00  Pipe Insulation  

Section 22 11 16  Hot and Cold-Water System  

Section 22 13 13  Soil, Waste and Vent Piping System  

Section 22 13 15  Floor Drains  

Section 22 14 13  Storm Drainage Inside Building  

Section 22 14 23  Roof Drains  

Section 22 16 16  Fuel Gas Piping System  

Section 22 40 00  Plumbing Fixtures and Trim 

Section 23 05 00  Basic Materials and Methods  

Section 23 05 03  Pipe and Pipe Fittings  

Section 23 05 04  Piping Specialties  

Section 23 05 19  Gauges and Thermometers  

Section 23 05 23  Valves 

Section 23 05 29  Hangers and Supports  

Section 23 05 93  Air and Water System Adjusting and Balancing  

Section 23 07 00  Pipe Insulation  

Section 23 07 10  Ductwork Insulation  

Section 23 09 00  Temperature Control and Energy Management 

System  

Section 23 09 95  Variable Frequency Drives  

Section 23 21 14  Closed Loop Specialties  

Section 23 21 15  Hot Water and Chilled Water Piping System  

Section 23 21 23  Loop Water Pumps  

Section 23 25 00  Water Treatment  

Section 23 31 13  Low Pressure Sheet Metal Work  

Section 23 31 30  Duct Liner  

Section 23 34 23  Exhaust Fans  
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Section 23 34 60  Intake and Exhaust Hoods  

Section 23 36 00  Air Terminal Units  

Section 23 37 13  Air Devices  

Section 23 52 16  Modular Gas Fired Boiler  

Section 23 73 13  Air Handling Unit  

Section 23 82 38  Cabinet Unit Heaters and Convectors 

 

CLARIFICATION: 

Also included in BID CATEGORY NO. 11 – Plumbing and HVAC: 

 

1. Existing wall patching and repair required where existing mechanical units are 

shown to be removed shall be considered cutting and patching and included in 

this scope of work. 

 

L. BID CATEGORY NO. 12 – Electrical & Technology 

General Requirements in Paragraph 3.02.B above. 

 

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting, and Warning 

Systems 

Section 01 90 00  Additional Requirements for Divisions 21-28  

Section 01 90 10  Requirements in General for Divisions 21-28  

Section 01 90 20  Product Requirements for Divisions 21-28  

Section 01 90 30  Execution Requirements for Divisions 21-28 

Section 07 84 13 Penetration Firestopping 

Section 26 05 00  Basic Electrical Requirements  

Section 26 05 19  Wires and Cables  

Section 26 05 26  Grounding  

Section 26 05 29  Supporting Devices  

Section 26 05 33  Raceways  

Section 26 05 34  Boxes, Cabinets and Fittings  

Section 26 05 53  Electrical Identification  

Section 26 09 25  Occupancy Sensors  

Section 26 22 00 Transformers 

Section 26 24 16  Panelboards  

Section 26 27 26  Wiring Devices  

Section 26 28 13  Fuses  

Section 26 28 16  Circuit and Motor Disconnects  

Section 26 28 30  Overcurrent Protective Devices  

Section 26 29 13  Motor Starter/Controllers  

Section  26 32 13 Standby Power Generator Set 

Section 26 36 00 Automatic Transfer Switch 

Section 26 51 00  Lighting Fixtures  

Section 26 60 00  Scoreboards 

Section 27 13 00  Structured Cabling  

Section 27 13 01  Communications Equipment Room Fittings  

Section 27 13 02  Communications Backbone Cabling  
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Section 27 13 03  Communications Horizontal Cabling  

Section 27 51 17  Gymnasium Sound System  

Section 27 51 19  Auxiliary Sound Systems 

Section 27 51 23  Audio System  

Section 27 53 14  GPS Wireless Clock System 

Section 28 46 21  Addressable Voice Fire-Alarm System 

 

CLARIFICATION: 

Also included in BID CATEGORY NO. 12 – Electrical and Technology: 

 

1. Connection and powering of all power supplies specified as part of door 

hardware including connections between power supplies and door hardware.  

2. Subsequent to ceiling demolition, protection of and re-installation of any and all 

Owner’s existing electronic/technical items including but not limited to 

speakers, internet hubs, low voltage wiring or other such devices which were 

previously connected to or resting on existing ceilings prior to demolition is 

included in this scope of work. 

 

 

END OF SECTION 01 12 00 
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