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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: Zionsville Community Schools 

  900 Mulberry Street 

  Zionsville, IN 46077 

  

  For: ZCS – ZCHS Stadium Locker Building & Concrete Repairs, ZMS Tennis Courts and 

Eagle Elementary Building Demolition & Playground Renovation 

   1000 Mulberry Street 

   Zionsville, IN 46077 

 

  At:     Zionsville Community Schools 

                              900 Mulberry Street 

                   Zionsville, IN 46077 

    

 Until: 2:00PM (local time), February 21, 2024 

 

 Bid Opening: Bids will be publicly opened and read aloud at 2:00PM (local time), at 

Zionsville Community Schools, 900 Mulberry Street, Zionsville, IN 

46077. 

 

All work for the complete construction of the Project will be under one or more prime contracts with 

the Owner based on bids received and on combinations awarded.  The Construction Manager will 

manage the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

  

 

http://www.skillmanplanroom.com/
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Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 

 

 

WAGE SCALE: Wage Scale does not apply to this project. 

 

A Pre-Bid Conference will be held on Wednesday, January 31, 2024 at 2:00pm, local time, via 

Microsoft Teams Join on your computer, mobile app or room device  

Click here to join the meeting  

Meeting ID: 241 644 252 48  

Passcode: LvZHxL  

Download Teams | Join on the web 

Or call in (audio only)  
+1 317-762-3960,,53183871#   United States, Indianapolis  

Phone Conference ID: 531 838 71#  

Find a local number | Reset PIN  

 

Attendance by bidders is optional, but recommended, in order to clarify or answer questions 

concerning the Drawings and Project Manual for the Project. 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Zionsville Community Schools  (a public building corporation).  

Contractors are advised that the Contract as finally entered into with any successful Bidder may be 

entered into with either the School Corporation or the Building Corporation or certain portions of the 

Contract may be entered into by both the School Corporation and the Building Corporation. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 

 Zionsville Community Schools 

 By: Matthew Doublestein  

 

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NDg2N2I0ZDktZDVlMS00OTdlLTlmMDYtZjBjOTJhNjI1NjAx%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+13177623960,,53183871# 
https://dialin.teams.microsoft.com/fef12194-02c6-4daf-9d89-404d76538d3a?id=53183871
https://dialin.teams.microsoft.com/usp/pstnconferencing
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended 
General Conditions and other Division 1 Specification Sections, apply to Work of 
this Section. 

1.02 SUMMARY

A. The intent of this Section is to indicate the Work required by the Contractors and 
to provide information regarding the duties, responsibilities, and cooperation 
required by the Contractors, with similar requirements for the subcontractors and 
suppliers. 

B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

I. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized 
to be a major part of the project, with Work to be performed concurrently and in 
close coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the 
Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 



TSC 223094 Multiple Contract Summary Section 01 12 00-2

indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for 
other reasons. 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 
Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 
required by the Specifications and Drawings for each contract area defined in the 
Schedule.

D. Work for the complete construction of the Project will be under multiple prime 
contracts with the Owner.  The Construction Manager will manage the construction 
of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items 
relative to his Contract. 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work. 
1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 
attached or built into the Work; and familiarize himself with the 
requirements and responsibilities of other Contracts to enable the required 
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner.

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification.

B. Contractors shall cooperate with and assist the Construction Manager in the 
preparation of construction progress and procedures, schedule of product 
deliveries, and their effect on the overall project progress and completion. Other 
Contractors shall cooperate in getting their Work and the Work of their 
subcontractors completed according to the schedule as prepared and maintained by 
the Construction Manager.  Each Contractor shall immediately notify the 
Construction Manager of a delay in delivery of products or the scheduled date of 
completion that may affect the total progress of construction. 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 
or separately, giving the general topographical lines existing at the site and the 
property lines.
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D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities. 

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 
operations to areas within contract limits indicated.  Do not disturb portions of the 
site beyond the areas in which the Work is indicated.
1. Owner Occupancy: Allow for Owner occupancy and use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 
emergency vehicles at all times.  Do not use these areas for parking or 
storage of materials.  Schedule deliveries to minimize space and time 
requirements for storage of materials and equipment on site.

B. Use of the Existing Building:  Maintain the existing building in a weathertight 
condition throughout the construction period.  Repair damage caused by 
construction operations.  Take all precautions necessary to protect the building and 
its occupants during the construction period. 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations 
must be maintained.  The Contract Documents are intended to define a strict 
separation between the school activities of students and staff from the activities of 
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 
audible actions initiated or responded to by any employees of Contractors on this 
Project toward any students, teachers, or staff members at the school system.  
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from 
communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety, 
and welfare of occupants on the Owner’s property during the course of Work on 
this Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 
during the entire construction period. Cooperate with the Owner during 
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construction operations to minimize conflicts and facilitate Owner usage. Perform 
the Work so as not to interfere with the Owner’s operations. 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 
install equipment in completed areas of the building prior to Substantial 
Completion, provided such occupancy does not interfere with completion of the 
Work.  Such placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work.
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of 
Occupancy from local building officials prior to Owner occupancy.

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 
be fully operational.  Required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of the 
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work. 
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings.
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents.
3. Existing school maintenance work.
4. The purchase and supplying of certain materials as noted in the Project 

Manual.
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A. The Construction Manager will secure the general building permit for the Owner.  
Each Contractor shall secure and pay for other permits, governmental fees, and 
licenses necessary for the proper execution and completion of his Work, which are 
applicable at the time the bids are also received.  Fees to relocate utilities on 
Owner's property shall be included in the bid of the Contractor doing the relocation.
1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner.
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B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 
parties for minimum interruption of service. 

C. Shutdowns of existing systems shall be limited to minimum time required and 
scheduled with other involved parties.  Provide 2 days written notice of shutdown 
to Construction Manager and Owner. 

D. Inspections of installed work shall be performed by the governing authority as 
arranged for by the Contractor.  Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his 
Work.  If a Contractor observes that the Contract Documents are at variance 
therewith, he shall promptly notify the Construction Manager in writing, and 
necessary changes shall be adjusted by appropriate notification. If a Contractor 
performs Work knowing it to be contrary to such laws, ordinances, rules, and 
regulations, and without such notice to the Construction Manager, he shall assume 
full responsibility therefore and shall bear the costs attributable thereto. 

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work. 

B. Each Contractor shall enforce strict discipline and good order among his employees 
or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them. 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 
the conduct of the Work as the Owner may establish.  Employees shall be 
properly and completely clothed while working.  Bare torsos, legs and feet will 
not be allowed.  Possession or consumption of alcoholic beverages or drugs, 
tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 
be promptly removed from the site.  Smoking is not permitted on school property 
or within school buildings.
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D. Contractors will conduct criminal background checks (extent of and/or service to 
be used will be established by the Owner) on every employee assigned to work on 
the Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same of sub-contractors. 

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 
verify the work eligibility status of all newly hired employees of Contractor 
through the E-Verify Program (Program). Contractor is not required to verify the 
work eligibility status of all newly hired employees through the Program if the 
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
an affidavit affirming that the Contractor does not knowingly employ an 
unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
the Program no longer exists, shall be filed with the Owner prior to the execution 
of this contract. This contract shall not be deemed fully executed until such 
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor 
or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
violates this provision the Owner shall require Contractor to remedy the violation 
not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 
fails to remedy the violation within the thirty (30) day period, the Owner shall 
terminate the contract for breach of contract.  If Owner terminates the contract, 
Contractor shall be liable to the Owner for actual damages in addition to any other 
contractual remedies. There is a rebuttable presumption that Contractor did not 
knowingly employ an unauthorized alien if Contractor verified the work 
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to 
certify to Contractor that the subcontractor does not knowingly employ or 
contract with an unauthorized alien and has enrolled in the Program. Contractor 
shall maintain on file a certification from each subcontractor throughout the 
duration of this contract or project which is the subject of this contract. If 
Contractor determines that a subcontractor is in violation of this provision, 
Contractor may terminate its contract with the subcontractor for such violation. In 
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 
of every employee that works on the project. This requirement includes the 
contractor’s subs and suppliers to the fourth (4th) tier. 
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G. The Owner is requiring that all contractors’ personnel and their onsite employees 
and subcontractors submit to expanded history and child protection index check. 
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors 
employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 
history and expanded child protection index check. Contractor is responsible for 
the cost of enrollment and employee background check.  All contractors’ personnel 
and employees, once cleared for work will be issued a project identification badge 
that must be worn at all times while on site.  All contractors/subcontractors 
employees shall provide name, address, picture state driver’s license or picture 
identification card and/or Safe Vendor Card to The Skillman Corporation Site 
Manager upon request.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 
Projects enacted by the Indiana Legislator requires, in addition to requirements 
already in effect, contractors to comply with the following:
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract. 
2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4. 
a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 
estimated to be $300,000 or more are qualified at the time of the 
bid in accordance with IC 4 – 13.6 – 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds 
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have 
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project. 

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash.

7. Requirement to retain payroll records for 3 years
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.
10. Failure to comply may result in debarment from public works projects for 

up to 4 years. 

http://www.safehiringsolutions.com/
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I. All contractors down to the 4th Tier Sub Contract must maintain general liability 
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 
and General Aggregate Limit of $2,000,000. Other requirements and limits may 
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said 
verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information. 

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 
damage or loss to people and property in, on and adjacent to the project. This shall 
include not only their own work or property but that of other contractors and the 
Owner.
 

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site 
or property adjacent thereto.  Once accepted by the Owner, contractors shall 
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each 
contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 
should be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract 
area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several 
contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 
nature as required for each contract area whether or not enumerated in the Schedule 
of Contract Responsibilities.



TSC 223094 Multiple Contract Summary Section 01 12 00-9

E. The following contract areas are broken down by Specifications Section 
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, 
each Contractor is responsible to review the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid in separate contracts.  Where a specific 
item of Work is not defined, but is normally inherent to a trade, or is included in 
the scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 
the Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the 
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and 
the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his 
Contract.  No delay in the Work will be allowed due to the failure of the Contractor 
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 
and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for Work of other Contractors; provide necessary openings 
where indicated or implied by the Drawings and Specifications.  Each Contractor 
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement.
1. It is anticipated that construction will start within 60 calendar days after 

receipt of bids.
2. Construction shall be complete within 446 consecutive calendar days, or 

earlier, after Notice to Proceed. 
PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER
Section 01 32 00 Schedules and Reports
Section 01 45 10 Testing Laboratory Services
Section 01 59 10 Project Office
Section 01 71 50 Final Cleaning
Section 22 05 93 Testing, Adjusting, And Balancing For

Plumbing 
Section 23 05 93 Testing, Adjusting, and Balancing for HVAC 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 01 12 00 Multiple Contract Summary
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 25 00 Contract Modification Procedures
Section 01 28 00 Schedule of Values
Section 01 29 00 Applications for Payment
Section 01 31 00 Project Meetings
Section 01 32 00 Schedules and Reports
Section 01 33 00 Submittal Procedures
Section 01 40 00 Quality Requirements 
Section 01 45 10 Testing Laboratory Services (Paragraph 1.05)
Section 01 50 50 Temporary Facilities and Controls
Section 01 54 60 Environment Protection
Section 01 54 80 Utility Protection
Section 01 56 30 Water Control
Section 01 56 90 Housekeeping & Safety
Section 01 59 20 Offices and Sheds
Section 01 60 00 Product Requirements
Section 01 72 50 Work Layout
Section 01 73 10 Cutting and Patching
Section 01 77 00 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 
purchase a license. Contractors will be invited to the project and required to use 
this tool. Autodesk Build will be used as the Current Set and As-Built Record 
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Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.

C. PROVIDED BY DESIGNATED CONTRACTORS 
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 53 30 Barricades
Section 01 55 00 Access Roads and Parking Areas
Section 01 56 20 Dust Control
Section 01 56 80 Erosion Control
Section 01 57 60 Project Signs
Section 01 72 00 Field Engineering

3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 – GENERAL TRADES at ZCHS (223139.00 & 
223138.00)
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 53 30 Barricades
Section 01 55 00 Access Roads and Parking Areas
Section 01 56 20 Dust Control
Section 01 56 80 Erosion Control
Section 01 57 60 Project Signs
Section 01 72 00 Field Engineering
Section 02 41 19 Selective Demolition
Section 03 06 30.01 Concrete Schedule



TSC 223094 Multiple Contract Summary Section 01 12 00-12

Section 03 30 00 Cast-in-Place Concrete
Section 04 20 00 Unit Masonry
Section 05 12 00 Structural Steel Framing
Section 05 50 00 Metal Fabrications
Section 06 10 00 Rough Carpentry
Section 06 16 00 Sheathing
Section 06 17 53 Shop-Fabricated Wood Trusses
Section 06 20 23 Interior Finish Carpentry
Section 06 61 16 Solid Surface Fabrications
Section 07 21 00 Thermal Insulation
Section 07 21 29 Spray Polyurethane Foam Insulation
Section 07 25 00 Weather Barriers
Section 07 27 26.02 Vapor-Permeable, Fluid-Applied Membrane

Air Barrier 
Section 07 31 13 Asphalt Shingles 
Section 07 46 46 Fiber-Cement Siding 
Section 07 54 00 Thermoplastic Membrane Roofing (PVC and KEE) 
Section 07 62 00 Sheet Metal Flashing and Trim 
Section 07 92 00 Joint Sealants
Section 08 11 13 Hollow Metal Doors and Frames 
Section 08 16 13 Fiberglass Doors 
Section 08 31 13 Access Doors and Frames 
Section 08 33 13 Coiling Counter Doors 
Section 08 33 23 Overhead Coiling Doors 
Section 08 41 13 Aluminum-Framed Entrances and Storefronts 
Section 08 71 00 Door Hardware 
Section 08 80 00 Glazing 
Section 08 91 19 Fixed Louvers
Section 09 01 91 Moisture Resistant/Water-Proof Flooring Adhesive

for Concrete Slabs 
Section 09 05 16 Existing Substrate Preparation for Floor Finishes 
Section 09 21 16 Gypsum Board Assemblies 
Section 09 51 13 Acoustical Panel Ceilings 
Section 09 65 13 Resilient Base and Accessories 
Section 09 65 19 Resilient Tile Flooring 
Section 09 67 23 Decorative Resinous Flooring 
Section 09 68 13 Tile Carpeting 
Section 09 91 23.61 Interior Painting/Repainting 
Section 09 96 00 High-Performance Coatings 
Section 09 96 63 Interior Finish System
Section 10 11 00 Visual Display Units 
Section 10 14 23.13 Exterior Panel Signage 
Section 10 21 13.19 Solid Polymer Toilet Compartments 
Section 10 21 23 Cubicles 
Section 10 28 00 Toilet, Bath, and Laundry Accessories 
Section 10 43 13 Defibrillator Cabinets 
Section 10 44 16 Fire Extinguishers 
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Section 10 51 00.91 Locker Refurbishing 
Section 10 51 13 Metal Lockers 
Section 10 82 13 Rooftop Equipment Screens
Section 11 31 00 Appliances
Section 12 24 13 Roller Window Shades
Section 12 32 16 Manufactured Plastic Laminate-Faced (Educational) 

Casework
Section 12 48 26.01 Entrance Carpet Tile
Section 31 10 00 Site Clearing (223139.00, 223138.00)    
Section 31 20 00 Earth Moving (223139.00, 223138.00)   
Section 31 23 19 Dewatering (223139.00, 223138.00) 
Section 31 25 00 Erosion Control  (223139.00, 223138.00) 
Section 31 50 00 Excavation Support and Protection (223139.00,

223138.00)
Section 32 13 13 Concrete Paving (223139.00, 223138.00) 
Section 32 13 73 Concrete Paving Joint Sealants (223139.00,

223138.00) 
Section 32 92 00 Turf and Grasses (223139.00, 223138.00)
Section 33 05 00 Common Work Results for Utilities (223139.00) 
Section 33 41 00 Storm Utility Drainage Piping (223139.00) 
Section 33 46 00 Subdrainage (223139.00)  

Clarifications:
1. In general, the scope of work of this Bid Category is related to the building 

addition construction, existing building renovation and site concrete at the 
Zionsville Community High School Campus. This work is identified by Project 
Numbers 223138.00 and 223139.00 in Fanning Howey Drawings and 
Specifications. 

2. Provide a 120 Man-Hour skilled laborer allowance for use at the discretion of 
the Constriction Manager. 

3. Provide a 80 Man-Hour skilled painter allowance for use at the discretion of the 
Constriction Manager.

4. Provide a 80 Man-Hour skilled drywall finisher allowance for use at the 
discretion of the Constriction Manager.

5. Provide a 80 Man-Hour skilled carpentry allowance for use at the discretion of 
the Constriction Manager.

6. Provide a $7,000 lump sum allowance to be applied to door hardware at the 
discretion of the Construction Manager.

7. Provide all dumpsters and rubbish containers for all Trades working at 
Zionsville Community High School Site, including Mechanical and Electrical 
Contractors. Note, Mechanical and Electrical Contractors are responsible for 
disposal of existing major equipment scheduled for demolition as to avoid 
excessive dumpster needs early in the project. 

8. Provide dedicated dumpsters for Masonry and Drywall Subcontractors. These 
dumpsters should be clearly denoted as only for their use. 

9. Contractor shall refer to Guideline Schedule and include in their bid all 
necessary cold weather concrete and masonry procedures or admixtures as 
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required. Cold weather is anticipated between Nov. 15, 2024 and March 15, 
2025. 

10. Provide and maintain concrete washout pit/dumpster for the duration of the 
project to be used by all Contractors working at ZCHS Campus. 

11. Provide regular (weekly) sweeping and cleaning of existing parking between 
construction area and Contractor Laydown. Reference Site Logistics Plan for 
additional information regarding specific locations and traffic patterns. 

12. Contractor is responsible to daylight (hydro-vacuum excavation) all existing 
utilities to confirm depths, sizes, and locations, prior to starting or allowing any 
Contractor to start any excavation work. Other Trades shall coordinate with 
General Trades Contractor to confirm this work has been completed and receive 
copy of As-Built Field Survey Drawings.

13. General Trades Contractor shall expedite Masonry and Aluminum-Framed 
Entrances and Storefront Submittals to ensure openings may be coordinated 
early in the project. If necessary, guaranteed dimensions will be agreed to in 
order to achieve a dried in building per the Guideline Schedule. 

14. Include all access control/electrified door hardware wiring internal to aluminum 
frames and doors to nearest accessible ceilings. Final connection and power 
supply to be provided by Electrical/Technology Contractor. 

15. Provide concrete housekeeping pads for your own Work.
16. Provide domestic water main to first flange above finished floor.
17. Contractor shall prioritize and expedite all work associated with ZCHS Site 

Concrete as noted in Fanning Howey Drawing Set, “Zionsville Community 
High School Concrete and Asphalt Replacement Area 1.” The intent is to start 
this concrete work starting June 12, 2024 with a goal of early completion to 
allow asphalt work by Others to complete prior to August 1, 2024. 

18. Asphalt Work noted in Fanning Howey Drawing Set “Zionsville Community 
High School Concrete and Asphalt Replacement Area 1” is excluded from this 
Contract and being performed by Others. General Trades Contractor to 
coordinate concrete work with asphalt work performed by Others. 

B. BID CATEGORY NO. 2 – PLUMBING & HVAC at ZCHS (223139.00)
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water
Section 21 13 16 Dry-Pipe Sprinkler Systems
Section 22 05 18 Escutcheons For Plumbing Piping 
Section 22 05 23.12 Ball Valves For Plumbing Piping 
Section 22 05 23.14 Check Valves For Plumbing Piping 
Section 22 05 29 Hangers And Supports For Plumbing 

Piping and Equipment 
Section 22 05 53 Identification For Plumbing Piping

And Equipment 
Section 22 07 19 Plumbing Piping Insulation 
Section 22 11 16 Domestic Water Piping 
Section 22 11 19 Domestic Water Piping Specialties 
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Section 22 13 16 Sanitary Waste And Vent Piping 
Section 22 13 19 Sanitary Waste Piping Specialties 
Section 22 13 19.13 Sanitary Drains 
Section 22 31 00 Domestic Water Softeners 
Section 22 34 00 Fuel-Fired, Domestic-Water Heaters 
Section 22 42 00 Commercial Plumbing Fixtures 
Section 22 47 16 Pressure Water Coolers
Section 23 05 00 Common Work Results for HVAC 
Section 23 05 13 Common Motor Requirements for HVAC

Equipment 
Section 23 05 16 Expansion Fittings and Loops for HVAC Piping 
Section 23 05 19 Meters and Gages for HVAC Piping 
Section 23 05 23 General-Duty Valves for HVAC Piping 
Section 23 05 29 Hangers and Supports for HVAC Piping and

Equipment 
Section 23 05 48 Vibration and Seismic Controls for HVAC Piping

and Equipment 
Section 23 05 53 Identification for HVAC Piping and Equipment 
Section 23 07 00 HVAC Insulation 
Section 23 09 00 Instrumentation and Control for HVAC
Section 23 09 93 HVAC Sequence of Operation 
Section 23 11 23 Facility Natural-Gas Piping 
Section 23 21 13 Hydronic Piping 
Section 23 21 23 Hydronic Pumps 
Section 23 25 00 HVAC Water Treatment 
Section 23 29 23 Variable-Frequency Motor Controllers 
Section 23 31 13 Metal Ducts 
Section 23 33 00 Air Duct Accessories 
Section 23 34 23 HVAC Power Ventilators 
Section 23 36 00 Air Terminal Units 
Section 23 37 13 Diffusers, Registers, and Grilles 
Section 23 51 00 Breechings, Chimneys, and Stacks 
Section 23 52 16 Condensing Boilers 
Section 23 73 15 Energy Recovery Equipment 
Section 23 82 39 Unit Heaters

Clarifications:
1. In general, the scope of work of this Bid Category is related to the plumbing 

and HVAC within building addition construction and existing building 
renovation at the Zionsville Community High School Campus. This work is 
identified by Project Number 223139.00 in Fanning Howey Drawings and 
Specifications. 

2. Provide 120 Man-Hour skilled plumber allowance for use at the discretion of 
the Constriction Manager.

3. Temporary HVAC and Water noted above is only required at the building 
addition / renovation at Zionsville Community High School Campus. 
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Contractor is not responsible for these services at other Project Sites (ZMS & 
Eagle Elementary)

4. Provide concrete housekeeping pads for your own Work. 
5. General Trades Contractor to provide domestic water main to first flange above 

finished floor. 
6. The temperature controls low voltage wiring is the responsibility of the 

Mechanical/Plumbing Contractor. 
7. The temperature controls low voltage in-wall rough-in is the responsibility of 

the Electrical/Technology Contractor. 
8. Mechanical/Plumbing Contractor is responsible for disposal of large plumbing 

/ HVAC equipment scheduled for demolition as to avoid over flowing 
dumpsters provided by General Trades. 

C. BID CATEGORY NO. 3 – ELECTRICAL & TECHNOLOGY at ZCHS 
(223139.00)
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
Section 26 00 05 Electrical Demolition 
Section 26 05 05 Electrical Testing 
Section 26 05 19 Low-Voltage Electrical Power Conductors and

Cables 
Section 26 05 26 Grounding and Bonding for Electrical Systems 
Section 26 05 29 Hangers and Supports for Electrical Systems
Section 26 05 33 Conduit and Boxes for Electrical Systems 
Section 26 05 35 Surface Raceways for Electrical Systems 
Section 26 05 43 Underground Ducts and Raceways for Electrical

Systems 
Section 26 05 53 Identification for Electrical Systems 
Section 26 05 73 Power System Studies 
Section 26 09 23 Lighting Control Devices 
Section 26 22 00 Low-Voltage Transformers 
Section 26 24 16 Panelboards 
Section 26 27 26 Wiring Devices 
Section 26 28 13 Fuses 
Section 26 28 16 Enclosed Switches and Circuit Breakers 
Section 26 29 13 Enclosed Controllers 
Section 26 51 00 Interior Lighting
Section 27 01 00 Operation and Maintenance of Communications

Systems 
Section 27 01 11 Demonstration, Training and Warranty of

Communications Systems  
Section 27 05 00 Common Work Results for Communications 
Section 27 05 26 Grounding and Bonding for Communications
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Systems 
Section 27 05 28 Pathways for Communications Systems 
Section 27 05 53 Identification for Communications Systems 
Section 27 11 00 Communications Equipment Room Fittings 
Section 27 13 23 Communications Fiber Optical Backbone Cabling 
Section 27 15 17 Communications Copper Horizontal Cabling

(Augmented Cat 6A) 
Section 27 15 53 Misc. Communications Audio/Video Cabling 
Section 27 41 12 Communications Audio-Video Mounts 
Section 27 51 17 Sound Reinforcement System
Section 28 05 10 Common Work Results for Electronic Safety and

Security 
Section 28 05 23 Conductors and Cables for Electronic Safety and

Security 
Section 28 31 11 Digital, Addressable Fire-Alarm System

Clarifications:
1. In general, the scope of work of this Bid Category is related to the electrical and 

technology within building addition construction and existing building 
renovation at the Zionsville Community High School Campus. This work is 
identified by Project Number 223139.00 in Fanning Howey Drawings and 
Specifications. 

2. Provide 120 Man-Hour skilled electrician allowance for use at the discretion of 
the Constriction Manager.

3. Temporary Electricity, Lighting and Warning Systems noted above is only 
required at the building addition / renovation at Zionsville Community High 
School Campus. Contractor is not responsible for these services at other Project 
Sites (ZMS & Eagle Elementary).

4. The temperature controls low voltage wiring is the responsibility of the 
Mechanical/Plumbing Contractor, but the power wiring is the responsibility of 
the Electrical/Technology Contractor. 

5. The temperature controls low voltage in-wall rough-in is the responsibility of 
the Electrical/Technology Contractor. 

6. General Trades to include all access control/electrified door hardware wiring 
internal to aluminum frames and doors to nearest accessible ceilings. Final 
connection and power supply to be provided by Electrical/Technology 
Contractor. 

7. Electrical/Technology Contractor is responsible for disposal of large electrical 
equipment scheduled for demolition as to avoid over flowing dumpsters 
provided by General Trades.

D. BID CATEGORY NO. 4 – GENERAL TRADES at ZMS (223144.00)
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
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Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 53 30 Barricades
Section 01 55 00 Access Roads and Parking Areas
Section 01 56 20 Dust Control
Section 01 56 80 Erosion Control
Section 01 57 60 Project Signs
Section 01 72 00 Field Engineering
Section 02 41 19 Selective Demolition
Section 03 38 16 Unbonded Post-Tensioned Concrete (223144.00)
Section 11 68 33 Athletic Field Equipment (223144.00)
Section 12 95 00 Site Furnishings and Amenities (223144.00)
Section 31 10 00 Site Clearing (223135.00, 223144.00) 
Section 31 20 00 Earth Moving (223135.00, 223144.00)
Section 32 12 16 Asphalt Paving (2231325.00, 223144.00) 
Section 32 13 13 Site Concrete (223135.00, 223144.00) 
Section 32 13 13.01 Concrete Schedule (223135.00, 223144.00) 
Section 32 13 73 Concrete Paving Joint Sealants (223135.00,

223144.00) 
Section 32 18 26 Tennis Court Surfacing (223144.00) 
Section 32 31 13 Fences and Gates (223144.00) 
Section 32 92 00 Turf and Grasses (223135.00, 223144.00) 
Section 32 93 13  Ground Coverings and Mulches (223144.00)

Clarifications:
1. In general, the scope of work of this Bid Category is related to all work noted 

to occur at Zionsville Middle School Campus. This work is identified by Project 
Number 223144.00 in Fanning Howey Drawings and Specifications. 

2. All Work at Zionsville Middle School Campus is to be performed by one Prime 
Contractor.

3. Mobilization at tennis courts is to be coordinated with Owner and Construction 
Manager to follow Spring Tennis Season at ZMS. 

4. Schedule intent is to complete all tennis court coating work during Fall 2024 
prior to cold weather conditions that prohibit coating work to occur. Contractor 
shall plan manpower and schedule accordingly. 

E. BID CATEGORY NO. 5 – GENERAL TRADES at EAGLE ELEMENTARY 
(223135.00)
General requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances



TSC 223094 Multiple Contract Summary Section 01 12 00-19

Section 01 51 10 Temporary Electricity, Lighting and Warning 
Systems

Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 53 30 Barricades
Section 01 55 00 Access Roads and Parking Areas
Section 01 56 20 Dust Control
Section 01 56 80 Erosion Control
Section 01 57 60 Project Signs
Section 01 72 00 Field Engineering
Section 02 41 16 Structure Demolition (223135.00) 
Section 02 41 19 Selective Demolition
Section 05 52 13 Pipe and Tube Railings (223135.00)
Section 11 68 00 Playground Equipment and Structures (223135.00)
Section 12 95 00 Site Furnishings and Amenities (223135.00)
Section 26 00 05 Electrical Demolition (223135.00)
Section 26 00 50 General Electrical Requirements (223135.00)
Section 26 05 19 Low-Voltage Electrical Power Conductors and

Cables (223135.00)
Section 26 05 26 Grounding and Bonding for Electrical Systems

(223135.00) 
Section 26 05 29 Hangers and Supports for Electrical Systems

(223135.00)
Section 26 05 33 Conduit and Boxes for Electrical Systems

(223135.00)
Section 26 05 43 Underground Ducts and Raceways for Electrical

Systems (223135.00)
Section 26 05 53 Identification for Electrical Systems (223135.00)
Section 26 05 73 Power System Studies (223135.00)
Section 26 09 23 Lighting Control Devices (223135.00)
Section 26 24 16 Panelboards (223135.00)
Section 26 27 13 Utility Electric Metering (223135.00) 
Section 26 27 26 Wiring Devices (223135.00)
Section 26 51 00 Interior Lighting (223135.00)
Section 26 56 00 Exterior Lighting (223135.00)
Section 31 10 00 Site Clearing (223135.00, 223144.00) 
Section 31 20 00 Earth Moving (223135.00, 223144.00)
Section 32 12 16 Asphalt Paving (2231325.00, 223144.00) 
Section 32 13 13 Site Concrete (223135.00, 223144.00) 
Section 32 13 73 Concrete Paving Joint Sealants (223135.00,

223144.00) 
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Section 32 18 13 Synthetic Grass Surfacing (223135.00) 
Section 32 18 16 Playground Surfacing (223135.00) 
Section 32 32 23 Retaining Walls (223135.00) 
Section 32 92 00 Turf and Grasses (223135.00, 223144.00) 
Section 32 93 00 Landscape Planting (223135.00) 
Section 32 93 13 Ground Coverings and Mulches (223135.00)  
Section 33 46 00 Subdrainage (223135.00)

Clarifications:
1. In general, the scope of work of this Bid Category is related to all work noted 

to occur at Eagle Elementary School Campus. This work is identified by Project 
Number 223135.00 in Fanning Howey Drawings and Specifications. 

2. All Work at Eagle Elementary School Campus is to be performed by one Prime 
Contractor.

3. Contractor shall include all Work required to complete demolition of existing 
structure. This includes any applicable permits, dumpsters, specialty 
equipment,  haul fees, dump fees, etc.

4. Existing structure demolition is to include all material above grade as well as 
any footings / foundations and below grade structures.

5. An optional Pre-Bid walkthrough will be scheduled to allow Bidding 
Contractors to review existing conditions at building to be included in 
demolition. While all Bidding Contractors may not attend this meeting, it will 
be assumed that all material present and discussed during the meeting is 
included in the Base Bid for demolition. 

6. Contractor to take actions required to protect all existing trees not scheduled for 
removal. Contractor shall advise Construction Manager of any trees at risk of 
damage due to required contractual demolition prior to commencing 
demolition. 

END OF SECTION 01 12 00
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