

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

00 00 10	Title Page
00 00 20	Table of Contents

DIVISION 0 - BIDDING REQUIREMENTS, CONTRACTOR FORMS AND CONDITIONS OF THE CONTRACT

Section	00 02 00	Notice to Bidders
	00 10 00	Instructions to Bidders
	00 12 10	Substitution Request Form
	00 20 00	Information Available to Bidders
		Asbestos Survey Report
		Site Logistics Plan
	00 30 50	Bidder Reminder List
	00 31 00	Bid Form
	00 37 00	Standard Forms
	00 41 00	Bid Bond
	00 43 50	Subcontractors and Products List
	00 50 00	Standard Form of Agreement
		AIA 132 Exhibit A Insurance & Bonds
		Schedule of Insurance Requirements
	00 61 00	Performance Bond and Payment Bond
	00 70 00	Amended General Conditions
	00 83 00	Schedule of Project Construction Wages

DIVISION 1 - GENERAL REQUIREMENTS

Section	01 12 00	Multiple Contract Summary
	01 21 00	Allowances
	01 23 00	Alternates
	01 25 00	Contract Modification Procedures
	01 28 00	Schedule of Values
	01 29 00	Application for Payment
	01 31 00	Project Meetings
	01 32 00	Schedules and Reports
	01 33 00	Submittal Procedures
	01 40 00	Quality Requirements
	01 45 10	Testing Laboratory Services
	01 50 50	Temporary Facilities and Controls
	01 51 50	Temporary Water
	01 51 60	Temporary Sanitary Facilities
	01 51 80	Temporary Fire Protection
	01 52 10	Construction Aids and Temporary Enclosures

01 52 60	Rubbish Container
01 53 10	Fences (Temporary Security)
01 53 20	Tree and Plant Protection
01 53 30	Barricades
01 54 60	Environment Protection
01 54 80	Utility Protection
01 55 00	Access Roads and Parking Areas
01 56 20	Dust Control
01 56 30	Water Control
01 56 80	Erosion Control
01 56 90	Housekeeping and Safety
01 57 60	Project Signs
01 59 10	Project Office
01 59 20	Offices and Sheds
01 60 00	Product Requirements
01 71 50	Final Cleaning
01 72 00	Field Engineering
01 72 50	Work Layout
01 73 10	Cutting and Patching
01 77 00	Contract Closeout

DIVISION 02 – EXISTING CONDITIONS

Section	02 41 16	Structure Demolition
	02 41 19	Selective Structure Demolition

DIVISION 22 – PLUMBING

Section	22 05 00	Common Work Results For Plumbing
---------	----------	----------------------------------

DIVISION 26 – ELECTRICAL

Section	26 05 00	Common Work Results For Electrical
---------	----------	------------------------------------

DIVISION 31 – EARTHWORK

Section	31 10 00	Site Clearing
	31 20 00	Earth Moving

DIVISION 32 – EXTERIOR IMPROVEMENTS

Section	32 92 00	Turf and Grasses
---------	----------	------------------

END OF SECTION 00 00 20

TABLE OF CONTENTS

Refer Construction Manager's Project Manual for additional procurement, contracting, and general requirements.

COVER & TABLE OF CONTENTS

00 0101 - COVER PAGE
00 0110 - TABLE OF CONTENTS

DIVISION 00 — PROCUREMENT AND CONTRACTING REQUIREMENTS

00 6324 - BIM DIGITAL DATA TRANSFER WAIVER
00 6325 - SUBSTITUTION DURING CONSTRUCTION REQUEST FORM

DIVISION 01 — GENERAL REQUIREMENTS

01 4000 - QUALITY REQUIREMENTS
01 4200 - REFERENCES

DIVISION 02 — EXISTING CONDITIONS

02 4116 - STRUCTURE DEMOLITION
02 4119 - SELECTIVE STRUCTURE DEMOLITION

DIVISION 22 — PLUMBING

22 0500 - COMMON WORK RESULTS FOR PLUMBING

DIVISION 26 — ELECTRICAL

26 0500 - COMMON WORK RESULTS FOR ELECTRICAL

DIVISION 31 — EARTHWORK

- 31 1000 - SITE CLEARING
- 31 2000 - EARTH MOVING

DIVISION 32 — EXTERIOR IMPROVEMENTS

- 32 9200 - TURF AND GRASSES