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SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Duneland School Corporation
601 W. Morgan Ave.
Chesterton, IN  46304

For: Chesterton High School Soccer Venue Improvements and Related Work
2125 S. 11th St. 
Chesterton, IN  46304

At:     Duneland School Corporation - Administration Center
601 W. Morgan Ave.
Chesterton, IN  46304

Until: 11:00 AM (CST), on February 20, 2025

Bid Opening: Bids will be publicly opened and read aloud at 11:00 AM (CST), on 
February 20, 2025, in the Administrative Center.

All work for the complete construction of the Project will be under one or more prime contracts with 
the Owner based on bids received and on combinations awarded.  The Construction Manager will 
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager
The Skillman Corporation
8006 Aetna Street
Merrillville, IN  46410

The Skillman Plan Room

www.skillmanplanroom.com

Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents.  There is no cost for 
downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 
printing, shipping, and handling.  Reprographic Services are provided by: 

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on February 13, 2025 at 11:00 AM (CST), at Chesterton High 
School. Contractors shall meet at the existing Soccer Stadium. A picture ID will be required. 
Attendance by bidders is optional, but recommended, in order to clarify or answer questions 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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concerning the Drawings and Project Manual for the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to Duneland School Corporation.  Contractors are advised that the Contract 
as finally entered into with any successful Bidder may be entered into with either the School 
Corporation or the Building Corporation or certain portions of the Contract may be entered into by 
both the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 
irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 
contracts.

Duneland School Corporation
By: Dr. Chip Pettit, Superintendent

END OF SECTION 00 02 00
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended General 
Conditions and other Division 1 Specification Sections, apply to Work of this 
Section. 

1.02 SUMMARY

A. The intent of this Section is to indicate the Work required by the Contractors and to 
provide information regarding the duties, responsibilities, and cooperation required 
by the Contractors, with similar requirements for the subcontractors and suppliers. 

B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

I. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized 
to be a major part of the project, with Work to be performed concurrently and in 
close coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the 
Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 
indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
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Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for other 
reasons. 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 
Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 
by the Specifications and Drawings for each contract area defined in the Schedule.

D. Work for the complete construction of the Project will be under multiple prime 
contracts with the Owner.  The Construction Manager will manage the construction 
of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items 
relative to his Contract. 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work. 
1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 
attached or built into the Work; and familiarize himself with the 
requirements and responsibilities of other Contracts to enable the required 
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner.

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification.

B. Contractors shall cooperate with and assist the Construction Manager in the 
preparation of construction progress and procedures, schedule of product deliveries, 
and their effect on the overall project progress and completion. Other Contractors 
shall cooperate in getting their Work and the Work of their subcontractors completed 
according to the schedule as prepared and maintained by the Construction Manager.  
Each Contractor shall immediately notify the Construction Manager of a delay in 
delivery of products or the scheduled date of completion that may affect the total 
progress of construction. 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 
or separately, giving the general topographical lines existing at the site and the 
property lines.
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D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities. 

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 
operations to areas within contract limits indicated.  Do not disturb portions of the 
site beyond the areas in which the Work is indicated.
1. Owner Occupancy: Allow for Owner occupancy and use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 
emergency vehicles at all times.  Do not use these areas for parking or storage 
of materials.  Schedule deliveries to minimize space and time requirements 
for storage of materials and equipment on site.

B. Use of the Existing Building:  Maintain the existing building in a weathertight 
condition throughout the construction period.  Repair damage caused by 
construction operations.  Take all precautions necessary to protect the building and 
its occupants during the construction period. 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations 
must be maintained.  The Contract Documents are intended to define a strict 
separation between the school activities of students and staff from the activities of 
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 
audible actions initiated or responded to by any employees of Contractors on this 
Project toward any students, teachers, or staff members at the school system.  
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from 
communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety, and 
welfare of occupants on the Owner’s property during the course of Work on this 
Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 
during the entire construction period. Cooperate with the Owner during construction 
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operations to minimize conflicts and facilitate Owner usage. Perform the Work so 
as not to interfere with the Owner’s operations. 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 
install equipment in completed areas of the building prior to Substantial Completion, 
provided such occupancy does not interfere with completion of the Work.  Such 
placing of equipment and partial occupancy shall not constitute acceptance of the 
total Work.
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of 
Occupancy from local building officials prior to Owner occupancy.

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be 
fully operational.  Required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of the 
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work. 
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings.
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents.
3. Existing school maintenance work.
4. The purchase and supplying of certain materials as noted in the Project 

Manual.
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A. The Construction Manager will secure the general building permit for the Owner.  
Each Contractor shall secure and pay for other permits, governmental fees, and 
licenses necessary for the proper execution and completion of his Work, which are 
applicable at the time the bids are also received.  Fees to relocate utilities on Owner's 
property shall be included in the bid of the Contractor doing the relocation.
1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner.
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B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 
parties for minimum interruption of service. 

C. Shutdowns of existing systems shall be limited to the minimum time required and 
scheduled with other involved parties.  Provide 2 days written notice of shutdown to 
Construction Manager and Owner. 

D. Inspections of installed work shall be performed by the governing authority as 
arranged for by the Contractor.  Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his Work.  
If a Contractor observes that the Contract Documents are at variance therewith, he 
shall promptly notify the Construction Manager in writing, and necessary changes 
shall be adjusted by appropriate notification. If a Contractor performs Work 
knowing it to be contrary to such laws, ordinances, rules, and regulations, and 
without such notice to the Construction Manager, he shall assume full responsibility 
therefore and shall bear the costs attributable thereto. 

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work. 

B. Each Contractor shall enforce strict discipline and good order among his employees 
or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them. 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 
the conduct of the Work as the Owner may establish.  Employees shall be properly 
and completely clothed while working.  Bare torsos, legs and feet will not be 
allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco or 
other noxious behavior on the site is strictly prohibited.  Violators shall be 
promptly removed from the site.  Smoking is not permitted on school property or 
within school buildings.

D. Contractors will conduct criminal background checks (extent of and/or service to be 
used will be established by the Owner) on every employee assigned to work on the 
Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same as sub-contractors. 
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 
verify the work eligibility status of all newly hired employees of Contractor 
through the E-Verify Program (Program). Contractor is not required to verify the 
work eligibility status of all newly hired employees through the Program if the 
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
an affidavit affirming that the Contractor does not knowingly employ an 
unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
the Program no longer exists, shall be filed with the Owner prior to the execution 
of this contract. This contract shall not be deemed fully executed until such 
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor 
or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
violates this provision the Owner shall require Contractor to remedy the violation 
not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 
fails to remedy the violation within the thirty (30) day period, the Owner shall 
terminate the contract for breach of contract.  If the Owner terminates the contract, 
Contractor shall be liable to the Owner for actual damages in addition to any other 
contractual remedies. There is a rebuttable presumption that Contractor did not 
knowingly employ an unauthorized alien if Contractor verified the work eligibility 
status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to 
certify to Contractor that the subcontractor does not knowingly employ or contract 
with an unauthorized alien and has enrolled in the Program. Contractor shall 
maintain on file a certification from each subcontractor throughout the duration of 
this contract or project which is the subject of this contract. If Contractor 
determines that a subcontractor is in violation of this provision, Contractor may 
terminate its contract with the subcontractor for such violation. In Accordance with 
I.C. 5-16-13 Contractor must provide the E-Verify Case Number of every 
employee that works on the project. This requirement includes the contractor’s 
subs and suppliers to the fourth (4th) tier. 
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G. The Owner is requiring that all contractors’ personnel and their onsite employees 
and subcontractors submit to expanded history and child protection index check. 
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors 
employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 
history and expanded child protection index check. Contractor is responsible for 
the cost of enrollment and employee background check.  All contractors’ personnel 
and employees, once cleared for work will be issued a project identification badge 
that must be worn at all times while on site.  All contractors/subcontractors 
employees shall provide name, address, picture state driver’s license or picture 
identification card and/or Safe Vendor Card to The Skillman Corporation Site 
Manager upon request.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 
Projects enacted by the Indiana Legislator requires, in addition to requirements 
already in effect, contractors to comply with the following:
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract. 
2. Qualification through the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4. 
a. Bids shall not be considered unless (1) the Prime Bidder and (2) all 

lower tiered subcontractors whose subcontract value is estimated 
to be $300,000 or more are qualified at the time of the bid in 
accordance with IC 4 – 13.6 – 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds the 
requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have higher 
limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project. 

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash.

7. Requirement to retain payroll records for 3 years
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.
10. Failure to comply may result in debarment from public works projects for 

up to 4 years. 

http://www.safehiringsolutions.com/
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I. All contractors down to the 4th Tier Sub Contract must maintain general liability 
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 
and General Aggregate Limit of $2,000,000. Other requirements and limits may 
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said 
verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information. 

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 
damage or loss to people and property in, on and adjacent to the project. This shall 
include not only their own work or property but that of other contractors and the 
Owner.
 

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site or 
property adjacent thereto.  Once accepted by the Owner, contractors shall comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each 
contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" should 
be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract 
area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several contract 
areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 
required for each contract area whether or not enumerated in the Schedule of 
Contract Responsibilities.
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E. The following contract areas are broken down by Specifications Section conforming 
basically to the CSI format.

F. The Drawings and Specifications furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, 
each Contractor is responsible to review the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid in separate contracts.  Where a specific 
item of Work is not defined, but is normally inherent to a trade, or is included in the 
scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 
the Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the work 
is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and 
the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his Contract.  
No delay in the Work will be allowed due to the failure of the Contractor to 
subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 
and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for Work of other Contractors; provide necessary openings 
where indicated or implied by the Drawings and Specifications.  Each Contractor is 
responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement.
1. It is anticipated that construction will start within (42) calendar days after 

receipt of bids.
2. Construction shall be complete within (336) consecutive calendar days, or 

earlier, after Notice to Proceed. 
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER
Section 01 32 00 Schedules and Reports
Section 01 45 10 Testing Laboratory Services
Section 01 59 10 Project Office
Section 01 71 50 Final Cleaning Section

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 01 12 00 Multiple Contract Summary
Section 01 23 00 Alternates
Section 01 25 00 Contract Modification Procedures
Section 01 28 00 Schedule of Values
Section 01 29 00 Applications for Payment
Section 01 31 00 Project Meetings
Section 01 32 00 Schedules and Reports
Section 01 33 00 Submittal Procedures
Section 01 40 00 Quality Requirements 
Section 01 45 10 Testing Laboratory Services (Paragraph 1.05)
Section 01 50 50 Temporary Facilities and Controls
Section 01 54 60 Environment Protection
Section 01 54 80 Utility Protection
Section 01 56 30 Water Control
Section 01 56 90 Housekeeping & Safety
Section 01 59 20 Offices and Sheds
Section 01 60 00 Product Requirements
Section 01 72 50 Work Layout
Section 01 73 10 Cutting and Patching
Section 01 77 00 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 
purchase a license. Contractors will be invited to the project and required to use 
this tool. Autodesk Build will be used as the Current Set and As-Built Record 
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.
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C. PROVIDED BY DESIGNATED CONTRACTORS 
Section 01 21 00 Allowances
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 53 30 Barricades
Section 01 55 00 Access Roads and Parking Areas
Section 01 56 20 Dust Control
Section 01 56 80 Erosion Control
Section 01 57 60 Project Signs
Section 01 72 00 Field Engineering

Clarification No. 1:
All Contractors shall provide their Superintendents with radios capable of handling multiple 
channels and compatible with radios used by the Construction Manager.

Clarification No. 2:
All contractors shall subscribe to PlanGrid for use on this project. The number of users is up to the 
contractor, however, at a minimum your site personnel will be required to use this product to 
facilitate communication. PlanGrid will be used for the current construction documentation to 
include current set, addenda, ASI, As Built Conditions, QA/QC, and Punch List. Visit the 
www.PlanGrid.com to determine subscription pricing. It is recommended that you have an office 
administrator to assist your field personnel. PlanGrid is a tool for the construction phase and will 
not be used for bidding. Visit www.skillmanplanroom.com for bid documents

Clarification No. 3:
Contractors having flooring systems or sealers assigned to their scope of work will be responsible 
to provide cleaning of all concrete floors, including those that will receive ceramic tile, terrazzo, 
resilient flooring, carpet, epoxy, etc. Use a sanding machine to remove all traces of plaster, grit, 
foreign substances, paint, trowel marks, and other deficiencies on the surface of the concrete. After 
the sanding operation is complete, vacuum all floors to ensure the removal of all dust and debris. 
Broom clean Mechanical Equipment Room floors and remove all foreign substances immediately 
prior to the application of the sealer in conformance with the manufacturer's specifications.

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 – SITEWORK/ARTIFICIAL TURF
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances 
Section 01 51 50 Temporary Water 
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 52 10 Construction Aids and Temporary Enclosures 
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection 
Section 01 53 30 Barricades 
Section 01 55 00 Access Roads and Parking
Section 01 56 20 Dust Control 
Section 01 56 80 Erosion Control 
Section 01 57 60 Project Signs 
Section 01 72 00 Field Engineering

Section 02 41 20 Removals (As Applicable) 
Section 03 30 00 Concrete (As Applicable)
Section 07 90 00 Joint Sealants (As Applicable)
Section 13 34 16 Grandstands
Section 31 10 00 Site Clearing
Section 31 20 00 Earthwork
Section 31 25 13 Soil Erosion Control
Section 32 11 16 Granular Base Course (As Applicable)
Section 32 12 16 Asphaltic Concrete Paving
Section 32 13 13 Portland Cement Concrete Paving
Section 32 13 80 Exterior Concrete and Site Equipment
Section 32 18 11 Synthetic Turf Subsurface and Drainage System
Section 32 18 12 Synthetic Turf System
Section 32 31 13 Chain Link Fences and Gates
Section 32 31 19 Ornamental Fences and Gates
Section 32 80 00 Underground Sprinkler System
Section 32 91 13 Soil Preparation
Section 32 92 19 Seeding
Section 32 92 23 Sodding
Section 32 93 00 Trees, Shrubs, and Ground Cover
Section 32 94 00 Landscape Maintenance
Section 33 11 00 Water Distribution Systems
Section 33 11 50 Exterior Water Lines, Fire Lines, and Facilities
Section 33 13 00 Disinfection of Water Distribution System
Section 33 20 00 Water Well
Section 33 30 00 Sanitary Sewage Systems
Section 33 40 00 Storm Sewage Systems
Section 33 46 00 Subdrainage Systems
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Clarification No. 1: 
Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant. 

Clarification No. 2: 
The Bid Category No. 1 Contractor is to include in this bid, sweeping compound and 80 
man-hours for general building and site clean-up (or other work) to be performed by a 
skilled laborer at the direction of the Construction Manager throughout the duration of the 
project.  At the end of the project, unused hours will be converted into a dollar amount and 
returned to the Owner as a deduct Change Order. 

 
Clarification No. 3:
The Bid Category No. 1 Contractor is responsible to provide any special requirements and grading 
to provide equipment access for lifts, and lulls.  All disturbed areas shall be restored to their original 
state.  

Clarification No. 4: 
Regarding Specification Section 03 30 00 Concrete; concrete equipment pads and housekeeping 
pads shown or required for plumbing, mechanical and electrical equipment are the responsibility of 
the contractor installing or providing the equipment or fixture. The Bid Category No. 2 
Contractor shall provide concrete for the building (foundations and interior flatwork) All other 
concrete shall be provided by The Bid Category No. 1 Contractor including at bleachers.    

Clarification No. 5: 
The Bid Category No. 1 Contractor is responsible to file, pay for, provide and implement the 
SWPPP, maintain the project dewatering, temporary security fencing, and silt fencing per the 
erosion control plan. 

Clarification No. 6:
The Bid Category No. 1 Contractor shall provide underground utilities (sanitary sewer, storm 
sewer, water lines, etc.) to within 5’- 0” of the athletic building.  The Bid Category No. 3 
Contractor shall provide cleanouts and make final connections for the undergrounds.  All 
associated downspout work shall be coordinated with the Bid Category No. 2 Contractor. 

Clarification No.7:
The Bid Category No. 1 Contractor is to include in their bid, any costs associated to have a private 
utility locate company identify all utilities on the site.

Clarification No. 8: 
Regarding Specification Section 32 11 16 Granular Base Course; the Bid Category No. 2 
Contractor shall provide granular base course in the building footprint at new Athletic Building. 
All other granular base course shall be provided by The Bid Category No. 1 Contractor.
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B. BID CATEGORY NO. 2 – GENERAL TRADES
General requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances 
Section 01 51 80 Temporary Fire Protection 
Section 01 52 60 Rubbish Container 
Section 01 56 80 Erosion Control
Section 01 72 00 Field Engineering
Section 03 30 00 Concrete (As Applicable)
Section 04 20 00 Unit Masonry 
Section 05 50 00 Miscellaneous Metals
Section 06 10 00 Rough Carpentry
Section 06 16 00 Sheathing
Section 06 17 53 Shop-Fabricated Wood Trusses
Section 07 11 00 Bituminous Dampproofing
Section 07 21 16 Batt and Blanket Insulation
Section 07 27 31 Fluid-Applied Membrane Air Barriers
Section 07 41 13 Aluminum Roofing
Section 07 42 64 Metal Panel Soffit
Section 07 53 23 Roof Insulation and Membrane Roofing - EPDM
Section 07 71 19 Aluminum Fascias, Copings, Gutters, and Downspouts
Section 07 90 00 Joint Sealants (As Applicable) 
Section 08 11 13 Standard Steel Doors and Frames 
Section 08 31 13 Access Doors
Section 08 33 00 Rolling Doors and Grilles
Section 08 41 00 Aluminum Entrances and Storefronts
Section 08 51 13 Aluminum Windows
Section 08 71 00 Door Hardware 
Section 09 29 00 Gypsum Board
Section 09 91 00 Painting
Section 10 21 14 Solid Plastic Toilet Partitions
Section 10 28 13 Toilet Accessories
Section 10 44 00 Fire Extinguishers and Cabinets
Section 10 75 00 Flagpoles
Section 11 68 33 Athletic Field Equipment
Section 32 11 16 Granular Base Course (As Applicable)

Clarification No. 1:
Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant. 

 Clarification No. 2: 
 Regarding coordinating the installation of required penetrations, roof openings, wall openings, and   
 floor openings; the Contractor whose work creates the opening or penetration is responsible for 
 temporarily protecting, patching, repairing, and sealing the opening or penetration.  
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Clarification No. 3:
The Bid Category No. 1 Contractor shall provide underground utilities (sanitary sewer, storm 
sewer, water lines, etc.) to within 5’- 0” of the athletic building.  The Bid Category No. 3 
Contractor shall provide cleanouts and make final connections for the undergrounds.  All 
associated downspout work shall be coordinated with the Bid Category No. 2 Contractor. 

Clarification No. 4:
The Bid Category No. 3 Contractor shall provide dewatering as required to perform the 
respective scopes of work without causing delays to the overall schedule.

Clarification No. 5: 
Regarding Specification Section 03 30 00 Concrete; concrete equipment pads and housekeeping 
pads shown or required for plumbing, mechanical and electrical equipment are the responsibility of 
the contractor installing or providing the equipment or fixture. The Bid Category No. 2 Contractor 
shall provide concrete for the building (foundations and interior flatwork) All other concrete shall 
be provided by The Bid Category No. 1 Contractor including at bleachers.    

Clarification No. 6:
The Bid Category No. 2 Contractor is responsible to provide any special requirements and 
grading to provide equipment access for lifts, and lulls.  All disturbed areas shall be restored to 
their original state.  

Clarification No. 7: 
Regarding Specification Section 32 11 16 Granular Base Course; the Bid Category No. 2 
Contractor shall provide granular base course in the building footprint at new Athletic Building. 
All other granular base course shall be provided by The Bid Category No. 1 Contractor.

Clarification No. 8: 
The Bid Category No. 2 Contractor is to include $18,000 in their bid for costs associated 
with the submittal website and document management subscription.  Any unused amount 
will be credited back to the Owner as a deduct Change Order. 

Clarification No. 9: 
The Bid Category No. 2 Contractor is to include in this bid, sweeping compound and 150 
man-hours for general building and site clean-up (or other work) to be performed by a 
skilled laborer at the direction of the Construction Manager throughout the duration of the 
project.  At the end of the project, unused hours will be converted into a dollar amount and 
returned to the Owner as a deduct Change Order. 
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C. BID CATEGORY NO. 3 – PLUMBING/HVAC 
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances 
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water

Section 03 30 00 Concrete (As Applicable)
Section 07 90 00 Joint Sealants (As Applicable)
Section 22 05 00 Plumbing General Conditions 
Section 22 07 00 Plumbing Insulation
Section 22 11 00 Domestic Water Distribution 
Section 22 11 23 Domestic Water Booster Pump
Section 22 13 00 Sanitary Distribution System
Section 22 31 00 Domestic Water Softener
Section 22 34 00 Domestic Water Heating System
Section 22 42 00 Plumbing Fixtures
Section 23 05 00 Mechanical Materials and Methods
Section 23 05 93 Testing, Adjusting, and Balancing
Section 23 09 23 Temperature Controls
Section 23 34 00 Exhaust Fans and Accessories
Section 23 82 39 Electric Space Heating Equipment
Section 23 88 00 Ductwork and Accessories 

Clarification No. 1:
Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant. 

Clarification No. 2: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings and    
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  

Clarification No. 3: 
Regarding Specification Section 03 30 00 Concrete; concrete equipment pads and housekeeping 
pads shown or required for plumbing, mechanical and electrical equipment are the responsibility of 
the contractor installing or providing the equipment or fixture. The Bid Category No. 2 Contractor 
shall provide concrete for the building (foundations and interior flatwork) All other concrete shall 
be provided by The Bid Category No. 1 Contractor including at bleachers.    

Clarification No. 4:
The Bid Category No. 1 Contractor shall provide underground utilities (sanitary sewer, storm 
sewer, water lines, etc.) to within 5’- 0” of the athletic building.  The Bid Category No. 3 
Contractor shall provide cleanouts and make final connections for the undergrounds.  All 
associated downspout work shall be coordinated with the Bid Category No. 2 Contractor. 
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D. BID CATEGORY NO. 4 – ELECTRICAL/TECHNOLOGY 
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances 
Section 01 51 10 Temporary Electricity, Lighting and Warning Systems
Section 03 30 00 Concrete (As Applicable)
Section 07 90 00 Joint Sealants (As Applicable)
Section 11 66 43 Scoreboards
Section 26 05 00 Basic Electrical Requirements
Section 26 05 01 Electrical Demolition for Remodeling
Section 26 05 02 Equipment Wiring Systems
Section 26 05 19 Wires and Cables – 600 Volts and Less
Section 26 05 26 Grounding and Bonding
Section 26 05 29 Supporting Devices
Section 26 05 30 Conduits
Section 26 05 34 Boxes
Section 26 05 43 Handholes
Section 26 05 44 Ductbank
Section 26 05 53 Electrical Identification
Section 26 09 23 Lighting Controls – Timeclocks
Section 26 09 24 Room Occupancy Sensors
Section 26 09 27 Lighting Relays
Section 26 22 13 Transformers
Section 26 24 16 Panelboards
Section 26 24 17 Existing Switchboards and Panelboards
Section 26 27 26 Wiring Devices
Section 26 28 13 Low Voltage Cartridge Fuses – 600 Volts and Less
Section 26 29 13 Disconnect and Safety Switches
Section 26 29 15 Motor Starters
Section 26 51 00 LED Lighting Fixtures and Accessories
Section 26 56 29 Site Lighting
Section 26 56 68 Exterior Athletic Lighting
Section 27 00 01 General Requirements for Communications
Section 27 00 02 Quality Assurance for Communications
Section 27 05 01 Operation and Maintenance of Communications Systems
Section 27 05 02 Basic Materials and Methods for Communications
Section 27 05 26 Grounding and Bonding for Communications Systems
Section 27 05 28 Pathways for Communications Systems
Section 27 05 43 Underground Ducts and Raceways for 

Communications Systems
Section 27 05 53 Identification for Communications Systems
Section 27 08 10 Verification Testing of Structured Cabling
Section 27 11 11 Communications Room Wall Linings
Section 27 11 16 Communication Cabinets, Racks, Frames, and Enclosures
Section 27 11 26 Communications Rack Mounted Power Protection and 

Power Strips
Section 27 14 00 Communications Inter-Building Cabling
Section 27 15 13 Communications Copper Horizontal Cabling


