SECTION 0002 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Franklin Township Community School Corporation
6141 S. Franklin Road S.
Indianapolis, IN 46259

For: Franklin Central High School Health Sciences Pavilion
6215 S. Franklin Rd.
Indianapolis, IN 46259

At:  Franklin Township Community School Corporation
6141 S. Franklin Road S.
Indianapolis, IN 46259

Until: 2:00 PM (local time), November 04, 2026

Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), in the
Franklin Township Community School Corporation, 6141 S. Franklin
Road S., Indianapolis, IN 46259, in the Board Room.

All work for the complete construction of the Project will be under one or more prime contracts with
the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.

WAGE SCALE: Wage Scale does not apply to this project.
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A Pre-Bid Conference will be held on October 14, 2026, at 10:00 AM, local time, via Microsoft
Teams. Attendance by bidders is optional, but recommended, in order to clarify or answer questions
concerning the Drawings and Project Manual for the Project. Building Tours/Site Examination is
scheduled for October 14, 2026 at 11:00 AM. Contact Jeff Lewis jlewis@skillman.com or Brian
Meyer bameyer@skillman.com to coordinate your visit.

Microsoft Teams meeting

Join: https://teams.microsoft.com/meet/278501065727871?p=BJSdUsoYX5WD2VThvP
Meeting ID: 278 501 065 727 871

Passcode: ri9Y53Ca

Need help? | System reference

Dial in by phone

+1 317-762-3960..508532854+# United States, Indianapolis
Find a local number

Phone conference ID: 508 532 854#

For organizers: Meeting options | Reset dial-in PIN

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Franklin Township Community School Corporation (a public building
corporation). Contractors are advised that the Contract as finally entered into with any successful
Bidder may be entered into with either the School Corporation or the Building Corporation or certain
portions of the Contract may be entered into by both the School Corporation and the Building
Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Franklin Township Community School Corporation
By: Fred McWhorter

END OF SECTION 00 02 00
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SECTION 0112 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY

A. The intent of this Section is to indicate the Work required by the Contractors and
to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and

suppliers.
B. Owners right to maintain current operations
C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

L Coordination of work

J. Time of commencement and completion
K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the

Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for
other reasons.

C. Separate prime contracts will be awarded as per the "Schedule of Contract
Responsibilities" (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the

Schedule.

D. Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items

relative to his Contract.
1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A. The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

l. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

B. Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

C. The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the site
beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

The erection of signage other than what is specified in the contract documents is
prohibited.

The use of drones on the property is restricted without prior written permission.
Operators must be licensed and have insurance specific to the operation of aerial
drones.

Photographs or other imagery of the work in progress or renderings of the project
shall not include any personal identifiable information of the project, the property,
the Owner, or any occupants.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A.
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During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.
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The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

1.07 OCCUPANCY REQUIREMENTS

A.

Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.
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The Owner intends to complete the following items of Work outside the provisions

of these Contract Documents. Contractors shall not restrict or interfere with the

Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.
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2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A. The Construction Manager will secure the general building permit for the Owner.
Each Contractor shall secure and pay for other permits, governmental fees, and
licenses necessary for the proper execution and completion of his Work, which are
applicable at the time the bids are also received. Fees to relocate utilities on
Owner's property shall be included in the bid of the Contractor doing the relocation.
l. State filing fees for plan approval are the responsibility of the Owner and

will be paid by the Owner.

B. Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

C. Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

D. Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.
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B. Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

C. Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.

Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to
their assignment to Project. Contractors will require the same of sub-contractors.

D. ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

E. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to

certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
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shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,

Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4™) tier.

The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring
Solutions www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure
contractors employees are vetted in accordance with [.C. 20-26-5-10 for expanded
criminal history and expanded child protection index check. Contractor is
responsible for the cost of enrollment and employee background check. All
contractors’ personnel and employees, once cleared for work will be issued a
project identification badge that must be worn at all times while on site. All
contractors/subcontractors employees shall provide name, address, picture state
driver’s license or picture identification card and/or Safe Vendor Card to The
Skillman Corporation Site Manager upon request.

Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1.

Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

Qualification thru the Department of Administration or INDOT

requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

Include Written Drug Testing Plan that covers all employees of the bidder

who will perform work on the public work project and meets or exceeds

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

Minimum Insurance Requirements $1M/occurrence $2M/aggregate.

However, check your bidding requirements as the Owners may have

higher limit requirements.

Mandatory enrollment in E-Verify by all contractors down to the 4th Tier

Sub Contracts and must provide the case verification number of all

employees working on the project.

Prohibits contractors down to the 4th Tier Sub Contract from paying

employees in cash.

Requirement to retain payroll records for 3 years

Multiple Contract Summary Section 01 12 00-7


http://www.safehiringsolutions.com/

8. All contractors down to the 4th Tier Sub Contract must comply with Fair
Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10.  Failure to comply may result in debarment from public works projects for
up to 4 years.

All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING
A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.
1.12  VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing or "Schedule of Contract Responsibilities"
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.
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C. The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.

E. The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities" completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.
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1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within (60) calendar days after
receipt of bids.
2. Construction shall be complete within (570) consecutive calendar days, or

earlier, after Notice to Proceed.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports
Section 014510 Testing Laboratory Services
Section 015910 Project Office
Section 0171 50 Final Cleaning
B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012100 Allowances
Section 01 2300 Alternates
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values
Section 012900 Applications for Payment
Section 013100 Project Meetings
Section 013200 Schedules and Reports
Section 013300 Submittal Procedures
Section 014000 Quality Requirements
Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 015050 Temporary Facilities and Controls
Section 01 54 60 Environment Protection
Section 015480 Utility Protection
Section 015630 Water Control
Section 0156 90 Housekeeping & Safety
Section 015920 Offices and Sheds
Section 01 60 00 Product Requirements
Section 017250 Work Layout
Section 017310 Cutting and Patching
Section 0177 00 Contract Closeout
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All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use
this tool. Autodesk Build will be used as the Current Set and As-Built Record
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.

PROVIDED BY DESIGNATED CONTRACTORS

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 015130 Temporary Heating, Ventilation and Cooling

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 0151 80 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures

Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 01 53 30 Barricades

Section 015500 Access Roads and Parking Areas

Section 015620 Dust Control

Section 015680 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

3.03 BID CATEGORIES

A.

TSC 225140.2

BID CATEGORY NO. 1 — EARLY SITE PACKAGE (Previously Bid)

B. BID CATEGORY NO. 2 — GENERAL TRADES
General Requirements in Paragraph 3.02.B above.

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection
Section 015210 Construction Aids and Temporary Enclosures
Section 015260 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection
Section 015330 Barricades

Section 015500 Access Roads and Parking Areas
Section 015620 Dust Control

Section 015680 Erosion Control

Section 015760 Project Signs
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

017200
02 01 00
024100
024113
033013
0610 53
064100
07 13 00
072100
0791 00
079200
079513
081113
08 14 16
083100
08 71 00
089100
09 05 61

09 67 00
09 6723
101100
10 14 23
1021 13.19
102123
1022 39
102513
1026 00
1028 00
10 28 14
10 44 00
115013
115313
12 24 00
14 24 00
311100
312000
312500
321216
321300
321723
329219
330500
333000
3340 00

Field Engineering

Maintenance of Existing Conditions
Demolition

Selective Site Demolition

Concrete

Rough Carpentry — Wood Blocking
Architectural Wood Casework and Trim
Sheet Waterproofing

Thermal Insulation

Preformed Joint Seals

Joint Sealants

Expansion Joint Cover Assemblies
Hollow Metal Doors and Frames
Flush Wood Doors

Access Panels

Door Hardware

Louvers

Common Work Results for Flooring Preparation (As
applicable to your work)
Fluid-Applied Flooring

Resinous Flooring

Visual Display Surfaces

Panel Signage

Plastic Toilet Partitions

Cubicle Curtains and Track
Operable Wall System

Patient Bed Service Walls

Surface Protection Systems

Toilet Accessories

Battery Powered Clocks

Fire Protection Systems
Ambulance Simulation Training Equipment
Laboratory Fume Hoods

Window Shades

Hydraulic Elevators

Site Clearing

Earthwork

Erosion Control

Asphalt Paving

Site Concrete

Pavement Marking

Seeding

Common Work Results for Utilities
Sanitary Sewers

Storm Drainage
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Clarifications:

1.

TSC 225140.2

Regarding any references to “GC” or “General Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No. 2
Contractor.

The Bid Category No. 2 Contractor is to include his bid, sweeping compound
and 300 man-hours for general building and site clean-up (or other work) to be
performed by a skilled laborer at the direction of the Construction Manager
throughout the duration of the project. At the end of the project, unused hours
will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.

The Bid Category No. 2 Contractor shall provide plywood covered frames for
window openings, overhead door openings, and hinged plywood at door openings
to maintain temperatures necessary to perform the work and provide security.
Provide protection against adverse weather so that the building and materials will
not be damaged, and against unauthorized entry. Protection shall be provided
well in advance of finishing operations to prevent penetration of dust or moisture
into finished areas. Provide five (5) Construction grade padlocks keyed alike
with freeze protection for gates/doors with a minimum of ten (10) keys for
distribution to designated contractors and the Construction Administrator.

Concrete equipment pads and housekeeping pads shown or required for
mechanical, plumbing, fire protection and electrical equipment are the
responsibility of the contractor providing the equipment. Concrete for
encasement and light poles/bases is the responsibility of the Bid Category No.
13 Contractor.

The Bid Category No. 2 Contractor is responsible to remove any dirt and mud
that is tracked on the school lots and public roadways on a daily basis.

Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Rough Carpentry; The Bid
Category No. 6 Contractor is responsible for wood blocking within the Metal
Stud Walls. The Bid Category No. 2 Contractor is responsible for all other
wood blocking required in the Contract Document including but not limited to
temporary enclosures for winter conditions at all window and door openings.

Bid Category No. 3 Contractor is responsible for cavity wall insulation; Bid
Category No. 6 Contractor is responsible for all insulation within all stud

framing.

Bid Category No. 2 Contractor is responsible to caulk their HM Frames.
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11.  All excavation spoils to be removed from site.

12. Provide 40,000 SF of 8” thick stone for temporary laydown/access roads.
Include placement and removal. Location designated by the Construction
Manager.

13. Ensure that all exterior school doors and/or temporary doors are secure at the
end of each workday for the entire project duration.

14. BC #2 Contractor to install all cores per 08 71 00 Door Hardware Article
2.14 - B2.

BID CATEGORY NO. 3 - MASONRY
General Requirements in Paragraph 3.02.B above.

Section 015260 Rubbish Container

Section 04 20 00 Unit Masonry

Section 04 72 00 Cast Stone Masonry

Section 072100 Thermal Insulation

Section 0725 00 Weather Barriers

Section 07 92 00 Joint Sealants

Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to

provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

2. Bid Category No. 3 Contractor is responsible for cavity wall insulation, Bid
Category No. 5 Contractor is responsible for roof insulation and parapet
sheathing, Bid Category No. 6 Contractor is responsible for all insulation within
all stud framing.

BID CATEGORY NO. 4 - STRUCTURAL STEEL
General Requirements in Paragraph 3.02.B above.

Section 051200 Structural Steel
Section 052100 Steel Joist Framing
Section 053100 Steel Decking

Section 055000 Metal Fabrications
Section 055100 Metal Stairs

Section 055213 Pipe and Tube Railings
Clarifications:

BID CATEGORY NO. 5 - ROOFING
General Requirements in Paragraph 3.02.B above.
Section 06 10 53 Rough Carpentry — Wood Blocking
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Section 072100 Thermal Insulation

Section 07 54 23 Thermoplastic Membrane Roofing

Section 07 54 23.10  Abbreviated Scope of Work for TPO Roofing
Section 07 62 00 Sheet Metal Flashing and Trim

Section 07 92 00 Joint Sealants

Clarifications:

1. Regarding Specification Section 07 92 00 - Joint Sealants, all contractors are to

provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Rough Carpentry; The Bid
Category No. 5 Contractor is responsible for all wood blocking required for
roof installation including MEP curbs, metal roof coping and roof hatches.

Bid Category No. 3 Contractor is responsible for cavity wall insulation,
Bid Category No. 5 Contractor is responsible for roof insulation and
parapet sheathing, Bid Category No. 6 Contractor is responsible for all
insulation within all stud framing.

BID CATEGORY NO. 6 - METAL STUDS, DRYWALL & ACOUSTICAL

General Requirements in Paragraph 3.02.B above.

l.

Section 05 40 00 Cold-Formed Metal Framing
Section 061053 Rough Carpentry — Wood Blocking
Section 0616 43 Gypsum Sheathing

Section 07 05 43 Cladding Support Systems
Section 072100 Insulation

Section 072500 Weather Barriers

Section 074213 Metal Wall Panels

Section 07 42 46 Cementitious Wall Panels
Section 07 92 00 Joint Sealants

Section 0921 16 Gypsum Wallboard Assemblies
Section 095100 Acoustical Ceilings
Clarifications:

Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Misc. Rough Carpentry; The Bid

Category No. 6 Contractor is responsible for wood blocking within the Metal
Stud Walls. The Bid Category No. 2Contractor is responsible for all other wood
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blocking required in the Contract Document including but not limited to
temporary enclosures for winter conditions at all window and door openings.

3. Bid Category No. 3 Contractor is responsible for cavity wall insulation, Bid
Category No. 6 Contractor is responsible for all insulation within all stud
framing.

4, Include 160 carpenter man hours for use at the discretion of the Construction
Manager.

BID CATEGORY NO. 7 — CURTAINWALL., STOREFRONT & GLAZING
General requirements in Paragraph 3.02.B above.

Section 0792 00 Joint Sealants

Section 0844 13 Aluminum Storefront, Entrances and Curtainwalls
Section 08 80 00 Glazing

Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to

provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

2. Bid Category No. 7 Contractor to caulk the interior and exterior perimeter of all
their work.

C. BID CATEGORY NO. 8 - FLOORING
General Requirements in Paragraph 3.02.B above.

Section 09 05 61 Common Work Results for Flooring Preparation (as
applicable to your work)

Section 093000 Tile

Section 09 65 00 Resilient Flooring

Section 09 68 13 Carpet Flooring

Clarifications:

1. Include 80 hours of additional floor preparation above requirements noted in
the drawings and specifications to be used at the discretion of the Construction
Manager.
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BID CATEGORY NO. 9 - PAINTING
General Requirements in Paragraph 3.02.B above.

Section 0990 00 Paintings and Coatings

Clarifications:

1. Include 200 painter man hours for use at the discretion of the Construction
Manager.

BID CATEGORY NO. 10— CASEWORK

Section 07 92 00 Joint Sealants

Section 1232 00 Manufactured Wood Casework

Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to

provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

BID CATEGORY NO. 11 — FIRE PROTECTION
General Requirements in Paragraph 3.02.B above.

Section 02 41 00 Demolition (As applicable to your work)

Section 210523 General-Duty Valves for Water-Based Fire-
Suppression Piping

Section 211313 Wet-Pipe Sprinkler Systems

Clarifications:

I. Concrete equipment pads and housekeeping pads shown or required for

plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

2. The Bid Category No. 12 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 6, 11 and 13.

3. Provide selective demolition and re-work of fire protection system in existing
areas to accommodate new layouts. Provide cutting and capping of existing
system to separate it from portions of building, while maintaining a
functioning system in building.
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BID CATEGORY NO. 12- PLUMBING AND HVAC

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section

Section
Section

015130
015150
024100
05 50 00
220517
22 0523.12
22 0523.14
22 05 23.15
220529

220553
220593

2207 19
221116
221119
221316
221319
2213 19.13
2214 14
221423
2242 00
224500
2247 16
23 05 00
230513

230519
230523
230529

230553
230593

2307 13
230719
230900
231123
232113
232116
232123
232513

232923
233113

Temporary Heating, Ventilation and Cooling
Temporary Water

Demolition (as applicable to your work)

Metal Fabrications (Applicable to roof penetrations)
Sleeve and Sleeve Seals for Plumbing Piping

Ball Valves for Plumbing Piping

Check Valves for Plumbing Piping

Gate Valves for Plumbing Piping

Hangers and Supports for Plumbing Piping and
Equipment

Identification for Plumbing Piping and Equipment
Testing, Adjusting, And Balancing for Plumbing (for
coordination)

Plumbing Piping Insulation

Domestic Water Piping

Domestic Waste Piping Specialties

Sanitary Waste and Vent Piping

Sanitary Waste Piping Specialties

Sanitary Drains

Storm Drainage Piping

Storm Drainage Piping Specialties

Commercial Plumbing Fixtures

Emergency Plumbing Fixtures

Pressure Water Coolers

Common Work Results for HVAC

Common Motor Requirements for HVAC
Equipment

Meters and Gauges for HVAC Piping
General-Duty Valves for HVAC Piping

Hangers and Supports for HVAC Piping and
Equipment

Identification for HVAC Piping and Equipment
Testing, Adjusting, and Balancing for HVAC (for
coordination)

Duct Insulation

HVAC Piping Insulation

Direct Digital Control Systems

Facility Natural-Gas Piping

Hydronic Piping

Hydronic Piping Specialties

Hydronic Pumps

Water Treatment for Closed-Loop Hydronic Systems
(No Glycol)

Variable Frequency Motor Controllers

Metal Ducts
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Section 233300 Air Duct Accessories

Section 233423 HVAC Power Ventilators

Section 2336 00 Air Terminal Units

Section 2337 13.99 Diffusers, Registers, and Grilles

Section 235216 Condensing Boilers

Section 2374 16 Packaged Rooftop Air-
Conditioning Units

Section 23 8126 Split-System Air Conditioners

Section 23 8239.16 Propeller Unit Heaters

Section 23 8239.19 Wall and Ceiling Unit Heaters

Clarifications:

I. Concrete equipment pads and housekeeping pads shown or required for

plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

2. Regarding any references to “PC” or “Plumbing Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
12 Contractor.

3. The Bid Category No. 12 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 6, 11 and 13.

4. Regarding any references to “MC” or “Mechanical Contractor”
and “Sheetmetal Contractor” indicated on the Contract Documents, this work is
the responsibility of the Bid Category No. 12 Contractor.

5. Owner will provide the Testing and Balancing - Bid Category No. 12
Contractor will coordinate with the Test & Balance Contractor and correct issue
as needed.

6. Include removal of demolished items from jobsite, including furnishing

dumpsters if needed.

BID CATEGORY NO. 13 — ELECTRICAL AND TECHNOLOGY
General Requirements in Paragraph 3.02.B above.

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 024100 Demolition (as applicable to
your work)

Section 26 05 00 Common Work Results for Electrical

Section 26 0519 Low-Voltage Electrical Power Conductors and
Cables

Section 26 05 26 Grounding and Bonding for Electrical Systems

Section 26 05 29 Hangers and Supports for Electrical Systems
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Section
Section
Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section

Section

Section
Section
Section
Section
Section
Section
Section
Section

Clarifications:

26 05 33.13
26 05 33.16
26 05 43
Systems
26 05 44

26 05 53
26 05 73.13
26 05 73.16
26 05 73.19
2609 13
26 09 23
262213
2624 13
2624 16
2627 26
2628 13
2628 16
26 29 13.03
264313
265119
265213
26 56 13
2656 19
2705 00
2705 26

2705 28
2705 53
2715 00.23
271100
271116

271119

271413
2715 00.23
271513
271543
2741 16
275123
28 13 00
2846 21.11

Conduits for Electrical Systems
Boxes and Covers for Electrical Systems
Underground Ducts and Raceways for Electrical

Sleeves and Sleeve Seals for Electrical Raceways
and Cabling

Identification for Electrical Systems

Short Circuit Studies

Coordination Studies

Arc-Flash Hazard Analysis

Electrical Monitoring

Lighting Control Devices

Low-Voltage Distribution Transformers
Switchboards

Panelboards

Wiring Devices

Fuses

Enclosed Switches and Breakers

Manual and Magnetic Motor Controllers

Surge Protective Devices for Low Voltage Electrical Power Circuits
LED Interior Lighting

Emergency and Exit Lighting

Lighting Poles and Standards

LED Exterior Lighting

Common Work Results for Communications
Grounding and Bonding for Communications
Systems

Pathways for Communications

Identification for Communication Systems
Audio Video Communications Horizontal Cabling
Communications Equipment Room Fittings
Communications Cabinets, Racks, Frames and
Enclosures

Communications Termination Blocks and Patch
Panels

Communications Optical Fiber Riser Cabling
Audio Video Communications Horizontal Cabling
Communications Copper Horizontal Cabling
Communications Faceplates and Connectors
Integrated Audio Video Systems and Equipment
Central Sound and Paging Systems

Access Control

Addressable Fire-Alarm System
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Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

Regarding any references to “EC” or “Electrical Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
13 Contractor.

The Bid Category No. 12 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 6, 11 and 13.

Provide lighting circuit with junction box and 6’ long light fixture whip for
fixtures F, M & MX.

END OF SECTION 01 12 00
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