

# ADDENDUM NO. 1

**November 12, 2021**

## **Hillside Middle School & Milwood Magnet Kitchen Equipment**

<b>Hillside Middle School</b>	<b>Milwood Magnet School</b>
<b>1941 Alamo Avenue</b>	<b>2916 Konkle Street</b>
<b>Kalamazoo, MI, 49006</b>	<b>Kalamazoo, MI 49001</b>

**TO: ALL BIDDERS OF RECORD**

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the Specifications, and the Drawings dated November 1, 2021, by TowerPinkster. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of Pages ADD 1-1 through ADD 1-2 consisting of two (2) pages.

### **A. SPECIFICATION SECTION 01 12 00 MULTIPLE CONTRACT SUMMARY** **(NOT - REISSUED)**

#### **1. Paragraph 3.03 Bid Categories**

##### **A. Bid Category No. 1 – Hillside Kitchen Equipment**

Add the following Clarifications:

**Clarification No. 8:** Items noted on Existing Equipment Demolition Schedule on Sheet FSE-1 have been revised. Kalamazoo Public Schools will disconnect and salvage items listed below:

- a) Item 102 – Three (3) Utility Carts
- b) Item 103 – Four (4) Green Metro Shelving Units..... (Remaining 14 units to be removed by Bid Category No. 1 contractor)
- c) Item 105 – Two (2) Pan Racks
- d) Item 106 – Four (4) Brown Dunnage Racks
- e) Item 108 – Four (4) Portable Tables..... (Remaining 2 units to be removed)

- by Bid Category No. 1 contractor).
- f) Item 304 – Steamer and Stand
  - g) Item 405 – Three (3) Milk Coolers

**Clarification No. 9:** Construction commencement date is May 16, 2022. Construction activities from May 16, 2022, through June 10, 2022, will be performed during second shift only. Activities after June 13 will be during normal hours.

**B. Bid Category No. 2 – Milwood Magnet Kitchen Equipment**

Add the following Clarification:

**Clarification No. 8:** Items noted on Existing Equipment Demolition Schedule on Sheet FSE-1 have been revised. Kalamazoo Public Schools will disconnect and salvage items listed below:

- a) Item 102 – Six (6) Utility Carts
- b) Item 105 – Three (3) Pan Racks
- c) Item 106 – Eight (8) Brown Dunnage Racks..... (Remaining 3 units to be removed by Bid Category No. 2 contractor)
- d) Item 206 – Two (2) Hot Food Cabinets
- e) Item 207 – Can Opener

**Clarification No. 9:** Construction commencement date is May 16, 2022. Construction activities from May 16, 2022, through June 10, 2022, will be performed during ‘Second Shift’ only. Activities after June 13 will be during normal hours.

End of Addendum