

# ADDENDUM NO. 1

December 29, 2021

## Loy Norrix High School & Kalamazoo Central High School Chiller Replacement

Loy Norrix High School	Kalamazoo Central High School
606 Kilgore Road	2432 N. Drake Road
Kalamazoo, MI, 49001	Kalamazoo, MI 49006

**\*\*Bids due date changed to January 18, 2022\*\***

**TO: ALL BIDDERS OF RECORD**

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the Specifications, and the Drawings dated December 1, 2021, by TowerPinkster. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification. This Addendum consists of Page ADD 2-1 through 2-2, dated December 29, 2021.

**A. SPECIFICATION SECTION 00 00 10 – TITLE PAGE**

All references to the **Bids Received Date** are to change from January 6, 2022, to **January 18, 2022**. Bids remain due at 2:00 PM (EST) and will be publicly read aloud immediately following the deadline.

**B. SPECIFICATION SECTION 00 02 00 – NOTICE TO BIDDERS**

All references to the **Bids Received Date** are to change from January 6, 2022, to **January 18, 2022**. Bids remain due at 2:00 PM (EST) and will be publicly read aloud immediately following the deadline.

**C. SPECIFICATION SECTION 00 10 00 – INSTRUCTIONS TO BIDDERS**

1. 1.18 Time of Commencement and Completion

Revise the following:

1. It is anticipated that construction will start within **118** calendar days after receipt of bids.

**D. SPECIFICATION SECTION 01 12 00b – MULTIPLE CONTRACT SUMMARY**

Part 1.16 Time of Commencement and Completion

Revise the following:

1. It is anticipated that construction will start within **118** calendar days after receipt of bids.

**E. SPECIFICATION SECTION 01 32 00 – SCHEDULES AND REPORTS**

Revised Guideline Schedule, dated December 17, 2021.

End of Addendum

## Kalamazoo Central and Loy Norrix Chiller Equipment

### Guideline Schedule dated December 17, 2021

#### **Bid Phase**

- Bids Due: 1.18.2022
- Pre-Award Conference: 1.19-1.21.2022
- Board of Education Approval: February 10, 2022
- Notice to Proceed: February 11, 2022

#### **Construction Phase**

- |  |                         |
|--|-------------------------|
| • Last day of School                       | June 10, 2022           |
| • Owner Move-out                           | June 10 – June 13, 2022 |
| • Equipment Delivery to jobsite Timeline   | June 13 – July 29, 2022 |
| • Final Commissioning                      | August 2022             |
| • Final Building inspections (BCC and BFS) | August 2022             |
| • Owner Move-in                            | August 23-26            |
| • First day of School                      | August 29, 2022         |