

ADDENDUM NO. 1

March 11, 2022

Three Rivers Middle School Roof Replacement

1101 Jefferson Street
Three Rivers, MI 49093

TO: ALL BIDDERS OF RECORD

****BIDS DUE DATE CHANGED TO MARCH 22, 2022****

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the Specifications, and the Drawings dated December 2, 2021, by GMB Architecture + Engineering. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of Pages ADD 1-1 through ADD 1-2 dated March 11, 2022.

A. SPECIFICATION SECTION 00 00 10 – TITLE PAGE

1. All references to the **Bids Received Date** are to change from March 15, 2022, to **March 22, 2022**. Bids remain due at 2:00 PM (EST) and will be publicly read aloud immediately following the deadline.

B. SPECIFICATION SECTION 00 02 00 – NOTICE TO BIDDERS

1. All references to the **Bids Received Date** are to change from March 15, 2022, to **March 22, 2022**. Bids remain due at 2:00 PM (EST) and will be publicly read aloud immediately following the deadline.

C. SPECIFICATION SECTION 00 10 00 – INSTRUCTIONS TO BIDDERS

1. 1.18 Time of Commencement and Completion

Revise the following:

1. It is anticipated that construction will start within **89** calendar days after receipt of bids.

D. SPECIFICATION SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

1. Part 1.16 Time of Commencement and Completion

Revise the following:

1. It is anticipated that construction will start within **89** calendar days after receipt of bids.