ADDENDUM NO. 1

January 8, 2024

CHESTERTON HIGH SCHOOL STADIUM IMPROVEMENTS Chesterton, IN 46304

TO: ALL BIDDERS OF RECORD


This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the Specifications, and the Drawings dated November 30, 2023 by Gibraltar Design, Inc. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of Pages ADD 1-1 and attached Addendum No. 1 from Gibraltar Design, Inc. dated January 5, 2024 and consisting of 2 pages and 4 drawings.

A. <u>SECTION 01 32 00 - SCHEDULES AND REPORTS</u>

1. **Add:**

The attached Guideline Schedule.



Guideline Schedule 08-Jan-24

♦ MilestoneSummary

Page 1 of 1





ADDENDUM ONE

Addendum One (AD.01) to the drawings and specifications prepared by Gibraltar Design for **Duneland Chesterton HS Stadium Improvements** for Duneland School Corporation, Chesterton, Indiana.

All Contractors bidding on this project shall read all of the items covered below and shall comply with all of the requirements as set forth, including any necessary refinements or additions generated by this Addendum and required by the intent of the original contract documents. All Contractors shall acknowledge on their bid form that they have received this Addendum and include the appropriate content of same within their bid proposal.

SPECIFICATIONS

1. Specification Section 32 18 12 Synthetic Turf System

A. Delete Paragraph 2.1.A.2. in its entirety, adjust remaining paragraphs accordingly.

DRAWINGS

2. Sheet C-1.1

- A. Refer to revised full size drawing included in this Addendum for the following revisions.
 - 1. Demolition notes 3,9,13,14 and 15 are revised.
 - 2. Demolition note 8 added to the drawing, Northwest of the track.

3. Sheet C-2.1

- A. Refer to revised full size drawing included in this Addendum for the following revisions.
 - 1. Plan notes 22 and 23 are revised.
 - 2. Plan note item 30 is removed.
 - 3. Proposed Site Entryway, South of the track, is updated. Existing light pole to remain and pour concrete around.
 - 4. At the Southeast side of the track, the proposed fence is shifted to the West.
 - 5. At the Northwest side of the track, the proposed concrete walk is removed, and the fence is shifted to the East.
 - 6. Artificial Turf Alternate 1 & 2 are labeled as 'North Artificial Turf Alternate' and 'South Artificial Turf Alternate'. North Artificial Turf Alternate site area is revised.

4. Sheet C-3.1

- A. Refer to revised full size drawing included in this Addendum for the following revisions.
 - 1. On the Northwest of the track, the proposed concrete walk is removed, and the fence is shifted to the East. Proposed grades are updated.

JANUARY 5, 2024 AD.01-1



5. Sheet C-5.

- A. Refer to revised full size drawing included in this Addendum for the following revisions.
 - 1. Fence/Gate Detail is updated to show the concrete curb below the fence.
 - 2. The runway detail for Pole Vault Runway & Long Jump is added.

Pages 1 through 2, inclusive, and four (4) Full-Size Drawings, constitute the total makeup of **Addendum One**.



21-149 Duneland SC - Chesterton HS Football Stadium Improvement\Specs\Addendum 1\AD01.doc

JANUARY 5, 2024 AD.01-2

