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April 10, 2026 

 

EPS Intermediate Boiler Replacement 
27157 US 12  
Edwardsburg, MI 46112 

 

 

TO: ALL BIDDERS OF RECORD 
 
 
This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract 

Conditions, the Specifications and the Drawings dated March 20, 2026, by TowerPinkster. 

Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may 

subject the Bidder to disqualification. 

 

This Addendum consists of Pages ADD 2-2 through ADD 2-1.  

 

A. 00 43 50 - SUBCONTRACTORS AND PRODUCTS LIST 

1. Replace with attached revised Subcontractors and Products List.  

2. Removed Bid Category No. 02 Electrical.  

 

 

B. 01 12 00 – MULTIPLE CONTRACT SUMMARY  

 

 Paragraph 3.03 Bid Categories. 

 

 BID CATEGORY NO. 01 – MECHANICAL  

 

 Add the following Clarifications:  

1.  Bid Category No. 01 – Mechanical shall be required for any new roofing penetrations 

as well as sealing off any existing open penetrations created. The Intermediate School 

has a new roof. Please contact Morris and Sons Roofing to maintain the current 

warranty: Devin Shively, 574-276-7482. devin@morrisandsonsroofing.com. 

 

 

 

 
ADDENDUM 

NO. 02 

mailto:devin@morrisandsonsroofing.com
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2. Bid Category No. 01 – Mechanical shall carry an additional $5,000 allowance in their

base bid, sperate from the identified $5,000 Contingency Allowance, for any concrete

equipment pad modifications or additions not shown on the drawings.

BID CATEGORY NO. 02 – ELECTRICAL 

Remove Bid Category: 

1. Replace with attached revised Multiple Contract Summary Section.

2. Removed Bid Category No. 02 Electrical.

C. 01 21 00 - CONTRACT ALLOWANCES

1. Replace with attached revised Allowance Section.

2. Removed Bid Category No. 02 Electrical.
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SECTION 00 43 50 - SUBCONTRACTORS AND PRODUCTS LIST 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

 

A. The two (2) low responsive Bidders in each Bid Category shall furnish 

electronically, the following Subcontractors and Products List to the Construction 

Manager within two (2) working days (48 hrs.) of bid opening, unless submitted 

with Bid. .  The blanks appropriate to the Bid Category(ies) on which they bid shall 

be completed. 

1. The Owner and Architect shall have the right to select any material or 

equipment named in the Specifications for any particular item where the 

Bidder either fails to list same or lists more than one name for the item in 

question. 

2. It is intended that this list will show the manufacturer and supplier of major 

items of work that will be subcontracted and to whom. 

 

1.02  INSTRUCTIONS FOR SUBCONTRACTORS AND PRODUCTS LISTS 

 

A. Each Bidder shall submit a copy of his list of subcontractors and manufacturers of 

products and equipment proposed for work indicated as required above. 

 

B. The list shall be submitted on forms provided and shall be completely executed. 

"As Specified" or "With Equipment" type of terminology will not be accepted. 

 

C. Under "Subcontractor", insert the name of the firm which the Bidder proposes to 

have perform the respective work.  If work will be done by the Prime Bidder and 

no subcontract will be awarded, state "By Own Forces". 

 

D. Submission does not constitute acceptance for use of listed manufacturers' 

products. Materials and subcontractors are subject to the provisions of the General 

Conditions and "Standard of Product Acceptability" and must be formally reviewed 

and adjudged acceptable by the Architect/Engineer. 

 

E. Engineer, Architect and Owner reserve the right to reject submissions of materials, 

work, or subcontractors that do not, in their opinion, meet the requirements of 

Drawings, Specifications or job conditions. 

 

F. Materials and subcontractors used for work on the Project shall be in accordance 

with accepted material list. 

1. The list is intended to assure use of materials and vendors acceptably 

equivalent to those specified and is not a substitution sheet or complete 

listing of required materials or services. 
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2. Substitutions for listed items will not be allowed, except when termed 

acceptable, in writing by the Architect/Engineer, provided that substitution 

will result in a cost savings to the Owner , determined by the Owner to be a 

better product,or is made necessary due to unavailability of listed item.  

Unavailability shall be confirmed in writing by manufacturer named on 

accepted list. 

 

1.04 MECHANICAL WORK SUBCONTRACTORS AND PRODUCTS LIST 

 

 BID CATEGORY NO. 01 MECHANICAL 

 

 NAME OF BIDDER            

 

 The undersigned hereby submits the following Subcontractors and Products List which 

becomes a part of the undersigned Contract proposal. Subcontractor purchased material, 

equipment, and labor shall be under the direct management and control of the Prime 

Contractor.  If dual listing of manufacturers or subcontractors is herein made, it is 

understood the Architect/Engineer (not the Contractor) will select the manufacturer or 

subcontractor of his choice. 

 

MECHANICAL WORK 

 

Section Description Cost $$$ Subcontractor Manufacturer 

01 21 00 Allowances    

01 51 30 Temporary Heating, 

Ventilation and 

Cooling 

   

01 51 50 Temporary Water    

01 51 60 Temporary Sanitary  

Facilities  
   

01 51 80 Temporary Fire 

Protection 

   

01 52 10 Construction Aids and 

Temporary Enclosures 

   

01 52 60 Rubbish Container    

01 72 00 Field Engineering    

01 91 13 General 

Commissioning 

Requirements 

   

02 41 19 Selective Demolition    
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Section Description Cost $$$ Subcontractor Manufacturer 

22 11 16 Domestic Water 

Piping 

   

22 11 19 Domestic Water 

Piping Specialties 

   

23 05 00 Common Work 

Results For HVAC 

   

23 05 13 Common Motor 

Requirements For 

HVAC Equipment 

   

23 05 16 Expansion Fittings 

And Loops For HVAC 

Piping 

   

23 05 19 Meters And Gages For 

HVAC Piping 

   

23 05 23 General Duty Valves 

For HVAC Piping 

   

23 05 29 Hangers And Supports 

For HVAC Piping 

And Equipment 

   

23 05 48 Vibration And Seismic 

Controls For HVAC 

Piping And Equipment 

   

23 05 53 Identification For 

HVAC Piping And 

Equipment 

   

23 05 93 Testing, Adjusting, 

And Balancing For 

HVAC 

   

23 07 00 HVAC Insulation    

23 08 00 Minimum 

Commissioning Of 

HVAC 

   

23 09 00 Instrumentation And 

Control For HVAC 

   

23 11 23 Facility Natural Gas 

Piping 
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Section Description Cost $$$ Subcontractor Manufacturer 

23 21 13 Hydronic Piping    

23 21 23 Hydronic Pumps    

23 25 00 HVAC Water 

Treatment 

   

23 52 16 Condensing Boilers 

(Sync_Aerco_Laars) 

   

  

 Plumbing Fixtures:      Manufacturer: 

 

 a)                                                         

 

 b)                                                        

 

 c)                                                          

 

 d)                                                          

                                                                                                                            

 e)                                                          

 

 f)                                                          

 

 g)                                                          

 

 h)                                                          

 

 i)                                                           

 

 j)                                                          

 

 k)                                                          

 

 l)                                                           

 

Name of Bidder: 

                   

Date: 

Address: 

 

City/State/Zip: 

 

Telephone: 

 

By: 
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1.05 ELECTRICAL WORK SUBCONTRACTORS AND PRODUCTS LIST 

 

 BID CATEGORY NO. 02 ELECTRICAL 

 

 NAME OF BIDDER            

 

 

 The undersigned hereby submits the following Subcontractors and Products List which 

becomes a part of the undersigned Contract proposal.  Subcontractor purchased material, 

equipment, and labor shall be under the direct management and control of the Prime 

Contractor.  If dual listing of manufacturers or subcontractors is herein made, it is 

understood the Architect/Engineer (not the Contractor) will select the manufacturer or 

subcontractor of his choice. 

 

ELECTRICAL WORK 

 

Section Description Cost $$$ Subcontractor Manufacturer 

01 21 00 Allowances     

01 51 10 Temporary 

Electricity, Lighting 

and Warning 

   

01 72 00 Field Engineering    

01 91 13 General 

Commissioning 

Requirements 

   

02 41 19 Selective 

Demolition 

   

26 00 10 Supplemental 

Requirements For 

Electrical 

   

26 05 05 Selective 

Demolition For 

Electrical 

   

26 05 19 Low-Voltage 

Electrical Power 

Conductors And 

Cables 

   

26 05 26 Grounding And 

Bonding For 

Electrical Systems 
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Section Description Cost $$$ Subcontractor Manufacturer 

26 05 29 Hangers And 

Supports For 

Electrical Systems 

   

26 05 33.13 Conduit For 

Electrical Systems 

   

26 05 33.16 Boxes For Electrical 

Systems 

   

26 05 33.23 Surface Raceways 

For Electrical 

Systems 

   

26 05 53 Identification For 

Electrical Systems 

   

26 05 83 Wiring Connections    

26 28 13 Fuses    

26 28 16.13 Enclosed Circuit 

Breakers 

   

26 28 16.16 Enclosed Switches    

 

 

Name of Bidder: 

                   

Date: 

Address: 

 

City/State/Zip: 

 

Telephone: 

 

By: 

 

 

 

 END OF SECTION 00 43 50 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built in to the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A.    Use of the Site: Limit use of the premises to work in areas indicated.  Confine 

operations to areas within contract limits indicated.  Do not disturb portions of the 

site beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or 

storage of materials.  Schedule deliveries to minimize space and time 

requirements for storage of materials and equipment on site. 

 

B. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 

construction operations.  Take all precautions necessary to protect the building and 

its occupants during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of 

the construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 
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D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 

this Project. 

 

E. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be properly 

and completely clothed while working.  Bare torsos, legs and feet will not be 

allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco or 

other noxious behavior on the site is strictly prohibited.  Violators shall be promptly 

removed from the site.  Smoking is not permitted on school property or within 

school buildings. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 

during the entire construction period. Cooperate with the Owner during 

construction operations to minimize conflicts and facilitate Owner usage. Perform 

the Work so as not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 
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4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request. 

6. (List other items as may be applicable). 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of the Contractors 

Work.  Fees to relocate utilities on Owner's property shall be included in the bid of 

the Contractor doing the relocation. 

1. The Owner shall pay for the cost of the Building Permit. 

2. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether or not incorporated or to be incorporated in the Work.  
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B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Prime Contractors must furnish a letter to the Construction Manager, stating that 

Contractor shall not assign any of its employees, agents or other individuals to 

perform any services in the District’s facilities or program sites if that individual: 

1. Is listed on the Michigan Sex Offender Registry, www.mipsor.state.mi.us. 

2. Is listed on the Federal Sex Offender Registry www.nsopw.gov. 

3. Has not passed a 5-50 drug screen, testing negative for the following drugs: 

a. Amphetamines 

b. Methamphetamines 

c. Cocaine 

d. Codeine 

e. Methadone 

f. Morphine 

g. Phencyclidine (PCP) 

h. Marijuana 

 

D. ID Stickers will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project.  Stickers will be 

numbered and numbers assigned to each worker to be worn on their hardhat.  It is 

the Contractor’s responsibility to maintain a record of contractor’s name assigned 

each number and provide to The Construction Manager upon request. 

 

E. Consistent with Michigan law, possession or consumption of drugs on school 

property will promptly be reported to the local police.  Consumption of alcoholic 

beverages or tobacco or other noxious behavior on school owned property is strictly 

prohibited.  Violators shall be promptly removed from the site.  Smoking is not 

permitted on school property or within school buildings. 

 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

http://www.mipsor.state.mi.us/
http://www.nsopw.gov/
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include not only their own work or property but that of other contractors and the 

Owner.  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 
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adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors, provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within (45 DAYS) calendar days 

after receipt of bids. 

2. Construction shall be complete within (145 DAYS) consecutive calendar 

days, or earlier, after Notice to Proceed.  

 

PART 2 PRODUCTS  (Not Used) 

 

PART 3 EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 00S Masonry Inspection Report  

Section 01 45 10 Testing Laboratory Services 

Section 01 57 60 Project Signs 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 
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Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00  Submittal Procedures 

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

Autodesk Build does not require users to purchase a license. Contractors will be 

invited to the project and required to use this tool. Autodesk Build will be used as 

the Current Set and As-Built Record Drawings. Additionally, it will be used to 

track Issues for Safety, QA/QC, Non-Compliance Issues, Work Completion 

List and Punch List. 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning 

    Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section  01 72 00 Field Engineering 
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3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 - MECHANICAL  

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section  01 51 30  Temporary Heating, Ventilation and Cooling  

Section  01 51 50  Temporary Water 

Section  01 51 60  Temporary Sanitary Facilities 

Section  01 51 80  Temporary Fire Protection 

Section  01 52 10  Construction Aids and Temporary Enclosures 

Section  01 52 60  Rubbish Container    

Section  01 72 00  Field Engineering   

Section 01 91 13 General Commissioning Requirements    

Section 02 41 19 Selective Demolition  

Section 22 11 16 Domestic Water Piping   

Section 22 11 19 Domestic Water Piping Specialties  

Section 23 05 00 Common Work Results For HVAC 

Section 23 05 13 Common Motor Requirements For HVAC  

    Equipment 

Section  23 05 16 Expansion Fittings And Loops For HVAC Piping 

Section  23 05 19 Meters And Gages For HVAC Piping 

Section  23 05 23 General Duty Valves For HVAC Piping 

Section  23 05 29 Hangers And Supports For HVAC Piping And 

    Equipment 

Section  23 05 48 Vibration And Seismic Controls For HVAC Piping 

   And Equipment 

Section  23 05 53 Identification For HVAC Piping And Equipment 

Section  23 05 93 Testing, Adjusting, And Balancing For HVAC 

Section  23 07 00 HVAC Insulation 

Section  23 08 00 Minimum Commissioning Of HVAC 

Section  23 09 00 Instrumentation And Control For HVAC 

Section  23 11 23 Facility Natural Gas Piping 

Section  23 21 13 Hydronic Piping 

Section  23 21 23 Hydronic Pumps 

Section  23 25 00 HVAC Water Treatment 

Section 23 52 16 Condensing Boilers (Sync_Aerco_Laars) 
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B. BID CATEGORY NO. 2 - ELECTRICAL 

General Requirements in Paragraph 3.02.B above.  

Section 01 21 00 Allowances 

Section  01 51 10  Temporary Electricity, Lighting and Warning 

Section  01 72 00  Field Engineering   

Section 01 91 13 General Commissioning Requirements   

Section 02 41 19 Selective Demolition  

Section  26 00 10 Supplemental Requirements For Electrical 

Section  26 05 05 Selective Demolition For Electrical 

Section  26 05 19 Low-Voltage Electrical Power Conductors And 

    Cables 

Section  26 05 26 Grounding And Bonding For Electrical Systems 

Section  26 05 29 Hangers And Supports For Electrical Systems 

Section  26 05 33.13 Conduit For Electrical Systems 

Section  26 05 33.16 Boxes For Electrical Systems 

Section  26 05 33.23 Surface Raceways For Electrical Systems 

Section  26 05 53 Identification For Electrical Systems 

Section  26 05 83 Wiring Connections 

Section  26 28 13 Fuses 

Section  26 28 16.13 Enclosed Circuit Breakers 

Section  26 28 16.16 Enclosed Switches 

  

 

 

END OF SECTION 01 12 00 
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SECTION 01 21 00 – ALLOWANCES 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including amended General 

Conditions and other Division-1 Specification Sections, apply to work of this 

Section. 

 

1.02 REQUIREMENTS INCLUDED 

 

A. The Specifications contain Allowances for particular items, methods of 

construction, quantities of materials, labor for certain items and these stated 

Allowances shall be included in the total lump sum bid price. 

1. Should the final amounts as determined from actual costs vary from these 

stated Allowances, the Contract price will be adjusted by Change Order as 

stated in the Conditions of the Contract. 

2. Under no circumstances shall work exceeding the stated Allowance 

amounts, proceed without a properly executed Change Order. 

 

B. A "Schedule of Allowances" showing amounts included in each prime Contract 

Sum, is included at the end of this Section. 

 

C. Contingency Allowance: Contingency allowance shall be used only as directed for 

Owner's purposes.  Proposal shall be submitted by Contractor for work requested 

in format similar to that required for Change Orders.  Compensation to the 

Contractor for work requested utilizing this Allowance shall be for only 

Contractor's costs as defined by Paragraph 7.3.7 of the General Conditions, except 

no compensation shall be allowed for overhead and profit. At time of Project 

closeout, unused amounts remaining in contingency allowance shall be credited to 

Owner by Change Order. 

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION 

 

3.01 PRODUCT ALLOWANCE 

 

A. Not Used.  
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3.02 CONTINGENCY ALLOWANCES 

 

Allow a lump sum additional work required but not indicated on Drawings or reasonably 

anticipated. 
 

Bid Category No. 01 Mechanical $5,000 

 Bid Category No. 02 Electrical $5,000 

 

 

END OF SECTION 01 21 00 

 

 




