ADDENDUM
NO. 01

April 29, 2026

Kalamazoo Public Schools Woodward School Connector Addition &
Renovation

606 Stuart Ave.

Kalamazoo, MI 49007

TO: ALL BIDDERS OF RECORD

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract
Conditions, the Specifications and the Drawings da ted April 3, 2026, by TowerPinkster.
Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may
subject the Bidder to disqualification.

This Addendum consists of Pages ADD 1-4 through ADD 1-1.

A. SPECIFICATION SECTION 00 43 50 - SUBCONTRACTORS AND PRODUCTS
LIST

1. BID CATEGORY NO. 02 SITEWORK

Add the following Specification

Section 015500 Access Roads, Parking Areas And Groundskeeping

2. BID CATEGORY NO. 06 GENERAL TRADES

Remove the following Specification

Section 015500 Access Roads, Parking Areas And Groundskeeping
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3. BID CATEGORY NO. 07 FLOORING

Add the following Specification

Section 042119 Selective Structural Demolition

B. SPECIFICATION SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

Paragraph 3.03 BID CATEGORIES

A. BID CATEGORY NO 01 DEMOLITION

Add the following Clarifications:

1. Bid Category No. 01 — Demolition will be responsible for all demolition except the
Corridor and Gym flooring in the existing part of the school. Bid Category No. 01 —
Demolition shall also be responsible to install, maintain, and remove required shoring for
demolition, including engineered shoring if needed.

B. BID CATEGORY NO. 02 SITEWORK

Add the following Specification

Section 01 55 00 Access Roads, Parking Areas And Groundskeeping

C. BID CATEGORY NO 04 MASONRY

Add the following Clarifications:

1. All Ferro Brackets, as referenced on Detail #6 on sheet S403, will be provided and
installed by Bid Category No. 04 — Masonry.

2. All steel lintels will be furnished by Bid Category No. 05 - Structural Steel and
installed by Bid Category No. 04 — Masonry.

3. Bid Category No. 06 — General Trades shall be responsible for all salvaged items
referenced on the drawings except masonry items, including the delivery of items not to
be reused to KPS. Bid Category No. 04 — Masonry shall be responsible for salvaging
any masonry items indicated on the drawings. Salvaged items to be reused may be stored
on site. Refer to Section 04 21 19 — Selective Structural Demolition for references to
salvaging items.
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D. BID CATEGORY NO 05 STRUCTURAL STEEL

Add the following Clarifications:

1. All steel lintels will be furnished by Bid Category No. 05 - Structural Steel and
installed by Bid Category No. 04 — Masonry.

E.BID CATEGORY NO 06 GENERAL TRADES

Remove the following Specification

Section 01 55 00 Access Roads, Parking Areas And Groundskeeping

Add the following Clarifications:

1. Bid Category No. 06 — General Trades shall be responsible for all salvaged items
referenced on the drawings except masonry items, including the delivery of items not to
be reused to KPS. Bid Category No. 04 — Masonry shall be responsible for salvaging
any masonry items indicated on the drawings. Salvaged items to be reused may be stored
on site. Refer to Section 04 21 19 — Selective Structural Demolition for references to
salvaging items.

2. Bid Category N0. 06 — General Trades shall include a $5,000 allowance, separate from
their identified Contingency Allowance, for any temporary heating, cooling, or
ventilation required.

3. Bid Category No. 06 — General Trades shall install plastic partitions (4 total) in the
corridors to separate the new work areas from the existing school corridors.

F.BID CATEGORY NO 07 FLOORING

Add the following Specification

Section 042119 Selective Structural Demolition

Add the following Clarifications:

1. Bid Category No. 07 — Flooring shall be responsible for all flooring demolition,
including adhesive removal and preparation for new flooring.
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C. SPECIFICATION SECTION 01 32 00— SCHEDULES AND REPORTS

a. 1.03 GUIDELINE SCHEDULE

Add:

1. See Guideline Schedule attached.
2. See Site Logistics Plan attached.
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SECTION 00 43 50 - SUBCONTRACTORS AND PRODUCTS LIST

PART 1 - GENERAL

1.01 DESCRIPTION

A.

The two (2) low responsive Bidders in each Bid Category shall furnish

electronically, the following Subcontractors and Products List to the Construction

Manager within one (1) working day (24 hrs.) of bid opening, unless submitted

with Bid. . The blanks appropriate to the Bid Category(ies) on which they bid shall

be completed.

1. The Owner and Architect shall have the right to select any material or
equipment named in the Specifications for any particular item where the
Bidder either fails to list same or lists more than one name for the item in
question.

2. It is intended that this list will show the manufacturer and supplier of major
items of work that will be subcontracted and to whom.

1.02 INSTRUCTIONS FOR SUBCONTRACTORS AND PRODUCTS LISTS

A.
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Each Bidder shall submit a copy of his list of subcontractors and manufacturers of
products and equipment proposed for work indicated as required above.

The list shall be submitted on forms provided and shall be completely executed.
"As Specified" or "With Equipment" type of terminology will not be accepted.

Under "Subcontractor”, insert the name of the firm which the Bidder proposes to
have perform the respective work. If work will be done by the Prime Bidder and
no subcontract will be awarded, state "By Own Forces".

Submission does not constitute acceptance for use of listed manufacturers'
products. Materials and subcontractors are subject to the provisions of the General
Conditions and "Standard of Product Acceptability” and must be formally reviewed
and adjudged acceptable by the Architect/Engineer.

Engineer, Architect and Owner reserve the right to reject submissions of materials,
work, or subcontractors that do not, in their opinion, meet the requirements of
Drawings, Specifications or job conditions.

Materials and subcontractors used for work on the Project shall be in accordance

with accepted material list.

1. The list is intended to assure use of materials and vendors acceptably
equivalent to those specified and is not a substitution sheet or complete
listing of required materials or services.
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2. Substitutions for listed items will not be allowed, except when termed
acceptable, in writing by the Architect/Engineer, provided that substitution
will result in a cost savings to the Owner , determined by the Owner to be a
better product,or is made necessary due to unavailability of listed item.
Unavailability shall be confirmed in writing by manufacturer named on
accepted list.

1.03 CIVIL AND ARCHITECTURAL WORK SUBCONTRACTORS AND PRODUCTS
LIST

BID CATEGORY NO. 01 - DEMOLITION

NAME OF BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If a dual listing of manufacturers and subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice. State the XBE Designation.

CIVIL AND ARCHITECTURAL WORK

Section Description $33 Subcontractor Manufacturer
012100 Allowances
017200 Field Engineering
024119 Selective Structure
Demolition
Name of Bidder: Date:
Address:
City/State/Zip:
Telephone:
By:
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CIVIL AND ARCHITECTURAL WORK SUBCONTRACTORS AND PRODUCTS LIST

BID CATEGORY NO. 02 - SITEWORK

NAME OF BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If a dual listing of manufacturers and subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice. State the XBE Designation.

CIVIL AND ARCHITECTURAL WORK

Section Description $33 Subcontractor Manufacturer

012100 Allowances

015500 Access Roads and
Parking Areas

015620 Dust Control

01 56 80 Erosion Control

017200 Field Engineering

0241 19 Selective Structure
Demolition

311900 Soil Erosion Controls

312000 Earth Moving

321400 Unit Paving

32 31 13.53 | High-Security Chain
Link Fences and Gates

323119 Decorative Metal
Fences and Gates

323300 Site Furnishings

323900 Manufactured Site
Specialties

329113 Soil Preparation

329200 Turf and Grasses

329300 Plants

224010.14

Subcontractors and Products List Section 00 43 50-3




Section Description 338 Subcontractor Manufacturer
334000 Storm Sewer Utilities
Name of Bidder: Date:
Address:
City/State/Zip:
Telephone:
By:
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CIVIL AND ARCHITECTURAL WORK SUBCONTRACTORS AND PRODUCTS LIST
BID CATEGORY NO. 03 - CONCRETE

NAME OF BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If a dual listing of manufacturers and subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice. State the XBE Designation.

CIVIL AND ARCHITECTURAL WORK

Section Description $33 Subcontractor Manufacturer
012100 Allowances
017200 Field Engineering
03 30 00 Cast-In-Place Concrete
03 60 00 Post Installed Anchors
321313 Concrete Paving
321373 Concrete Paving Joint

Sealants

Name of Bidder: Date:
Address:
City/State/Zip:
Telephone:
By:
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CIVIL AND ARCHITECTURAL WORK SUBCONTRACTORS AND PRODUCTS LIST

BID CATEGORY NO. 04 - MASONRY

NAME OF BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If a dual listing of manufacturers and subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice. State the XBE Designation.

CIVIL AND ARCHITECTURAL WORK

Section Description $38 Subcontractor Manufacturer

012100 Allowances

017200 Field Engineering

0420 00 Unit Masonry

04 72 00 Cast Stone Masonry

07 13 26 Self-Adhering Sheet
Waterproofing

072100 Thermal Insulation

072500 Weather Barriers

072715 Nonbituminous Self-
Adhering Sheet Air
Barriers

07 62 00 Sheet Metal Flashing
and Trim

078413 Penetration Firestopping

07 91 00 Preformed Joint Seals

07 92 00 Joint Sealants
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Name of Bidder: Date:

Address:

City/State/Zip:

Telephone:

By:
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CIVIL AND ARCHITECTURAL WORK SUBCONTRACTORS AND PRODUCTS LIST
BID CATEGORY NO. 05 - STRUCTURAL STEEL

NAME OF BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If a dual listing of manufacturers and subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice. State the XBE Designation.

CIVIL AND ARCHITECTURAL WORK

Section Description $38 Subcontractor Manufacturer
012100 Allowances
017200 Field Engineering
051200 Structural Steel Framing
053100 Steel Decking
055113 Metal Pan Stairs
055213 Pipe and Tube Railings
Name of Bidder: Date:
Address:
City/State/Zip:
Telephone:
By:
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CIVIL AND ARCHITECTURAL WORK SUBCONTRACTORS AND PRODUCTS LIST

BID CATEGORY NO. 06 - GENERAL TRADES

NAME OF BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If a dual listing of manufacturers and subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice. State the XBE Designation.

CIVIL AND ARCHITECTURAL WORK

Section Description $$8 Subcontractor Manufacturer

012100 Allowances

015130 Temporary Heating,
Ventilation, and Cooling

015150 Temporary Water

015180 Temporary Fire
Protection

015210 Construction Aids and
Temporary Enclosures

015260 Rubbish Container

015310 Fences (Temporary
Security)

015320 Tree and Plant Protection

015330 Barricades

015500 | AecessRoadsand
Parking Arcas

015760 Project Signs

019113 General Commissioning
Requirements V&T
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Section Description 3353 Subcontractor Manufacturer

0241 19 Selective Structure
Demolition

05 40 00 Cold-Formed Metal
Framing

05 50 00 Metal Fabrications

06 10 00 Rough Carpentry

06 61 16 Solid Surfacing
Fabrications

07 1326 Self-Adhering Sheet
Waterproofing

07 21 00 Thermal Insulation

07 25 00 Weather Barriers

0727 15 Nonbituminous Self-
Adhering Sheet Air
Barriers

075323 Ethylene-Propylene-
Diene-Monomer (EPDM)
Roofing

07 62 00 Sheet Metal Flashing and
Trim

0771 00 Roof Specialties

077129 Manufactured Roof
Expansion Joints

07 72 00 Roof Accessories

078413 Penetration Firestopping

0791 00 Preformed Joint Seals

07 92 00 Joint Sealants

07 95 13.13 | Interior Expansion Joint
Cover Assemblies

07 95 13.16 | Exterior Expansion Joint
Cover Assemblies

08 06 71 Door Hardware Schedule
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Section Description 3353 Subcontractor Manufacturer

081113 Hollow Metal Doors and
Frames

08 14 16 Flush Wood Doors

08 1700 Integrated Door Opening
Assemblies

083113 Access Doors and Frames

08 41 13 Aluminum-Framed
Entrances and Storefronts

08 71 00 Door Hardware

08 80 00 Glazing

08 90 00 Louvers and Vents

09 21 16.23 | Gypsum Board Shaft
Wall Assemblies

0922 16 Non-Structural Metal
Framing

0926 13 Gypsum Veneer
Plastering

0929 00 Gypsum Board

095113 Acoustical Panel Ceilings

099113 Exterior Painting

099123 Interior Painting

10 14 26 Post and Panel Pylon
Signage

104413 Fire Extinguisher
Cabinets

1044 16 Fire Extinguishers

1232 16 Manufactured Plastic-
Laminate-Clad Casework

12 36 23.13 | Plastic-Laminate-Clad
Countertops

22 0500 Common Work Results
for Plumbing
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Section Description 3353 Subcontractor Manufacturer

220513 Common Motor
Requirements for
Plumbing Equipment

220523 General Duty Valves for
Plumbing Piping

220529 Hangers and Supports for
Plumbing Piping and
Equipment

2207 00 Plumbing Insulation

22 08 00 Minimum Commissioning
of Plumbing

221116 Domestic Water Piping

221119 Domestic Water Piping
Specialties

221316 Sanitary Waste and Vent
Piping

221319 Sanitary Waste Piping
Specialties

221413 Facility Storm Drainage
Piping

221423 Storm Drainage Piping
Specialties

2214 29 Sump Pumps

22 40 00 Plumbing Fixtures

23 0500 Common Work Results
for HVAC

230513 Common Motor
Requirements for HVAC
Equipment

230516 Expansion Fittings and
Loops for HVAC Piping

230519 Meters and Gages for
HVAC Piping

230523 General-Duty Valves for
HVAC Piping
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Section Description 3353 Subcontractor Manufacturer

230529 Hangers and Supports for
HVAC Piping and
Equipment

230553 Identification for HVAC
Piping and Equipment

230593 Testing, Adjusting, and
Balancing for HVAC

2307 00 HVAC Insulation

23 08 00 Commissioning of HVAC

2309 00 Instrumentation and
Control for HVAC

232113 Hydronic Piping

232500 HVAC Water Treatment

233113 Metal Ducts

233300 Air Duct Accessories

2334 23 HVAC Power Ventilators

233713 Diffusers, Registers, and
Grilles

233723 HVAC Gravity
Ventilators

2362 00 Packaged Compressor and
Condenser Units

2373 16 Blower Coil Air Handling
Units

23 82 33 Convectors

23 82 39 Unit Heaters
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Name of Bidder: Date:

Address:

City/State/Zip:

Telephone:

By:
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CIVIL AND ARCHITECTURAL WORK SUBCONTRACTORS AND PRODUCTS LIST

BID CATEGORY NO. 07 - FLOORING

NAME O

F BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If a dual listing of manufacturers and subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice. State the XBE Designation.

CIVIL AND ARCHITECTURAL WORK

Section Description $33 Subcontractor Manufacturer
012100 Allowances
017200 Field Engineering
042119 Selective Structural
Demolition
07 92 00 Joint Sealants
09 30 00 Tiling
09 65 00 Resilient Flooring
096513 Resilient Base and
Accessories
09 65 66 Resilient Athletic
Flooring
09 68 13 Tile Carpeting
Name of Bidder: Date:
Address:
City/State/Zip:
Telephone:
By:
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1.05 ELECTRICAL WORK SUBCONTRACTORS AND PRODUCTS LIST

BID CATEGORY NO. 8 - ELECTRICAL

NAME OF BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If dual listing of manufacturers or subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice.

ELECTRICAL WORK

2
2
1]

Section Description Subcontractor Manufacturer

012100 Allowances

015110 Temporary Electricity,
Lighting, and Warning
Systems

017200 Field Engineering

019113 General Commissioning
Requirements - V&T

0241 19 Selective Structure
Demolition

078413 Penetration Firestopping

07 92 00 Joint Sealants

10 14 63 Electronic Message
Signage

26 05 00 Common Work Results
for Electrical

26 05 19 Low-Voltage Electrical
Power Conductors and
Cables

26 05 26 Grounding and Bonding
for Electrical Systems

224010.14 Subcontractors and Products List Section 00 43 50-16



26 05 29 Hangers and Supports for
Electrical Systems

26 05 33 Raceways and Boxes for
Electrical Systems

26 05 44 Sleeves and Sleeve Seals
for Electrical Raceways
and Cabling

26 05 53 Identification for
Electrical Systems

26 08 00 Minimum
Commissioning of
Electrical Systems

26 09 23 Lighting Control Devices

26 09 43.23 | Lighting Control System

262726 Wiring Devices

2628 13 Fuses

2628 16 Enclosed Switches and
Circuit Breakers

2629 13 Enclosed Controllers

26 51 00 Interior Lighting

27 05 00 Common Work Results
for Communications

2705 26 Grounding and Bonding
for Communications
Systems

2705 28 Pathways for
Communications
Systems

2705 53 Identification for
Communications
Systems

271513 Communications Copper
Horizontal Cabling

27 1700 Testing, ID and Admin
of Balanced Twisted Pair
Infrastructure
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272626 IP Address Request
Form

274116 Technology Equipment

27 51 23.20 | Commercial
Intercommunications and
Program Systems
(ATLASIED)

27 53 13.20 | Clock Systems
(PRIMEX)

280513 Conductors and Cables
for Electronic Safety and
Security

28 14 00 Access Control System
Hardware

28 1500 Access Control
Hardware Devices

281523 Intercom Entry Systems

282000 Video Surveillance

2831 00 Fire Detection and Alarm

Name of Bidder: Date:

Address:

City/State/Zip:

Telephone:

By:
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ELECTRICAL WORK SUBCONTRACTORS AND PRODUCTS LIST
BID CATEGORY NO. 9 - ELEVATORS

NAME OF BIDDER

The undersigned hereby submits the following Subcontractors and Products List which
becomes a part of the undersigned Contract proposal. Subcontractor purchased material,
equipment, and labor shall be under the direct management and control of the Prime
Contractor. If dual listing of manufacturers or subcontractors is herein made, it is
understood the Architect/Engineer (not the Contractor) will select the manufacturer or
subcontractor of his choice.

ELECTRICAL WORK
Section Description $38 Subcontractor Manufacturer
012100 Allowances
017200 Field Engineering
078413 Penetration Firestopping
079200 Joint Sealants
142123 Machine-Room-Less
Electric Traction
Passenger Elevators
Name of Bidder: Date:
Address:
City/State/Zip:
Telephone:
By:

END OF SECTION 00 43 50
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SECTION 0112 00 - MULTIPLE CONTRACT SUMMARY

PART 1 GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY

A. The intent of this Section is to indicate the Work required by the Contractors and
to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and

suppliers.
B. Owners right to maintain current operations
C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

L Coordination of work

J. Time of commencement and completion
K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the

Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "Schedule of Contract
Responsibilities" (see Part 3 — Execution). Contractors shall include Work

required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A.
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

l. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built in to the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A.

Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

The use of drones on the property is restricted without prior written permission.
Operators must be licensed and have insurance specific to the operation of aerial
drones.

Photographs or other imagery of the work in progress or renderings of the project
shall not include any personal identifiable information of the project, the property,
the Owner, or any occupants.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A.
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During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.
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Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be properly
and completely clothed while working. Bare torsos, legs and feet will not be
allowed. Possession or consumption of alcoholic beverages or drugs, tobacco or
other noxious behavior on the site is strictly prohibited. Violators shall be promptly
removed from the site. Smoking is not permitted on school property or within
school buildings.

1.07 OCCUPANCY REQUIREMENTS

A.
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Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.
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1.08 WORK BY OWNER

A.

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.
6. (List other items as may be applicable).

1.09 PERMITS, FEES, AND NOTICES

A.

224010.14

As the Construction Manager, The Skillman Corporation will secure the general
building permit for the Owner. Each Contractor shall secure and pay for other
permits, governmental fees, and licenses necessary for the proper execution and
completion of the Contractors Work. Fees to relocate utilities on Owner's property
shall be included in the bid of the Contractor doing the relocation.

1. The Owner shall pay for the cost of the Building Permit.
2. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.
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1.10 LABOR AND MATERIALS

A.

Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Prime Contractors must furnish a letter to the Construction Manager, stating that
Contractor shall not assign any of its employees, agents or other individuals to
perform any services in the District’s facilities or program sites if that individual:
1. Is listed on the Michigan Sex Offender Registry, www.mipsor.state.mi.us.

2. Islisted on the Federal Sex Offender Registry www.nsopw.gov.

3. Has not passed a 5-50 drug screen, testing negative for the following drugs:
Amphetamines

Methamphetamines

Cocaine

Codeine

Methadone

Morphine

Phencyclidine (PCP)

Marijuana

S e e o

ID Stickers will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project. Stickers will be
numbered and numbers assigned to each worker to be worn on their hardhat. It is
the Contractor’s responsibility to maintain a record of contractor’s name assigned
each number and provide to The Construction Manager upon request.

Consistent with Michigan law, possession or consumption of drugs on school
property will promptly be reported to the local police. Consumption of alcoholic
beverages or tobacco or other noxious behavior on school owned property is strictly
prohibited. Violators shall be promptly removed from the site. Smoking is not
permitted on school property or within school buildings.

1.11 CUTTING AND PATCHING

A.

224010.14

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.
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1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A.

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A.

Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A.

224010.14

Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities"
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.

The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
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the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

This "Schedule of Contract Responsibilities" is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities" completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A.

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors, provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A.

The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within (45) calendar days after
receipt of bids.
2. Construction shall be complete within (223) consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 PRODUCTS (Not Used)

224010.14
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PART 3 EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A.

224010.14

PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 01 45 00S Masonry Inspection Report
Section 014510 Testing Laboratory Services
Section 015160 Temporary Sanitary Facilities
Section 015910 Project Office

Section 017150 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012300 Alternates

Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 015050 Temporary Facilities and Controls
Section 01 54 60 Environment Protection

Section 015480 Utility Protection

Section 015630 Water Control

Section 015690 Housekeeping & Safety

Section 015920 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with devices capable of
communicating with the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use
this tool. Autodesk Build will be used as the Current Set and As-Built Record
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.

PROVIDED BY DESIGNATED CONTRACTORS
Section 012100 Allowances
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3.03 BID CATEGORIES

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

A.

224010.14

015110

015130
015150
015180
015210
015260
015310
015320
015330
015500
0156 20
015680
0157 60
017200

Temporary Electricity, Lighting and Warning
Systems

Temporary Heating, Ventilation and Cooling
Temporary Water

Temporary Fire Protection

Construction Aids and Temporary Enclosures
Rubbish Container

Fences (Temporary Security)

Tree and Plant Protection

Barricades

Access Roads and Parking Areas

Dust Control

Erosion Control

Project Signs

Field Engineering

BID CATEGORY NO. 1 - DEMOLITION

General Requirements in Paragraph 3.02.B above.

Section
Section
Section

012100
017200
024119

Allowances
Field Engineering
Selective Structure Demolition

BID CATEGORY NO. 2 - SITEWORK

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

012100
01 55 00
015620
01 56 80
017200
024119
311900
312000
321400
32311353
323119
323300
323900
329113
329200
329300
3340 00

Allowances

Access Roads and Parking Areas
Dust Control

Erosion Control

Field Engineering

Selective Structure Demolition
Soil Erosion Controls

Earth Moving

Unit Paving

High-Security Chain Link Fences and Gates
Decorative Metal Fences and Gates
Site Furnishings

Manufactured Site Specialties

Soil Preparation

Turf and Grasses

Plants

Storm Sewer Utilities
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BID CATEGORY NO. 3 - CONCRETE
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 0172 00 Field Engineering

Section 033000 Cast-In-Place Concrete
Section 03 60 00 Post Installed Anchors

Section 321313 Concrete Paving

Section 321373 Concrete Paving Joint Sealants

BID CATEGORY NO. 4 - MASONRY
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 017200 Field Engineering

Section 04 20 00 Unit Masonry

Section 04 72 00 Cast Stone Masonry

Section 07 13 26 Self-Adhering Sheet Waterproofing
Section 072100 Thermal Insulation

Section 072500 Weather Barriers

Section 072715 Nonbituminous Self-Adhering Sheet Air Barriers
Section 07 62 00 Sheet Metal Flashing and Trim
Section 07 84 13 Penetration Firestopping

Section 07 91 00 Preformed Joint Seals

Section 0792 00 Joint Sealants

BID CATEGORY NO. 5 - STRUCTURAL STEEL
General requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 017200 Field Engineering
Section 051200 Structural Steel Framing
Section 053100 Steel Decking

Section 055113 Metal Pan Stairs
Section 055213 Pipe and Tube Railings

BID CATEGORY NO. 6 - GENERAL TRADES
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015130 Temporary Heating, Ventilation, and Cooling
Section 015150 Temporary Water

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 015260 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Scetion 013300 Access Roads and Parking Arcas

Section 015760 Project Signs
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

017200
019113
024119
05 40 00
055000
06 10 00
06 61 16
07 13 26
072100
072500
072715
075323
07 62 00
07 71 00
077129
07 72 00
078413
07 91 00
079200
079513.13
0795 13.16
08 06 71
081113
08 14 16
081700
083113
084113
08 71 00
08 80 00
08 90 00
09 2116.23
092216
092613
09 29 00
095113
0991 13
099123
10 14 26
1044 13
1044 16
123216
1236 23.13
220500
220513
220523
220529
220700

Field Engineering

General Commissioning Requirements V&T
Selective Structure Demolition

Cold-Formed Metal Framing

Metal Fabrications

Rough Carpentry

Solid Surfacing Fabrications

Self-Adhering Sheet Waterproofing

Thermal Insulation

Weather Barriers

Nonbituminous Self-Adhering Sheet Air Barriers
Ethylene-Propylene-Diene-Monomer (EPDM) Roofing
Sheet Metal Flashing and Trim

Roof Specialties

Manufactured Roof Expansion Joints

Roof Accessories

Penetration Firestopping

Preformed Joint Seals

Joint Sealants

Interior Expansion Joint Cover Assemblies
Exterior Expansion Joint Cover Assemblies
Door Hardware Schedule

Hollow Metal Doors and Frames

Flush Wood Doors

Integrated Door Opening Assemblies

Access Doors and Frames

Aluminum-Framed Entrances and Storefronts
Door Hardware

Glazing

Louvers and Vents

Gypsum Board Shaft Wall Assemblies
Non-Structural Metal Framing

Gypsum Veneer Plastering

Gypsum Board

Acoustical Panel Ceilings

Exterior Paint

Interior Painting

Post and Panel Pylon Signage

Fire Extinguisher Cabinets

Fire Extinguishers

Manufactured Plastic-Laminate-Clad Casework
Plastic-Laminate-Clad Countertops

Common Work Results for Plumbing

Common Motor Requirements for Plumbing Equipment
General Duty Valves for Plumbing Piping
Hangers and Supports for Plumbing Piping and Equipment
Plumbing Insulation
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

22 08 00
221116
221119
2213 16
221319
221413
221423
221429
22 40 00
230500
230513
230516
230519
230523
230529
230553
230593
230700
23 08 00
230900
232113
232500
233113
233300
233423
233713
233723
236200
2373 16
238233
238239

Minimum Commissioning of Plumbing
Domestic Water Piping

Domestic Water Piping Specialties

Sanitary Waste and Vent Piping

Sanitary Waste Piping Specialties

Facility Storm Drainage Piping

Storm Drainage Piping Specialties

Sump Pumps

Plumbing Fixtures

Common Work Results for HVAC

Common Motor Requirements for HVAC Equipment
Expansion Fittings and Loops for HVAC Piping
Meters and Gages for HVAC Piping
General-Duty Valves for HVAC Piping
Hangers and Supports for HVAC Piping and Equipment
Identification for HVAC Piping and Equipment
Testing, Adjusting, and Balancing for HVAC
HVAC Insulation

Commissioning of HVAC

Instrumentation and Control for HVAC
Hydronic Piping

HVAC Water Treatment

Metal Ducts

Air Duct Accessories

HVAC Power Ventilators

Diffusers, Registers, and Grilles

HVAC Gravity Ventilators

Packaged Compressor and Condenser Units
Blower Coil Air Handling Units

Convectors

Unit Heaters

BID CATEGORY NO. 7 - FLOORING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section

012100
017200
042119
07 92 00
09 30 00
09 65 00
09 6513
09 65 66
09 68 13

Allowances

Field Engineering

Selective Structural Demolition
Joint Sealants

Tiling

Resilient Flooring

Resilient Base and Accessories
Resilient Athletic Flooring

Tile Carpeting

BID CATEGORY NO. 8 - ELECTRICAL

General Requirements in Paragraph 3.02.B above.

Section

012100

Allowances
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section

Section
Section
Section
Section
Section
Section
Section

015110
0172 00
019113
024119
07 8413
07 92 00
10 14 63
26 0500
260519
26 05 26
26 0529
26 0533
26 0544

26 05 53
26 08 00
26 09 23
26 09 43.23
26 27 26
262813
2628 16
262913
26 51 00
270500
2705 26
2705 28
2705 53
271513
27 1700

272626
274116
275123.20

2753 13.20
280513
28 14 00
281500
281523
282000
283100

Temporary Electricity, Lighting, and Warning Systems
Field Engineering

General Commissioning Requirements - V&T
Selective Structure Demolition

Penetration Firestopping

Joint Sealants

Electronic Message Signage

Common Work Results for Electrical
Low-Voltage Electrical Power Conductors and Cables
Grounding and Bonding for Electrical Systems
Hangers and Supports for Electrical Systems
Raceways and Boxes for Electrical Systems
Sleeves and Sleeve Seals for Electrical Raceways
and Cabling

Identification for Electrical Systems

Minimum Commissioning of Electrical Systems
Lighting Control Devices

Lighting Control System

Wiring Devices

Fuses

Enclosed Switches and Circuit Breakers
Enclosed Controllers

Interior Lighting

Common Work Results for Communications
Grounding and Bonding for Communications Systems
Pathways for Communications Systems
Identification for Communications Systems
Communications Copper Horizontal Cabling
Testing, ID and Admin of Balanced Twisted Pair
Infrastructure

[P Address Request Form

Technology Equipment

Commercial Intercommunications and Program
Systems (ATLASIED)

Clock Systems (PRIMEX)

Conductors and Cables for Electronic Safety and Security
Access Control System Hardware

Access Control Hardware Devices

Intercom Entry Systems

Video Surveillance

Fire Detection and Alarm

BID CATEGORY NO. 9 - ELEVATORS

General Requirements in Paragraph 3.02.B above.

Section
Section
Section

012100
017200
078413

Allowances
Field Engineering
Penetration Firestopping
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Section 0792 00 Joint Sealants
Section 1421 23 Machine-Room-Less Electric Traction Passenger Elevators

END OF SECTION 01 12 00
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[Activity Name [Driginal| Start [Finish 2026 2027
uration T2 L o AL P A L P P e 2 Ao T 2 e e T L T A 2 o T e T2 T
KPS - Woodward Elementary Connector 03-Jun-27, KPS - Woodward
Administration 191 28-Apr-26  19-Jan-27 19-Jan-27, Administration
Pre-Bid Meeting 1 28-Apr-26*  28-Apr-26 X PretBid Meeting
Final Addenda 1 05-May-26  05-May-26 X Final Addenda
Bids Due 113-May-26  13-May-26 X Bids Due
KPS-TP-TSC Post-Bid Interviews 9 18-May-26 28-May-26 | | &Y KPS-TP-TSC Post-Bid Interviews
TSC Recommendation to Award Contracts 101-Jun-26  01-Jun-26 & TSC Recommendation to Award Contracts
KPS Last Day of School 0 05-Jun-26* ¢ KPS Last Day of School
KPS Board of Education to Award Contracts 1 1-Jun-26  11-Jun-26 & KPS Board of Education to Award Contracts
Notice to Proceed 1 12-Jun-26 12-Jun-26 X Notice to Proceed
Pre-Construction Meeting 118-Jun-26  18Jun26 | | | % Pre-Construction Meetng ]
Submittals and Samples Due 0 18-Jun-26 ¢ Submittals and Samples Due
50% BFS & BCC Inspections 521-Aug-26  27-Aug-26 &v 50% BFS & BCC Inspections
Pre-Installation Meetings 0
Closeout 58 30-Oct-26  19-Jan-27 (" 19-Jan-27, Closeout
Closeout Submittals Due 0 30-Oct26* | | | ¢ Closeout Submittals De |
Final Inspections (BFS-BCC) 3 30-Dec-26  01-Jan-27 & Final Inspections (BFS-BCC)
Substantial Completion 0 01-Jan-27 ¢ Substantial Completion
Punch List Walkthrough (KPS-TP-TSC) 2 04-Jan-27  05-Jan-27 & Punch List Walkthrough (KPS-TP-TSC)
Punch List Corrections 10 06-Jan-27 19-Jan-27 amw Punch List Corrections
Construction 249 22-Jun-26  03-Jun27 | | | . (3-Jun-27, Construction |
Contractors Mobilize (Dumpsters, Fencing, Signs, Etc.) 5 22-Jun-26*  26-Jun-26 & Contractors Mobilize (Dumpsters, Fencing, Signs, Etc.)
Pre-Demo Photos & Documentation 2 22-Jun-26  23-Jun-26 & Pre-Demo Photos & Documentation
Temporary Enclosures and Protections 110 22-Jun-26  20-Nov-26 A Temporary Enclosures and Protections
Demolition 30 29-Jun-26  07-Aug-26 " 07-Aug-26, Demolition
Site/Courtyard Demo (Tables, Benches, Trees, Fencing, Etc.) 529-Jun-26 | 03-Ju-26 | | | - & Site/Courtyard Demo (Tables, Benches, Trees, Fencing, Etc.)
Demo Existing Monument & Concrete Footings 3 29-Jun-26  01-Jul-26 & Demo Existing Monument & Concrete Footings
Electrical Demo 529-Jun-26  03-Jul-26 &V Electrical Demo
Technology Demo 329-Jun-26  01-Jul-26 & Technology Demo
AR Actual Work 224010.14 - KPS - Woodward Elementary Connector

A"V Remaining Work . .
AR Critical Remaining Work Guideline Schedule - 29-Apr-26
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RGNS e e Finish [ Api | May June2?26JuIy [August| S JOclober] N ] D [January] F ] March | Apr ] Ma§02|7 June | Juy JAugust] S Jciobe
uration ENIEENEEECREEENEEENEHEENEEENE U ENNEEECEEENEEE B CEENECEE EECEENHEECEE EECHEENE
Demo Breezeway (Interior Stairs, Landings, Railings, and Walls) 25 06-Jul-26  07-Aug-26 A——v Demo Breezeway (Interior Stairs, Landings, Railings, and Walls)
Demo Main Entryway & Stairs 509-Ju26 15 Ju26 | | | AV Demo Main Entryway & Stars
Demo Exisiting Flooring & Base (Main Corridors) 10 09-Jul-26 22-Jul-26 A=V Demo Exisiting Flooring & Base (Main Corridors)
Gymnasium Flooring Demo 8 23-Jul-26  03-Aug-26 AV Gymnasium Flooring Demo
Sitework 219 03-Aug-26  03-Jun-27 O (03-Jun-27, Sitework
Excavate Footing/Foundation & Overdig at Connector 5 03-Aug-26  07-Aug-26 & Excavate Footing/Foundation & Overdig at Connector
Rough Grading, Leach Basin, & Drain Pipe Install 4 03-Aug-26 06-Aug26 | | | & Rough Grading, Leach Basin, & Drain Pipe Install |
Form/Pour Footings and Foundation 15 07-Aug-26  27-Aug-26 ammy Form/Pour Footings and Foundation
Pour Flatwork, Aprons, Ramps, Stairs, and Curbs 10 28-Aug-26  10-Sep-26 & Pour Flatwork, Aprons, Ramps, Stairs, and Curbs
Slab on Deck 2 03-Sep-26  04-Sep-26 & Slab on Deck
Install Handrails 2 01-Mar-27  02-Mar-27 & |nstall Handrails
Concrete & Decrorative Paving 10 03-Mar-27 16Mar27 | | | mw Concrete & Decrorative Paving |
Fencing & Gates 517-Mar-27  23-Mar-27 & Fencing & Gates
Pond 4 24-Mar-27  29-Mar-27 &y Pond
Plantings, Trees, & Seeding 4 30-Mar-27  02-Apr-27 & Plantings, Trees, & Seeding
Establish & Maintain Plantings & Seeding 45 02-Apr-27  03-Jun-27 e Establish & Maintain Planting;
Benches, Stools, & Rocks 2 05-Apr-27 O8-ApPL27 | | | . NBenches, Stools, &Rocks |
Pathways & Misc. Landscaping 5 07-Apr-27  13-Apr-27 &y Pathways & Misc. Landscaping
Building Core and Shell 62 07-Sep-26  01-Dec-26 " 01-Dec-26, Building Core and Shell
Build CMU Walls 20 07-Sep-26  02-Oct-26 Ay Build CMU Walls
Install Lintels 5 21-Sep-26  25-Sep-26 & Install Lintels
Install CMU Beams 528Sep26 02Oct26 | | | & Install CMUBeams
Erect Metal Deck 5 05-Oct-26  09-Oct-26 & Erect Metal Deck
Install | Beams, Lintels, & Misc. Steels Connections 5 05-Oct-26  09-Oct-26 & Install | Beams, Lintels, & Misc. Steels Connections
Connector Roofing & Insulation 512-Oct-26  16-Oct-26 & Connector Roofing & Insulation
Roof Drains 3 19-Oct-26  21-Oct-26 & Roof Drains
DCMU Install 10 23-Oct-26 05Nov-26 | | | aw DCMU Install
Brick Veneer Install 15 06-Nov-26  26-Nov-26 Ay Brick Veneer Install
Install Aluminum Storefronts 5 18-Nov-26  24-Nov-26 & |nstall Aluminum Storefronts

AR Actual Work

A"V Remaining Work
A Critical Remaining Work
L 2 @ Milestone

(M Summary
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[ty Narme e Finish [ April | May June2?26JuIy [August] S JOctober] N | D [January] F | March | Apnl | Ma§02|7 June | July [August] S |ctobe
uration P 37O 1T 2[2[O 1 T 2[ O O 1] 2] 2] O] 1] 2[ 2[ O] 1] 11 2| 3[O[ 7] 2] 2 O 1] 1] 2[ O] O T 2[ 3[O] T 2[2[ O 7] 7] 2[ O] O 1[2[ O] O] [ 2 2[ O T 1T 2[ O] 1] 1[2] 3[O] [ 2[2[ O] 7] 1] 2[O[ O] [ 2] 3[O[ [ 2[ 2] O 1]
Painting 3 25-Nov-26  27-Nov-26 & Painting
Misc. Finishes 2 30-Nov-26  01-Dec-26 & Misc. Finishes
Interior Buildout 107 03-Aug-26 29-Dec-26 | | | S 2O-Dec-26, Interior Buildot 00|
Gymnasium Flooring Install 8 03-Aug-26*  12-Aug-26 & Gymnasium Flooring Install
Electrical Rough-Ins 10 17-Sep-26  30-Sep-26 & Electrical Rough-Ins
Technology Rough-Ins 10 17-Sep-26  30-Sep-26 &y Technology Rough-Ins
Plumbing Rough-Ins 8 12-Oct-26  21-Oct-26 & Plumbing Rough-Ins
HVAC Rough-Ins 10 199-Oct-26 30-Oct26 | | | aw HVACRough-s
Elevator Installation and Inspections 10 19-Oct-26  30-Oct-26 & Elevator Installation and Inspections
Flooring Base Install 3 22-Oct-26  26-Oct-26 & Flooring Base Install
Misc. Framing & Drywall 10 04-Nov-26  17-Nov-26 & Misc. Framing & Drywall
ACP Ceiling Install 5 18-Nov-26  24-Nov-26 &y ACP Ceiling Install
Door Install 518-Nov-26 24-Nov-26 | | | . & Door Install
Window Install 5 18-Nov-26  24-Nov-26 & \Nindow Install
Painting 5 25-Nov-26  01-Dec-26 A&y Painting
VCT Flooring Install 10 02-Dec-26  15-Dec-26 amw \/CT Flooring Install
ECTPL Carpet Install 5 16-Dec-26  22-Dec-26 &y ECTPL Carpet Install
Electrical Trim-Out 523-Dec-26 29-Dec26 | | | & Electrical Tim-Out
Technology Trim-Out 5 23-Dec-26  29-Dec-26 & Technology Trim-Out
Final Tab Report 0 29-Dec-26 ¢ Final Tab Report
Owner Activities 151 05-Jun-26 01-Jan-27 e 01-Jan-27, Owner Activities
Owner Move Out 2 05-Jun-26*  08-Jun-26 & Owner Move Out
KPS Final Cleaning 2 24-Aug-26* 25-Aug26 | | | X KPS Final Cleanng
KPS Staff Partial Move-In 1 26-Aug-26*  26-Aug-26 X KPS Staff Partial Move-In
KPS Full Move-In 5 28-Dec-26*  01-Jan-27 & KPS Full Move-In

AR Actual Work

A"V Remaining Work
A Critical Remaining Work
L 2 @ Milestone

(M Summary

224010.14 - KPS - Woodward Elementary Connector

Guideline Schedule - 29-Apr-26
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