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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: Kalamazoo Public Schools 

  1220 Howard Street 

  Kalamazoo, MI 49008 

  

  For: Kalamazoo Central High School HVAC Improvements 

   2432 North Drake Road 

   Kalamazoo, MI 49006 

 

  At:      Kalamazoo Facilities Management Office, 600 W. Vine Street, Kalamazoo, MI 

             49008 

 

 Until:  2:00 pm (local time), November 1, 2022 

 

 Bid Opening: Bids will be publicly opened and read aloud at 2:05 pm (local time), in  

Room 130 of the Community Education Center, 600 W. Vine Street, 

Kalamazoo, MI 49008. 

 

All work for the complete construction of the Project will be under one or more prime contracts with 

the Owner based on bids received and on combinations awarded. The Construction Manager will 

manage the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

 

Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

Kal-Blue, 914 East Vine Street, Kalamazoo, MI 49001 Phone 269-349-8681 

 

A Pre-Bid Conference will be held on October 18, 2022, at 3:00 pm, local time, at Central High 

School Cafeteria, 2432 North Drake Road, Kalamazoo, MI 49006.  Attendance by bidders is 

optional, but recommended, in order to clarify or answer questions concerning the Drawings and 

Project Manual for the Project. 
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Bid security in the amount of five percent (5%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

All proposals shall be accompanied by a sworn and notarized statement disclosing any familial  

relationship (or lack of relationship) that exists between the owner or any employee of the bidder and  

any member of the Board of Education of the Kalamazoo Public Schools or the Superintendent of the  

School District.  The District shall not accept a bid that does not include a sworn and notarized  

disclosure statement. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Kalamazoo Public Schools.  Contractors are advised that the Contract as 

finally entered into with any successful Bidder shall be entered into with the Kalamazoo Public 

School. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding. All Bids may be held for a period not to exceed 120 days before awarding 

contracts. 

 

 

        Kalamazoo Public Schools  

 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 
PART 1 GENERAL 

 
1.01 RELATED DOCUMENTS 

 
A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 
this Section.  

 
1.02 SUMMARY 

 
A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 
required by the Contractors, with similar requirements for the subcontractors and 
suppliers.  

 
B. Owners right to maintain current operations 
 
C. Occupancy requirements 
 
D. Work by Owner 
 
E. Permits, fees, and notices 
 
F. Labor and materials 
 
G. Verifications of existing dimensions 
 
H. Project security 
 
I. Coordination of work 
 
J. Time of commencement and completion 
 
K. Schedule of contract responsibilities 
 

1.03 WORK UNDER SEPARATE CONTRACTS  

 
A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 
to be a major part of the project, with Work to be performed concurrently and in 
close coordination with Work of other Prime Contracts. 

 
B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 
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Work, Contractors shall be responsible for their Work as specified herein and as 
indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for 
other reasons.  

 
C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 
required by the Specifications and Drawings for each contract area defined in the 
Schedule. 

 
D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 
of the Project. 

 
E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  
 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 
A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  
1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 
attached or built in to the Work; and familiarize himself with the 
requirements and responsibilities of other Contracts to enable the required 
coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification. 

 
B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 
deliveries, and their effect on the overall project progress and completion. Other 
Contractors shall cooperate in getting their Work and the Work of their 
subcontractors completed according to the schedule as prepared and maintained by 
the Construction Manager.  Each Contractor shall immediately notify the 
Construction Manager of a delay in delivery of products or the scheduled date of 
completion that may affect the total progress of construction.  
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C. The Owner will furnish the topographical survey, either as a part of these Drawings 
or separately, giving the general topographical lines existing at the site and the 
property lines. 

 
D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities.  

 
1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. General: During the construction period, the Prime Contractors jointly shall have 
full use of the premises for construction operations, including use of the site. Each 
Prime Contractor’s use of the premises is limited only by the Owner’s right to 
perform work or to retain other Contractors on portions of the Project.  

 
B. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 
construction operations.  Take all precautions necessary to protect the building and 
its occupants during the construction period.  

 
1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 
A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 
separation between the school activities of students and staff from the activities of 
the construction project. 

 
B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 
Project toward any students, teachers, or staff members at the school system.  
Violators shall be promptly removed from the site. 

 
C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project. All 
communication with Owner and staff shall be through the Construction Manager. 

 
D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 
this Project. 

 
E. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be properly 
and completely clothed while working.  Bare torsos, legs and feet will not be 
allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco or 
other noxious behavior on the site is strictly prohibited.  Violators shall be promptly 
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removed from the site.  Smoking is not permitted on school property or within 
school buildings. 

 
1.07 OCCUPANCY REQUIREMENTS 

 
 

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 
install equipment in completed areas of the building prior to Substantial 
Completion, provided such occupancy does not interfere with completion of the 
Work.  Such placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work. 
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 
Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 
be fully operational.  Required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of the 
building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building. 

 
1.08 WORK BY OWNER 

 
A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work.  
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 
3. Existing school maintenance work. 
4. The purchase and supplying of certain materials as noted in the Project 

Manual. 
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 
report is available through the Construction Manager upon request. 

 
1.09 PERMITS, FEES, AND NOTICES 

 
A. Construction Manager will secure the general building permit for the Owner.  Each 

Contractor shall secure and pay for other permits, governmental fees, and licenses 
necessary for the proper execution and completion of the Contractors Work.  Fees 
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to relocate utilities on Owner's property shall be included in the bid of the 
Contractor doing the relocation. 
1. The Owner shall pay for the cost of the Building Permit. 
2. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 
 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 
parties for minimum interruption of service.  

 
C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 
to Construction Manager and Owner.  

 
D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 
 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his 
Work.  If a Contractor observes that the Contract Documents are at variance 
therewith, he shall promptly notify the Construction Manager in writing, and 
necessary changes shall be adjusted by appropriate notification. If a Contractor 
performs Work knowing it to be contrary to such laws, ordinances, rules, and 
regulations, and without such notice to the Construction Manager, he shall assume 
full responsibility therefore and shall bear the costs attributable thereto.  

 
1.10 LABOR AND MATERIALS 

 
A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work.  

 
B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them.  

 
C. Prime Contractors must furnish a letter to the Construction Manager, stating that 

Contractor shall not assign any of its employees, agents or other individuals to 
perform any services in the District’s facilities or program sites if that individual: 
1. Is listed on the Michigan Sex Offender Registry, www.mipsor.state.mi.us. 
2. Is listed on the Federal Sex Offender Registry www.nsopw.gov. 
3. Has not passed a 5-50 drug screen, testing negative for the following drugs: 

a. Amphetamines 
b. Methamphetamines 
c. Cocaine 
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d. Codeine 
e. Methadone 
f. Morphine 
g. Phencyclidine (PCP) 
h. Marijuana 

 
D. ID Stickers will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project.  Stickers will be 
numbered and numbers assigned to each worker to be worn on their hardhat.  It is 
the Contractor’s responsibility to maintain a record of contractor’s name assigned 
each number and provide to The Construction Manager upon request. 

 
E. Consistent with Michigan law, possession or consumption of drugs on school 

property will promptly be reported to the local police.  Consumption of alcoholic 
beverages or tobacco or other noxious behavior on school owned property is strictly 
prohibited.  Violators shall be promptly removed from the site.  Smoking is not 
permitted on school property or within school buildings. 

 
 

1.11  CUTTING AND PATCHING  

 
A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 
1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 
A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information.  

 
1.13  PROJECT SECURITY 

 
A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 
include not only their own work or property but that of other contractors and the 
Owner.  

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site 
or property adjacent thereto.  Once accepted by the Owner, contractors shall 
comply. 

 
1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 
A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications. 
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B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction. 

 
C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas. 

 
D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 
nature as required for each contract area whether or not enumerated in the Schedule 
of Contract Responsibilities. 

 
E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 
 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, 
each Contractor is responsible to review the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid in separate contracts.  Where a specific 
item of Work is not defined, but is normally inherent to a trade, or is included in 
the scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal. 

 
G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the 
work is assembled and constructed. 

 
H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his 
Contract.  No delay in the Work will be allowed due to the failure of the Contractor 
to subcontract related work required by jurisdictional trade agreements. 
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1.15  COORDINATION OF WORK 

 
A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for Work of other Contractors, provide necessary openings 
where indicated or implied by the Drawings and Specifications.  Each Contractor 
is responsible to protect his own Work. 

 
1.16 TIME OF COMMENCEMENT AND COMPLETION 
 

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement. 
A. It is anticipated that construction will start within 153 calendar days after 

receipt of bids. 
A. Construction shall be complete within 623 consecutive calendar days, or 

earlier, after Notice to Proceed.  
 
PART 2 PRODUCTS  (Not Used) 
 
PART 3 EXECUTION  

 
3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 
 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 
Section  01 32 00 Schedules and Reports 
Section  01 45 10 Testing Laboratory Services 
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 53 10 Fences (Temporary Security) 
Section 01 57 60 Project Signs 
Section  01 59 10 Project Office 
Section  01 71 50 Final Cleaning 
 
 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 
Section  01 12 00 Multiple Contract Summary 
Section  01 23 00 Alternates 
Section  01 25 00 Contract Modification Procedures 
Section  01 28 00 Schedule of Values 
Section  01 29 00 Applications for Payment 
Section 01 31 00 Project Meetings 
Section 01 32 00 Schedules and Reports 
Section 01 33 00 Submittal Procedures 
Section            01 45 10 Testing Laboratory Services  (Paragraph 1.05) 
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Section 01 50 50 Temporary Facilities and Controls 
Section 01 54 60 Environment Protection 
Section 01 54 80 Utility Protection 
Section  01 56 30 Water Control 
Section 01 56 90 Housekeeping & Safety 

Section 01 59 20 Offices and Sheds 
Section 01 60 00 Product Requirements 
Section 01 72 50 Work Layout 
Section  01 73 10 Cutting and Patching 
Section 01 77 00 Contract Closeout 
 
All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager. 
 
All contractors shall subscribe to PlanGrid for use on this project. Number of users 
is up to the contractor, however, at a minimum your site personnel will be required 
to use this product to facilitate communication. PlanGrid will be used for the current 
construction documentation to include, current set, addenda, ASI, As Built 
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 
subscription pricing. It is recommended that you have an office administrator to 
assist your field personnel. PlanGrid is a tool for the construction phase and will 
not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

 
C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 
Section 01 51 10 Temporary Electricity, Lighting and Warning  

   Systems 
Section 01 51 30 Temporary Heating, Ventilation and Cooling 
Section 01 51 50 Temporary Water 
Section 01 51 80 Temporary Fire Protection 
Section  01 52 10 Construction Aids and Temporary Enclosures 
Section 01 52 60 Rubbish Container 
Section 01 53 20 Tree and Plant Protection 
Section 01 53 30 Barricades 
Section 01 55 00 Access Roads and Parking Areas 
Section 01 56 20 Dust Control 
Section 01 56 80 Erosion Control 
Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 
 

A. BID CATEGORY NO. 1 – GENERAL TRADES 
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances 
Section  01 52 10 Construction Aids and Temporary Enclosures 
Section 01 52 60 Rubbish Container 
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Section 01 51 80 Temporary Fire Protection 
Section 01 53 20 Tree and Plant Protection 
Section 01 53 30 Barricades 
Section 01 55 00 Access Roads and Parking Areas 
Section 01 56 20 Dust Control 
Section 01 56 80 Erosion Control 
Section  01 72 00 Field Engineering 
Section  02 41 19 Selective Demolition  
Section  03 30 00  Cast-In-Place Concrete 
Section  04 20 00  Unit Masonry  
Section  05 31 00  Steel Decking  
Section  05 40 00  Cold-Formed Metal Framing  
Section  05 50 00  Metal Fabrications  
Section  06 10 00  Rough Carpentry  
Section  06 16 00  Sheathing  
Section  06 41 16  Plastic-Laminate-Faced Architectural Cabinets  
Section  07 21 00 Thermal Insulation  
Section   07 24 13  Polymer-Based Exterior Insulation and Finish      

System  
Section  07 51 13  Built-Up Asphalt Roofing  
Section  07 53 23  Ethylene-Propylene-Diene-Monomer Roofing  
Section  07 62 00  Sheet Metal Flashing and Trim  
Section  07 71 00  Roof Specialties  
Section  07 72 00  Roof Accessories  
Section  07 84 13  Penetration Firestopping  
Section  07 92 00  Joint Sealants  
Section  08 11 13  Hollow Metal Doors and Frames  
Section  08 31 13  Access Doors and Frames  
Section  09 65 00  Resilient Flooring  
Section  09 91 13  Exterior Painting  
Section  09 91 23  Interior Painting  
Section  31 10 00  Site Clearing  
Section  31 20 00  Earth Moving  
Section  32 92 00  Turf and Grasses (Sf0) 
 

Clarifications:  
1. Provide Spray insulation and Masonry work associated with Brick Piers, 

reference detail 1 on A101C. Metal-studs framing and Dens Glass provided by 
Bid Category No. 2 Metal-Studs Drywall contractor.   

2. Provide and maintain floor protection in all areas of construction.  
3. Provide temporary enclosures at all exterior openings  
4. Bid Category No. 2 METAL-STUDS, ACOUSTICAL CEILINGS AND 

DRYWALL will provide removal, storage, and reinstallation of existing ceiling 
system such as ceiling tiles and grid at all areas noted with Key Note #2 and 
Key Note #9 on Architectural demolition drawings AD102C, AD102D1, 
AD102D2, and AD102E.  
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5. Access panels shown on drawings will be provided by General Trades. Access 
Panels not shown on the drawings but required, must be provided by the 
contractor performing the work.  

6. Provide all wood blocking, nailers, wood sheathing, plywood, etc. for roof 
assembly.  

7. Salvage all exterior brick per demolition notes. 
8. Provide patching of existing openings after Mechanical, electrical, and 

plumbing, Technology demolition. 
9. Provide new openings and patching of roof to accommodate all mechanical, 

plumbing, electrical penetrations required for construction. Openings to be laid 
out by trade requiring the opening.  

 
 
 
B. BID CATEGORY NO. 2 – METAL-STUDS, ACOUSTICAL CEILINGS AND 

DRYWALL 
General Requirements in Paragraph 3.02.B above.  
Section 01 21 00 Allowances 
Section  02 41 19 Selective Demolition  
Section  07 92 00   Joint Sealants  
Section  07 21 00   Thermal Insulation  
Section  09 22 16   Non-Structural Metal Framing  
Section  09 26 13   Gypsum Veneer Plastering  
Section  09 29 00   Gypsum Board  
Section  09 51 13   Acoustical Panel Ceilings  

 
Clarifications:  

1. Provide metal-studs framing and Dens Glass at Brick pier locations, reference 
detail 1 on A101C. Spray insulation and Masonry work by Bid Category No. 1 
General Trades.      

2. Provide removal, storage, and reinstallation of existing ceiling system such as 
ceiling tiles and grid at all areas noted with Keyed notes #2 and #9 on Architectural 
demolition drawings AD102C, AD102D1, AD102D2, and AD102E. Include 
storage costs required to salvage Ceiling tiles, and grid as part of base-bid.  

3. Include a $3,000 material allowance and 120 man-hours at the current rate 
(including all fringe benefits and payroll expenses) for replacement of stained or 
damaged ceiling tiles or other work to be performed at the direction of the 
Construction Manager.  At the end of the project, the unused material allowance 
and man-hours will be converted into a dollar amount per Wage Scale (including 
fringe benefits) and returned to the Owner through a deduct Change Order. 

4. Provide Noise Isolation Requirements, reference detail 4 on Sheet A104.  
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C. BID CATEGORY NO. 3 – ALUMINUM WINDOWS, ENTRANCES AND 
STOREFRONTS 
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances 
Section            07 92 00   Joint Sealants  
Section            08 41 13   Aluminum-Framed Entrances and Storefronts  
Section            08 71 00   Door Hardware  
Section  08 80 00   Glazing  
 

 
 

D. BID CATEGORY NO. 4 – MECHANICAL 
General Requirements in Paragraph 3.02.B above.  
Section 01 21 00 Allowances 
Section 01 51 30 Temporary Heating, Ventilation and Cooling 
Section 01 51 50 Temporary Water 
Section  02 41 19 Selective Demolition  
Section  07 92 00   Joint Sealants  
Section  08 91 19   Fixed Louvers  
Section  22 05 00   Common Work Results for Plumbing  
Section  22 05 23   General Duty Valves for Plumbing Piping (2&Less)  
Section            22 05 29   Hangers and Supports for Plumbing Piping and  

Equipment  
Section  22 05 53   Identification for Plumbing Piping and Equipment  
Section  22 07 00   Plumbing Insulation  
Section  22 11 16   Domestic Water Piping  
Section  23 05 00   Common Work Results for HVAC  
Section            23 05 13 Common Motor Requirements for HVAC 

Equipment  
Section  23 05 16   Expansion Fittings and Loops for HVAC Piping  
Section  23 05 19   Meters and Gages for HVAC Piping  
Section  23 05 23   General Duty Valves for HVAC Piping  
Section            23 05 29  Hangers and Supports for HVAC Piping and             

Equipment  
Section            23 05 48  Vibration and Seismic Controls for HVAC Piping 

and Equipment  
Section  23 05 53   Identification for HVAC Piping and Equipment  
Section  23 05 93   Testing, Adjusting, And Balancing for HVAC  
Section  23 07 00   HVAC Insulation  
Section  23 08 00   Commissioning of HVAC  
Section  23 21 13   Hydronic Piping  
Section 23 21 23   Hydronic Pumps  
Section 23 22 13   Steam and Condensate Heating Piping  
Section 23 22 16   Steam and Condensate Piping Specialties  
Section 23 22 23   Steam Condensate Pumps  
Section 23 23 00   Refrigerant Piping  
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Section 23 25 00   HVAC Water Treatment  
Section 23 31 13   Metal Ducts  
Section 23 31 15   HVAC Air-Distribution System Cleaning  
Section 23 33 00   Air Duct Accessories  
Section 23 36 00   Air Terminal Units  
Section 23 37 13   Diffusers, Registers, And Grilles  
Section 23 37 23   HVAC Gravity Ventilators  
Section 23 40 00   Antimicrobial Systems For HVAC  
Section 23 57 00   Heat Exchangers For HVAC  
Section 23 62 00   Packaged Compressor and Condenser Units  
Section 23 73 13   Modular Indoor Central-Station Air-Handling Units  
Section            23 74 13   Packaged, Outdoor, Central-Station Air-Handling 

Units   
Section 23 81 26   Split System Air Conditioners  
Section 23 82 16   Air Coils  
Section 23 82 23   Unit Ventilators  
Section            23 82 25 Vertical Unit Ventilators (Both Split and Self 

Contained)   
Section 23 82 33  Convectors  
Section 23 82 39   Unit Heaters 

 
Clarifications:  

1. Air Handling Units (AHU’s) #18, #19, and #20, and HUV#400 through HUV#408 
along with associated ACCU’s, warranties and startup service will be provided by 
different vendor under separate contract. This equipment will be delivered to site. 
Bid Category No. 4 Mechanical contractor to provide all work associated with 
installation of this equipment including but not limited to unloading from delivery 
trucks, crane as required, placement in the building, etc.  

2. All other equipment not mentioned in Mechanical Clarification No. 1 to be 
provided as part of base-bid.  

3. Bid Category No. 1 General Trades will provide new openings and patching of roof 
to accommodate all mechanical, plumbing, electrical penetrations required for 
construction. Openings to be laid out by trade requiring the opening.  

4. Access panels shown on drawings will be provided by General Trades. Access 
Panels not shown on the drawings but required, must be provided by the contractor 
performing the work.  
 

 
E. BID CATEGORY NO. 5 – ELECTRICAL 

General Requirements in Paragraph 3.02.B above.  
Section 01 21 00 Allowances 
Section 01 51 10 Temporary Electricity, Lighting and Warning  

   Systems 
Section  02 41 19 Selective Demolition  
Section  07 92 00   Joint Sealants  
Section  26 05 00   Common Work Results for Electrical  
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Section            26 05 19   Low-Voltage Electrical Power Conductors and 
Cables   

Section  26 05 26   Grounding and Bonding for Electrical Systems  
Section  26 05 29   Hangers and Supports for Electrical Systems  
Section  26 05 33   Raceways and Boxes for Electrical Systems  
Section            26 05 44  Sleeves and Sleeve Seals for Electrical Raceways 

and Cabling  
Section  26 05 53   Identification for Electrical Systems  
Section  26 22 00   Low Voltage Transformers  
Section  26 24 16   Panelboards  
Section  26 27 26   Wiring Devices  
Section  26 28 13   Fuses  
Section  26 28 16   Enclosed Switches and Circuit Breakers  
Section  26 29 13   Enclosed Controllers  
Section  26 29 23   Variable Frequency Motor Controllers (Gs)  
Section            26 43 13 Surge Protection for Low-Voltage Electrical Power 

Circuits  
Section  28 31 00   Fire Detection and Alarm  

 
Clarifications:  

1. Bid Category No. 1 General Trades will provide new openings and patching of roof 
to accommodate all mechanical, plumbing, electrical penetrations required for 
construction. Openings to be laid out by trade requiring the opening.  

2. Access panels shown on drawings will be provided by General Trades. Access 
Panels not shown on the drawings but required, must be provided by the contractor 
performing the work.  

3. Provide all electrical work required for equipment furnished by Bid Category No.6 
Controls contractor,  for example: VFD’s - Variable Frequency Drives.  

4. Bid Category No. 7 Technology will provide removal and reinstallation of devices 
noted on Electrical Demolitions Drawings Keyed Notes #4, #5, #6, #7, and #8. 

5. Bid Category No. 7 Technology will provide temporarily support of devices per 
Keyed Notes #2, #3, and #4, noted on Electrical Floor Plans Sheets E102C, 
E102D1, E102D2, E102E, and E104C.  

 
 
F. BID CATEGORY NO. 6 – CONTROLS 

General Requirements in Paragraph 3.02.B above.  
Section 01 21 00 Allowances 
Section 07 92 00  Joint Sealants  
Section            23 09 00   Instrumentation and Control for HVAC (Tridium              

N4)  
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G. BID CATEGORY NO. 7 – TECHNOLOGY 
General Requirements in Paragraph 3.02.B above.  
Section 01 21 00 Allowances 
Section  02 41 19 Selective Demolition  
Section  07 92 00   Joint Sealants  
Section  27 05 00   Common Work Results for Communications  
Section  27 05 28   Pathways for Communications Systems  
Section  27 05 53   Identification for Communications Systems  
Section  27 15 13   Communications Copper Horizontal Cabling  
Section            27 17 00  Testing, Identification and Administration of  

Balanced Twisted Pair Infrastructure  
Section  27 26 26   Ip Address Request Form  
Section  27 41 16   Technology Equipment  

 
Clarifications:  

1. Provide removal and reinstallation of devices noted on Electrical Demolitions 
Drawings Keyed Notes #4, #5, #6, #7, and #8.  

2. Provide temporarily support of devices per Keyed Notes #2, #3, and #4, noted on 
Electrical Floor Plans Sheets E102C, E102D1, E102D2, E102E, E104C  Drawings.  

 
 
 

END OF SECTION 01 12 00 
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