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SECTION 00 02 00 - NOTICE TO BIDDERS 
 
 

NOTICE TO BIDDERS 
 
Notice is hereby given that sealed bids will be received: 
 
  By: Carmel Clay Schools 
  5201 E. Main Street 
  Carmel, IN 46032 
  
  For: Carmel High School Polytechnic Addition and Renovation 
   520 E. Main Street 
   Carmel, IN 46032 
 
  At: Carmel Educational Services Center 
   5201 E. Main Street, Conference Room B3 
   Carmel, IN 46033 
 
 Until:  2:00 PM (local time), October 12, 2023 
 
 Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), at the 

Carmel Educational Services Center, 5201 E. Main Street, Conference Room B3,               
Carmel, IN 46033. 

 
All work for the complete construction of the Project will be under one or more prime contracts with 
the Owner based on bids received and on combinations awarded.  The Construction Manager will 
manage the construction of the Project. 
 
Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations: 
 

Office of the Construction Manager 
The Skillman Corporation 
3834 S. Emerson Avenue, Building A 
Indianapolis, IN  46203 
 
 

The Skillman Plan Room 
 
www.skillmanplanroom.com 
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Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents.  There is no cost for 
downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 
printing, shipping and handling.  Reprographic Services are provided by:  
 
Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 
 
WAGE SCALE: Wage Scale does not apply to this project. 
 
A Pre-Bid Conference will be held on September 26, 2023 at 8:00 AM, local time, Virtually 
through Teams.  A Site Visit is scheduled for September 28, 2023 at 7:00AM.  Attendance by 
bidders is optional, but recommended, in order to clarify or answer questions concerning the Drawings 
and Project Manual for the Project. 
 

Microsoft Teams meeting 
Join on your computer, mobile app or room device  
Click here to join the meeting  
Meeting ID: 279 809 478 898  
Passcode: 3bA27o 
 
Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders. 
 
The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts. 
 
Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to Carmel Clay Schools.  Contractors are advised that the Contract as finally 
entered into with any successful Bidder may be entered into with either the School Corporation or the 
Building Corporation or certain portions of the Contract may be entered into by both the School 
Corporation and the Building Corporation. 
 
The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 
irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 
contracts. 
 
 
 Carmel Clay Schools 
 By: Todd Fenoglio  
 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

  

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 

indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 
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quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 

operations to areas within contract limits indicated.  Do not disturb portions of the site 

beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or 

storage of materials.  Schedule deliveries to minimize space and time 

requirements for storage of materials and equipment on site. 

 

B. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 

construction operations.  Take all precautions necessary to protect the building and 

its occupants during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of 

the construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 

this Project. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 

during the entire construction period. Cooperate with the Owner during 

construction operations to minimize conflicts and facilitate Owner usage. Perform 

the Work so as not to interfere with the Owner’s operations.  
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B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request. 

6. In reference to 11 57 00 Equipment Schedule anything that states “Separate 

Contract” or “CHS” is by the Owner.  Any mention of “Contractor” is the 

responsibility of the Contractor. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  



 

TSC 222110.05  Multiple Contract Summary Section 01 12 00-5 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be 

properly and completely clothed while working.  Bare torsos, legs and feet will 

not be allowed.  Possession or consumption of alcoholic beverages or drugs, 

tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 

be promptly removed from the site.  Smoking is not permitted on school property 

or within school buildings. 

D. Contractors will conduct criminal background checks (extent of and/or service to 

be used will be established by the Owner) on every employee assigned to work on 

the Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

E. Hard Hat Stickers will be issued by The Skillman Corporation upon receipt of 

verification from the Contractor that the employee/subcontractor employee or 

independent contractor has a satisfactory record to work on the Project. This will 

be issued after jobsite orientation with The Skillman Corporation Site Manager. 
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F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 

through the E-Verify Program (Program). Contractor is not required to verify the 

work eligibility status of all newly hired employees through the Program if the 

Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 

an affidavit affirming that the Contractor does not knowingly employ an 

unauthorized alien and confirming Contractor’s enrollment in the Program, unless 

the Program no longer exists, shall be filed with the Owner prior to the execution 

of this contract. This contract shall not be deemed fully executed until such 

affidavit is delivered to the Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 

violates this provision the Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 

contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work 

eligibility status of the employee through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 

shall maintain on file a certification from each subcontractor throughout the 

duration of this contract or project which is the subject of this contract. If 

Contractor determines that a subcontractor is in violation of this provision, 

Contractor may terminate its contract with the subcontractor for such violation. In 

Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 

of every employee that works on the project. This requirement includes the 

contractor’s subs and suppliers to the fourth (4th) tier.  

 

G. The Owner is requiring that all contractors’ personnel and their onsite employees 

and subcontractors submit to expanded history and child protection index check. 

Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 

www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors 

employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 

history and expanded child protection index check. Contractor is responsible for 

the cost of enrollment and employee background check.  All contractors’ personnel 

and employees, once cleared for work will be issued a project identification badge 

that must be worn at all times while on site.  All contractors/subcontractors 

employees shall provide name, address, picture state driver’s license or picture 

identification card and/or Safe Vendor Card to The Skillman Corporation Site 

Manager upon request. 

 

  

http://www.safehiringsolutions.com/
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H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 

already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  

a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 

estimated to be $300,000 or more are qualified at the time of the 

bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds 

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 

Sub Contracts and must provide the case verification number of all 

employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  

 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 50 00 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  
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1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 
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Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 32 calendar days after 

receipt of bids. 

2. Construction shall be complete within 500 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 
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Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements 

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 

purchase a license. Contractors will be invited to the project and required to use 

this tool. Autodesk Build will be used as the Current Set and As-Built Record 

Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-

Compliance Issues, Work Completion List and Punch List. 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section  01 72 00 Field Engineering 
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3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 – GENERAL TRADES 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads, Parking and Groundskeeping 

Section 01 55 00b Monthly Street Sweeping Parameter 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section  01 72 00 Field Engineering 

Section 02 41 19  Selective Demolition 

Section 03 06 30.01  Concrete Schedule 

Section 03 30 00  Cast-in-Place Concrete 

Section 06 10 00  Rough Carpentry 

Section 06 61 16  Solid Surface Fabrications 

Section 07 21 00  Thermal Insulation 

Section 07 84 13  Penetration Firestopping 

Section 07 84 43  Joint Firestopping 

Section 07 92 00  Joint Sealants 

Section 08 11 13  Hollow Metal Doors and Frames 

Section 08 14 16  Flush Wood Doors 

Section 08 31 13  Access Doors and Frames 

Section 08 36 13  Sectional Doors 
Section 08 71 00  Door Hardware 

Section 08 91 19  Fixed Louvers 

Section 09 01 91  Moisture Resistant/Water-Proof Flooring Adhesive 

for Concrete Slabs 

Section 09 05 16 Existing Substrate Preparation for Floor Finishes 

Section 09 65 13 Resilient Base and Accessories 

Section 09 65 16  Resilient Sheet Flooring 

Section 09 65 19  Resilient Tile Flooring 

Section 09 66 23  Resinous Matrix Terrazzo Flooring 

Section 09 67 10.10 Fluid Applied Epoxy  

Section 09 68 13  Tile Carpeting 

Section 09 91 23.61  Interior Painting/Repainting 

Section 09 96 00  High-Performance Coatings 

Section 09 72 16 Vinyl-Coated Fabric Wall Coverings 

 Section 10 11 00  Visual Display Units 

Section 10 22 13  Wire Mesh Partitions 

Section 10 28 00  Toilet, Bath, and Laundry Accessories 
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Section 10 44 13  Fire Extinguisher Cabinets 

Section 10 44 16  Fire Extinguishers 

Section 10 51 00.91  Locker Refurbishing 

Section 10 51 13  Metal Lockers 

Section 10 73 26  Walkway Coverings 

Section 11 57 00  Vocational Shop Equipment 

Section 11 57 00.01 Vocational Shop Equipment Schedule 

Section 12 24 13  Roller Window Shades 

Section 12 48 26.01  Entrance Carpet Tile 

Section 12 93 00  Site Furnishings and Amenities 

Section 14 45 00  Vehicle Lifts 

Section 31 50 00  Excavation Support and Protection 

Section 31 10 00 Site Clearing 

Section 31 20 00  Earth Moving 

Section 31 23 19  Dewatering 

Section 31 23 23  Flowable Fill 

Section 31 25 00  Erosion Control 

Section 31 32 00  Geotextile 

Section 32 12 16  Asphalt Paving 

Section 32 13 13  Concrete Paving 

Section 32 13 73  Concrete Paving Joint Sealants 

Section 32 17 13  Parking Bumpers 

Section 32 17 23  Pavement Markings 

Section 32 91 13  Soil Preparation 

Section 32 92 00  Turf and Grasses 

Section 32 93 00  Plants 

Section 33 05 00  Common Work Results for Utilities 

Section 33 11 13  Facility Water Distribution Piping 

Section 33 13 13  Facility Sanitary Sewers 

Section 33 41 00  Storm Utility Drainage Piping 

Section 33 46 00  Subdrainage 

Section 41 22 23  Electric Trolley Hoists 

Section 41 34 23.33  Spray Painting Booths 

 

Clarifications: 

 

1. Provide 250 man-hour allowance for use at the discretion of the construction 

manager. 

2. Provide a 75-man-hour allowance painter allowance for use at the discretion 

of the construction manager. 

3. Include $2500 temporary fencing allowance to cover additional fencing or 

relocation of fencing shown on the site logistics plan for use at the discretion 

of the construction manager. 

4. Responsible to submit a valid license, permit, and bond with the City of Carmel 

Engineering Department for $5,000 for the Right-of-Way Permit. 

5. Provide and maintain concrete washout pit/dumpster 

6. Contractor shall include all necessary cold weather concrete procedures and 

admixtures as required to meet the schedule. 
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7. Responsible to daylight all existing utilities to confirm depths, sizes, and 

locations, prior to starting any excavation work. 

8. Provide private locates prior to starting any excavation work. 

9. Provide all submittals for underground utilities within 15 days from Notice to 

Proceed. 

10. Furnish aluminum and FRP door hardware to the Glass & Glazing Contractor.   

Hardware is to be shipped direct to their shop from the hardware supplier. 

11. All contractors are responsible to provide caulking for their work.  In general, 

the Contractor whose work creates the joint to be caulked is to provide the joint 

sealant. 

12. Provide all foundation insulation. 

13. Provide all downspout boots. 

14. Provide dumpsters and rubbish containers for the duration of the project.   Bid 

Category No. 2 – Masonry will be responsible for their own dumpsters. 

15. Responsible for equipment included within the table included within 11 57 

00.01 as follows: If it is provided by contractor and installed by contractor it 

is the responsibility of the bid category 1 General Trades contractor.   If it is 

listed provided by CHS and installed by contractor it is the responsibility of 

the bid category 1 General Trades contractor to install the equipment. 

16. Bid Category No. 1 contractor will not be responsible for providing or 

installing equipment that states “separate contract” as shown on the table 

included within 11 57 00.01. 

 

B. BID CATEGORY NO. 2 - MASONRY 

General Requirements in Paragraph 3.02.B above.  

Section 01 21 00 Allowances 

Section 01 52 60 Rubbish Container 

Section 04 20 00  Unit Masonry 

Section 04 72 00  Cast Stone Masonry  

Section 07 21 00 Thermal Insulation 

Section 07 27 26.02  Vapor-Permeable, Fluid-Applied Membrane Air 

Barrier 

Section 07 91 00  Preformed Joint Seals 

Section 07 92 00  Joint Sealants 

 

Clarifications: 

 

1. Provide all masonry anchors and reinforcement. 

2. Provide all cavity wall insulation. 

3. Include all necessary cold weather masonry installation procedures and mortar 

admixtures as required to meet the schedule. 

4. Miscellaneous metal clips, anchors, supports, lintels, and other accessories that 

interface between masonry and structural steel shall be furnished by the 

Structural Steel contractor and installed by the masonry contractor.  

5. Masonry Contractor shall coordinate with the Glass & Glazing contractor for 

rough-opening dimensions of glazed aluminum curton wall and storefront 

systems.   Rough openings are to be held by the Masonry Contractor.  
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6. Masonry Contractor to provide a bond beam lintel at the location shown on the 

interior phasing plan for equipment and vehicle removal from existing auto 

shop.   Masonry Contractor to include masonry infill of this opening at the end 

of Phase 1.  

7. Masonry Contractor responsible for all top of wall sealing at masonry partitions. 

 

C. BID CATEGORY NO. 3 - STRUCTURAL STEEL 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section  01 53 30 Barricades 

Section 05 12 00  Structural Steel Framing 

Section 05 21 00  Steel Joist Framing 

Section 05 31 00  Steel Decking 

Section 05 50 00  Metal Fabrications 

Section 05 51 00  Metal Stairs 

Section 05 52 13  Pipe and Tube Railings 

Section 05 73 00  Decorative Metal Railings 

 

Clarifications: 

 

1. All embedded metal fabrications including but not limited to anchor bolts, weld 

plates, angles, angles, and leveling plates will be furnished by the Structural 

Steel Contractor and installed by the General Trades Contractor. 

2. Grouting of the base plates by the Structural Steel Contractor 

3. Miscellaneous metal clips, anchors, supports, lintels, and any other accessories 

that interface between masonry and structural steel shall be furnished by the 

Structural Steel Contractor and installed by the Masonry Contractor. 

 

D. BID CATEGORY NO. 4 – METAL STUDS, DRYWALL, CEILINGS 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 05 40 00  Cold-Formed Metal Framing 

Section 06 10 00  Rough Carpentry 

Section 06 16 00  Sheathing 

Section 06 64 00  Plastic Paneling 

Section 07 21 00 Thermal Insulation 

Section 07 42 13.23  Metal Composite Materials Wall Panels 
Section 07 92 19  Acoustical Joint Sealants 
Section 09 21 16  Gypsum Board Assemblies 

Section 09 51 13  Acoustical Panel Ceilings 

Section 09 77 13  Stretched-Fabric Wall Systems 

Section 09 84 33  Sound-Absorbing Wall Units 

Section 09 84 36  Sound-Absorbing Ceiling Units 

 

Clarifications: 

 

1. All wood blocking and plywood, interior or exterior is the responsibility of this 

bid category. 
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2. Metal Studs, Drywall, Ceilings Contractor to include a 100 man hour allowance 

for use at the discretion of the construction manager. 

3. All contractors are to provide caulking for their own work.  In general, the 

Contractor’s whose work creates the joint to be caulked is to provide the joint 

sealant. 

4. Responsible for all thermal insulation within GWB assemblies. 

5. Responsible for all acoustical caulking. 

 

E. BID CATEGORY NO. 5 - ROOFING 

General requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 06 10 00  Rough Carpentry 

Section 06 16 00  Sheathing     

Section 07 01 50.19  Preparation for Re-Roofing 

Section 07 01 50.91  Roofing Restoration 

Section 07 41 13.13 Formed Metal Roof Panels 

Section 07 54 00  Thermoplastic Membrane Roofing (PVC and KEE) 

Section 07 62 00  Sheet Metal Flashing and Trim 

Section 07 71 00  Roof Specialties 

     

Clarifications: 

 

1. Responsible to coordinate and seal roof penetrations with all MEP trades. 

2. Provide all wood blocking and plywood that interfaces with the roofing system.   

This includes any wood blocking associated with MEP curbs.  

3. Provide $2,500 allowance for patching and sealing the existing structure for 

temporary tie ins at the discretion of the construction manager.  

 

BID CATEGORY NO. 6 – GLASS & GLAZING 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 07 92 00  Joint Sealants 

Section 08 16 13  Fiberglass Doors 
Section 08 41 13  Aluminum-Framed Entrances and Storefronts 

Section 08 80 00  Glazing 

Section 08 81 13 Decorative Glass Glazing 
 

Clarifications: 

 

1. Responsible to install all aluminum and FRP door hardware furnished by the 

General Trades Contractor. 

2. Provide all joint sealants for own work. 

3. Glass & Glazing Contractor shall coordinate with the Masonry Contractor for 

rough-opening dimensions of glazed aluminum curtain wall and storefront 

systems.  
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 G. BID CATEGORY NO. 7 – FOOD SERVICE EQUIPMENT 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 11 40 00 Food Service Equipment 

 

Clarifications: 

 

1. Coordinate equipment connections with MEP contractors. 

  

H. BID CATEGORY NO. 8 - CASEWORK 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 07 92 00  Joint Sealants 

Section 12 32 16  Manufactured Plastic Laminate-Faced (Educational) 

Casework 

Clarifications: 

 

1. All contractors are to provide caulking for their own work.  In general, the 

Contractor’s whose work creates the joint to be caulked is to provide the joint 

sealants. 

 

I. BID CATEGORY NO. 9 – FIRE PROTECTION 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 21 10 00 Water-Based Fire Suppression Systems  

 

  Clarifications: 

 

1. Responsible for own concrete equipment pads. 

2. All contractors are to provide caulking for their own work.   In general, the 

Contractor’s whose work creates the joint to be caulked is to provide the joint 

sealants. 

 

 J. BID CATEGORY NO. 10 – MECHANICAL & PLUMBING 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

  Section  01 51 50 Temporary Water 

  Section 22 00 02  Work in Existing Buildings 

Section 22 05 00  Common Work Results for Plumbing 

Section 22 05 01  Basic Plumbing Materials and Methods 

Section 22 05 19  Meters and Gages for Plumbing Piping 

Section 22 05 23  General-Duty Valves for Plumbing Piping 

Section 22 05 29  Hangers and Supports for Plumbing Piping and 

Equipment 

Section 22 05 53  Identification for Plumbing Piping and Equipment 

Section 22 07 00  Plumbing Insulation 

Section 22 11 16  Domestic Water Piping 

Section 22 11 19  Domestic Water Piping Specialties 
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Section 22 13 16  Sanitary, Waste, and Vent Piping System 

Section 22 13 23  Sanitary Waste Interceptor 

Section 22 14 13  Facility Storm Drainage Piping 

Section 22 15 19  General-Service Packaged Air Compressors and 

Receivers System 

Section 22 40 00  Plumbing Fixtures 

Section 22 45 00  Emergency Plumbing Fixtures 

Section 22 66 13  Facility Natural Gas Piping 

Section 23 05 00 Common Work Results for HVAC 

Section 23 05 13  Common Motor Requirements for HVAC 

Equipment 

Section 23 05 19  Meters and Gages for HVAC Piping 

Section 23 05 23  General-Duty Valves for HVAC Piping 

Section 23 05 29  Hangers and Supports for HVAC Piping and 

Equipment 

Section 23 05 48  Vibration and Seismic Controls for HVAC Piping 

and Equipment 

Section 23 05 53  Identification for HVAC Piping and Equipment 

Section 23 05 93  Testing, Adjusting, and Balancing for HVAC 

Section 23 07 00  HVAC Insulation 

Section 23 09 00  HVAC Direct Digital Controls 

Section 23 09 93  HVAC Sequence of Operation 

Section 23 21 13  Hydronic Piping 

Section 23 21 23  Hydronic Pumps 

Section 23 25 00  HVAC Water Treatment 

Section 23 31 13  Metal Ducts 

Section 23 31 16  Nonmetal Ducts 

Section 23 33 00  Air Duct Accessories 

Section 23 34 23  HVAC Power Ventilators 

Section 23 36 00  Air Terminal Units 

Section 23 37 13  Diffusers, Registers, and Grilles 

Section 23 37 23  HVAC Gravity Ventilators 

Section 23 41 00  Particulate Air Filtration 

Section 23 73 13  Modular Indoor Central Station Air Handling Units 

Section 23 80 54  Dust Collection System 

Section 23 80 56  Vehicle Exhaust Systems 

Section 23 80 61  Fume Collection Systems 

Section 23 82 39  Unit Heaters 

 

  Clarifications: 

 

1. Responsible for own concrete equipment pads. 

2. All temperature controls low voltage wiring is the responsibility of the 

Mechanical & Plumbing Contractor. 

3. The temperature controls low voltage in wall rough-in is the responsibility of 

the Electrical and Technology Contractor. 
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K. BID CATEGORY NO. 11 - ELECTRICAL & TECHNOLOGY 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting, and Warning 

Systems 

Section 26 00 05  Electrical Demolition 

Section 26 00 50  General Electrical Requirements 

Section 26 05 05  Electrical Testing 

Section 26 05 13  Medium Voltage Cables 

Section 26 05 19  Low-Voltage Electrical Power Conductors and 

Cables 

Section 26 05 26  Grounding and Bonding for Electrical Systems 

Section 26 05 29  Hangers and Supports for Electrical Systems 

Section 26 05 33  Conduit and Boxes for Electrical Systems 

Section 26 05 35  Surface Raceways for Electrical Systems 

Section 26 05 43  Underground Ducts and Raceways for Electrical 

Systems 

Section 26 05 53  Identification for Electrical Systems 

Section 26 05 73  Power System Studies 

Section 26 09 23  Lighting Control Devices 

Section 26 22 00  Low Voltage Transformers 

Section 26 24 16  Panelboards 

Section 26 25 00  Enclosed Bus Assemblies 

Section 26 27 26  Wiring Devices 

Section 26 28 13  Fuses 

Section 26 28 16  Enclosed Switches and Circuit Breakers 

Section 26 29 13  Enclosed Controllers 

Section 26 43 13  Surge Protective Devices for Low-Voltage 

Electrical Power Circuits 

Section 26 51 00  Interior Lighting 

Section 27 01 00  Operation and Maintenance of Communications 

Systems 

Section 27 01 11  Demonstration, Training and Warranty of 

Communications Systems 

Section 27 05 00  Common Work Results for Communications 

Section 27 05 26  Grounding and Bonding for Communications 

Systems 

Section 27 05 28  Pathways for Communications Systems 

Section 27 05 53  Identification for Communications Systems 

Section 27 11 00  Communications Equipment Room Fittings 

Section 27 11 00  TM Manufacturers Material List 

Section 27 13 23  Communications Fiber Optical Backbone Cabling 

Section 27 15 11  Conductors and Cables for Intercom, Public 

Address and Mass Notification Systems 

Section 27 15 15  Communications Copper Horizontal Cabling 

(Category 6) 

Section 27 15 15TM  Manufacturers Material List 

Section 27 15 17  Communications Copper Horizontal Cabling 

(Augmented Cat 6A) 
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Section 27 15 53  Misc. Communications Audio/Video Cabling 

Section 27 41 73  Presentation Communications 

Section 27 51 17  Classroom Sound systems 

Section 27 51 23  Intercommunications and Program Systems 

Section 28 05 10  Common Work Results for Electronic Safety and 

Security 

Section 28 05 23  Conductors and Cables for Electronic Safety and 

Security 

Section 28 13 10  Access Control 

Section 28 23 11  IP Video Surveillance 

Section 28 31 11  Digital, Addressable Fire-Alarm System 

 

  Clarifications: 

 

1. Provide all in-wall rough in locations for the temperature controls. 

2. Provide any line voltage power wiring required for temperature controls. 

3. Responsible for own equipment pads. 

4. Any installed equipment that requires an electrical connection is considered 

to be the Electrical and Technology Contractor’s responsibility to make the 

final connection. 

5. Any un-used electrical boxes are to be covered at the end of the project. 

6. Wireless Access Points and Cameras are to be provided by the owner and 

installed by this contractor.   This includes assisting with the aiming of the 

cameras.  

7. Required to utilize Aptek a division of Central Indiana Hardware for the 

work included within 28 05 10 and 28 13 10.   Contact Damir Husejnovic 

DamirH@aptek-ssc.com, (317) 989-1514 

 

 

END OF SECTION 01 12 00 
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