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SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Porter County Board of Commissioners
155 Indiana Ave., Suite 205
Valparaiso, IN 46383

For: Memorial Opera House – Bid Package #2 (General Trades, Plumbing, Mechanical 
and Electrical Package’s)
104 Indiana Ave.
Valparaiso, IN 46383

At: Porter County Board of Commissioners
155 Indiana Ave., Suite 205
Valparaiso, IN 46383

Until: 9:00AM CST, January 9, 2024

Bid Opening: Bids will be publicly opened and read aloud during a regularly scheduled 
board meeting at 10:00AM CST, in the Porter County Government 
Complex, 155 Indiana Ave., Valparaiso, IN 46383

All work for the complete construction of the Project will be under one prime contract with the Owner 
based on bids received.  The Construction Manager will manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager
The Skillman Corporation
8006 Aetna Street
Merrillville, IN  46410

The Skillman Plan Room

www.skillmanplanroom.com

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents.  There is no cost for 
downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 
printing, shipping, and handling.  Reprographic Services are provided by: 

Reprographic Arts, 1017 Franklin St., Michigan City, IN  46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on December 14, 2023, at 9:30AM, CST, at 104 Indiana Ave. 
Valparaiso, IN 46383.  Attendance by bidders is optional, but recommended, in order to clarify or 
answer questions concerning the Drawings and Project Manual for the Project.

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contract.

Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to Porter County Board of Commissioners.  

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 
irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 
contracts.

Porter County Board of Commissioners

END OF SECTION 00 02 00
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended 
General Conditions and other Division 1 Specification Sections, apply to Work of 
this Section. 

1.02 SUMMARY

A. The intent of this Section is to indicate the Work required by the Contractors and 
to provide information regarding the duties, responsibilities, and cooperation 
required by the Contractors, with similar requirements for the subcontractors and 
suppliers. 

B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

I. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized 
to be a major part of the project, with Work to be performed concurrently and in 
close coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the 
Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for 
other reasons. 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 
Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 
required by the Specifications and Drawings for each contract area defined in the 
Schedule.

D. Work for the complete construction of the Project will be under multiple prime 
contracts with the Owner.  The Construction Manager will manage the construction 
of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items 
relative to his Contract. 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work. 
1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 
attached or built into the Work; and familiarize himself with the 
requirements and responsibilities of other Contracts to enable the required 
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner.

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification.

B. Contractors shall cooperate with and assist the Construction Manager in the 
preparation of construction progress and procedures, schedule of product 
deliveries, and their effect on the overall project progress and completion. Other 
Contractors shall cooperate in getting their Work and the Work of their 
subcontractors completed according to the schedule as prepared and maintained by 
the Construction Manager.  Each Contractor shall immediately notify the 
Construction Manager of a delay in delivery of products or the scheduled date of 
completion that may affect the total progress of construction. 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 
or separately, giving the general topographical lines existing at the site and the 
property lines.
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D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities. 

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 
operations to areas within contract limits indicated.  Do not disturb portions of the 
site beyond the areas in which the Work is indicated.
1. Owner Occupancy: Allow for Owner occupancy and use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 
emergency vehicles at all times.  Do not use these areas for parking or 
storage of materials.  Schedule deliveries to minimize space and time 
requirements for storage of materials and equipment on site.

B. Use of the Existing Building:  Maintain the existing building in a weathertight 
condition throughout the construction period.  Repair damage caused by 
construction operations.  Take all precautions necessary to protect the building and 
its occupants during the construction period. 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and 
operations must be maintained.  The Contract Documents are intended to 
define a strict separation between the school activities of students and staff 
from the activities of the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any 
visible or audible actions initiated or responded to by any employees of 
Contractors on this Project toward any students, teachers, or staff members 
at the school system.  Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from 
communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction 
Manager.

D. Contractors must expend their best effort toward protection of the health, 
safety, and welfare of occupants on the Owner’s property during the course 
of Work on this Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 
during the entire construction period. Cooperate with the Owner during 
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construction operations to minimize conflicts and facilitate Owner usage. Perform 
the Work so as not to interfere with the Owner’s operations. 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 
install equipment in completed areas of the building prior to Substantial 
Completion, provided such occupancy does not interfere with completion of the 
Work.  Such placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work.
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of 
Occupancy from local building officials prior to Owner occupancy.

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 
be fully operational.  Required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of the 
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work. 
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings.
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents.
3. Existing school maintenance work.
4. The purchase and supplying of certain materials as noted in the Project 

Manual.
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A. The Construction Manager will secure the general building permit for the Owner.  
Each Contractor shall secure and pay for other permits, governmental fees, and 
licenses necessary for the proper execution and completion of his Work, which are 
applicable at the time the bids are also received.  Fees to relocate utilities on 
Owner's property shall be included in the bid of the Contractor doing the relocation.
1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner.
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B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 
parties for minimum interruption of service. 

C. Shutdowns of existing systems shall be limited to minimum time required and 
scheduled with other involved parties.  Provide 2 days written notice of shutdown 
to Construction Manager and Owner. 

D. Inspections of installed work shall be performed by the governing authority as 
arranged for by the Contractor.  Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his 
Work.  If a Contractor observes that the Contract Documents are at variance 
therewith, he shall promptly notify the Construction Manager in writing, and 
necessary changes shall be adjusted by appropriate notification. If a Contractor 
performs Work knowing it to be contrary to such laws, ordinances, rules, and 
regulations, and without such notice to the Construction Manager, he shall assume 
full responsibility therefore and shall bear the costs attributable thereto. 

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work. 

B. Each Contractor shall enforce strict discipline and good order among his employees 
or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them. 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 
the conduct of the Work as the Owner may establish.  Employees shall be 
properly and completely clothed while working.  Bare torsos, legs and feet will 
not be allowed.  Possession or consumption of alcoholic beverages or drugs, 
tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 
be promptly removed from the site.  Smoking is not permitted on school property 
or within school buildings.

D. Contractors will conduct criminal background checks (extent of and/or service to 
be used will be established by the Owner) on every employee assigned to work on 
the Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same of sub-contractors. 

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project.
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F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 
verify the work eligibility status of all newly hired employees of Contractor 
through the E-Verify Program (Program). Contractor is not required to verify the 
work eligibility status of all newly hired employees through the Program if the 
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
an affidavit affirming that the Contractor does not knowingly employ an 
unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
the Program no longer exists, shall be filed with the Owner prior to the execution 
of this contract. This contract shall not be deemed fully executed until such 
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor 
or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
violates this provision the Owner shall require Contractor to remedy the violation 
not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 
fails to remedy the violation within the thirty (30) day period, the Owner shall 
terminate the contract for breach of contract.  If Owner terminates the contract, 
Contractor shall be liable to the Owner for actual damages in addition to any other 
contractual remedies. There is a rebuttable presumption that Contractor did not 
knowingly employ an unauthorized alien if Contractor verified the work 
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to 
certify to Contractor that the subcontractor does not knowingly employ or 
contract with an unauthorized alien and has enrolled in the Program. Contractor 
shall maintain on file a certification from each subcontractor throughout the 
duration of this contract or project which is the subject of this contract. If 
Contractor determines that a subcontractor is in violation of this provision, 
Contractor may terminate its contract with the subcontractor for such violation. In 
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 
of every employee that works on the project. This requirement includes the 
contractor’s subs and suppliers to the fourth (4th) tier. 

G. The Owner is requiring that all contractors’ personnel and their onsite employees 
(trade employees) and subcontractors submit an expanded criminal history check 
through SafeVendor, a product of Safe Hiring Solutions. Please visit 
www.safevisitorsolutions.com/safevendor-app-agreement to create your account 
with SafeVendor.  Contractor is responsible for the cost of this background 
check).  This should meet with the Owner’s approval prior to the employee starting 
work on the project.  All contractors’ personnel and employees once cleared for 
work will be issued a project identification badge that must be worn at all times 
while on site.  All contractors will be expected to provide the required name, 
address, picture state driver’s license or picture state identification card information 
to The Skillman Corporation Site Manager no later than 24 hours in advance of the 
employee coming to work at the project site.

http://www.safevisitorsolutions.com/safevendor-app-agreement
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H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 
Projects enacted by the Indiana Legislator requires, in addition to requirements 
already in effect, contractors to comply with the following:
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract. 
2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4. 
a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 
estimated to be $300,000 or more are qualified at the time of the 
bid in accordance with IC 4 – 13.6 – 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds 
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have 
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project. 

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash.

7. Requirement to retain payroll records for 3 years
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.
10. Failure to comply may result in debarment from public works projects for 

up to 4 years. 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 
and General Aggregate Limit of $2,000,000. Other requirements and limits may 
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject.
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1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said 
verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information. 

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 
damage or loss to people and property in, on and adjacent to the project. This shall 
include not only their own work or property but that of other contractors and the 
Owner.
 

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site 
or property adjacent thereto.  Once accepted by the Owner, contractors shall 
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each 
contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" 
should be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract 
area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several 
contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 
nature as required for each contract area whether or not enumerated in the Schedule 
of Contract Responsibilities.

E. The following contract areas are broken down by Specifications Section 
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, 
each Contractor is responsible to review the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid in separate contracts.  Where a specific 
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item of Work is not defined, but is normally inherent to a trade, or is included in 
the scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 
the Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the 
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and 
the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his 
Contract.  No delay in the Work will be allowed due to the failure of the Contractor 
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 
and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for Work of other Contractors; provide necessary openings 
where indicated or implied by the Drawings and Specifications.  Each Contractor 
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement.
1. It is anticipated that construction will start within 126 calendar days after 

receipt of bids.
2. Construction shall be complete within 294 consecutive calendar days, or 

earlier, after Notice to Proceed. 

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER
Section 01 32 00 Schedules and Reports
Section 01 45 10 Testing Laboratory Services
Section 01 71 50 Final Cleaning

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 01 12 00 Multiple Contract Summary
Section 01 2 300 Alternates
Section 01 25 00 Contract Modification Procedures
Section 01 28 00 Schedule of Values
Section 01 29 00 Applications for Payment
Section 01 31 00 Project Meetings
Section 01 32 00 Schedules and Reports
Section 01 33 00 Submittal Procedures
Section 01 40 00 Quality Requirements
Section 01 45 10 Testing Laboratory Services (Paragraph 1.05)
Section 01 50 50 Temporary Facilities and Controls
Section 01 54 60 Environment Protection
Section 01 54 80 Utility Protection
Section 01 56 30 Water Control
Section 01 56 90 Housekeeping & Safety
Section 01 59 20 Offices and Sheds
Section 01 60 00 Product Requirements
Section 01 72 50 Work Layout
Section 01 73 10 Cutting and Patching
Section 01 77 00 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 
purchase a license. Contractors will be invited to the project and required to use 
this tool. Autodesk Build will be used as the Current Set and As-Built Record 
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.
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C. PROVIDED BY DESIGNATED CONTRACTORS 
Section 01 21 00 Allowances
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 56 20 Dust Control
Section 01 56 80 Erosion Control
Section 01 57 60 Project Signs
Section 01 72 00 Field Engineering

3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 – GENERAL TRADES
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 56 20 Dust Control
Section 01 56 80 Erosion Control
Section 01 57 60 Project Signs
Section 01 72 00 Field Engineering
Section 02 41 19 Selective Demolition (As Applicable)
Section 03 30 00 Cast-In-Place Concrete (As Applicable)
Section 06 10 53 Miscellaneous Rough Carpentry
Section 07 21 00 Thermal Insulation
Section 07 92 00 Joint Sealants (As Applicable) 
Section 08 11 13 Hollow Metal Doors and Frames
Section 08 14 33 Stile and Rail Wood Doors
Section 08 31 13 Access Doors and Frames (As Applicable)
Section 08 41 13 Aluminum-Framed Entrances and Storefronts
Section 08 52 00 Wood Windows
Section 08 80 00 Glazing 
Section 09 22 16 Non-Structural Metal Framing
Section 09 29 00 Gypsum Board 
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Section 09 96 00.99 High Performance Coatings
Section 10 21 13.17 Phenolic-Core Toilet Compartments 
Section 10 28 00 Toilet, Bath, and Laundry Accessories
Section 21 05 23 General-Duty Valves for Water-Based Fire-Suppression Piping
Section 31 10 00 Site Clearing
Section 31 20 00 Earth Moving
Section 32 12 16 Asphalt Paving
Section 32 13 13 Concrete Paving 
Section 32 13 73 Concrete Paving Joint Sealants
Section 32 31 19 Decorative Metal Fences and Gates 
Section 32 92 00 Turf and Grasses

Clarification No. 1:
Regarding Specification Section 07 92 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant.

Clarification No. 2:
Private utilities will be required.  The Bid Category No. 1 Contractor is to include in their bid 
any costs associated with having a private utility company identify all utilities outside the public 
utility boundaries.

Clarification No. 3:
The Bid Category No. 1 Contractor is to include $25,000 in their bid for costs associated with 
the submittal website and document management subscription.  Any unused amount will be 
credited back to the Owner as a deduct Change Order.

Clarification No. 4:
The Bid Category No. 1 Contractor is to include in this bid, sweeping compound and 60 man-
hours for general building and site clean-up (or other work) to be performed by a skilled laborer 
at the direction of the Construction Manager throughout the duration of the project.  At the end of 
the project, unused hours will be converted into a dollar amount and returned to the Owner as a 
deduct Change Order.

Clarification No. 5:
The Bid Category No. 1 Contractor is responsible to provide all utilities (site water, sanitary and 
storm lines) to within 5’-0” of the building perimeter or as indicated on the drawings, including 
cleanouts.  The Bid Category No. 2 Contractor shall provide all excavation and backfill to make 
final connections to the building.

Clarification No. 6:
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor.
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Clarification No. 7:
The Bid Category Nos. 1, 2, 3, and 4 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
Technology and Electrical Services throughout the duration of the project.

Clarification No. 8:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all demolition, cutting and patching of Plumbing related work 
to include, but not limited to, fixtures, piping, etc.  The Bid Category No. 3 Contractor is responsible 
to provide all demolition, cutting and patching of Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 4 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.

Clarification No. 9:
The Bid Category No. 1 Contractor is responsible for removing any dirt and mud that is tracked 
on public roadways on a daily basis.

Clarification No. 10:
Reference Drawing Sheet AF101.2; The Bid Category No. 1 Contractor shall provide the New 
W8X48 Headers as indicated in Note 9.
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B. BID CATEGORY NO. 2 – PLUMBING
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 02 41 19 Selective Demolition  (As Applicable)
Section 03 30 00 Cast-In-Place Concrete (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable) 
Section 08 31 13 Access Doors and Frames (As Applicable)
Section 22 05 18 Escutcheons for Plumbing Piping
Section 22 05 19 Meters and Gages for Plumbing Piping
Section 22 05 23.12 Ball Valves for Plumbing Piping
Section 22 05 23.13 Butterfly Valves for Plumbing Piping
Section 22 05 23.14 Check Valves for Plumbing Piping 
Section 22 05 29 Hangers and Supports for Plumbing Piping and Equipment
Section 22 05 53 Identification for Plumbing Piping and Equipment
Section 22 07 19 Plumbing Piping Insulation
Section 22 11 16 Domestic Water Piping (Building)
Section 22 11 19 Domestic Water Piping Specialties
Section 22 11 23.99 Plumbing Pumps
Section 22 13 13 Facility Sanitary Sewers (Site)
Section 22 13 16 Sanitary Waste and Vent Piping (Building)
Section 22 13 19 Sanitary Waste Piping Specialties
Section 22 13 29 Sanitary Sewerage Pumps
Section 22 41 00 Residential Plumbing Fixtures
Section 22 42 13.13 Commercial Water Closets
Section 22 42 13.16 Commercial Urinals
Section 22 42 16.13 Commercial Lavatories

Clarification No. 1:
Regarding Specification Section 07 92 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant.

Clarification No. 3:
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor.

Clarification No. 4:
The Bid Category Nos. 1, 3, and 4 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
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Clarification No. 5:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all demolition, cutting and patching of Plumbing related work 
to include, but not limited to, fixtures, piping, etc.  The Bid Category No. 3 Contractor is responsible 
to provide all demolition, cutting and patching of Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 4 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.

Clarification No. 6:
The Bid Category No. 3 Contractor shall provide saw cutting, removal and replacement of 
concrete as required to accommodate work as shown on the P Drawings.  The Bid Category No. 
3 Contractor shall also include scanning of floors prior to performing any saw cutting.
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C. BID CATEGORY NO. 3 – MECHANICAL
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 02 41 19 Selective Demolition (As Applicable)
Section 03 30 00 Cast-In-Place Concrete (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable)
Section 08 31 13 Access Doors and Frames (As Applicable)
Section 23 01 30.51 HVAC Air-Distribution System Cleaning
Section 23 05 00 Common Work Results for HVAC
Section 23 05 13 Common Motor Requirements for HVAC Equipment
Section 23 05 19 Meters and Gages for HVAC Piping
Section 23 05 23 General-Duty Valves for HVAC Piping
Section 23 05 29 Hangers and Supports for HVAC Piping and Equipment
Section 23 05 33 Heat Tracing for HVAC Piping
Section 23 05 53 Identification for HVAC Piping and Equipment
Section 23 05 93 Testing, Adjusting, and Balancing for HVAC
Section 23 07 13 Duct Insulation
Section 23 07 16 HVAC Equipment Insulation
Section 23 07 19 HVAC Piping Insulation
Section 23 09 00.99 Direct Digital Control Systems
Section 23 11 23 Facility Natural-Gas Piping System
Section 23 21 13 Hydronic Piping
Section 23 21 16 Hydronic Piping Specialties
Section 23 21 23 Hydronic Pumps
Section 23 25 13 Water Treatment for Closed-Loop Hydronic Systems
Section 23 31 13 Metal Ducts
Section 23 33 00 Air Duct Accessories
Section 23 34 23 HVAC Power Ventilators
Section 23 36 00 Air Terminal Units
Section 23 37 13.99 Diffusers, Registers, and Grilles
Section 23 37 23 HVAC Gravity Ventilators
Section 23 51 00 Breechings, Chimneys, and Stacks
Section 23 52 16 Condensing Boilers
Section 23 64 23.13 Air-Cooled, Scroll Water Chillers
Section 23 73 13 Modular Indoor Central-Station Air-Handling Units
Section 23 81 26 Split-System Air-Conditioners
Section 23 82 19 Fan Coil Units
Section 23 82 36 Finned-Tube Radiation Heaters
Section 23 82 39 Unit Heaters

Clarification No. 1:
Regarding Specification Section 07 92 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant.
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Clarification No. 2:
Reference drawing sheet AD101.2; The Bid Category No. 3 Contractor is responsible for Note 21 as 
required for the replacement of MEP Equipment in the Basement.

Clarification No. 3:
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor.

Clarification No. 4:
The Bid Category Nos. 1, 2,  3, and 4 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 

Clarification No. 5:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all demolition, cutting and patching of Plumbing related work 
to include, but not limited to, fixtures, piping, etc.  The Bid Category No. 3 Contractor is responsible 
to provide all demolition, cutting and patching of Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 4 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.
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D. BID CATEGORY NO. 4 – ELECTRICAL
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
Section 02 41 19 Selective Demolition (As Applicable) 
Section 03 30 00 Cast-In-Place Concrete (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable)
Section 08 31 13 Access Doors and Frames (As Applicable)
Section 26 05 00 Common Work Results for Electrical 
Section 26 05 01.99 Minor Electrical Demolition
Section 26 05 19 Low-Voltage Electrical Power Conductors and Cables
Section 26 05 26 Grounding and Bonding for Electrical Systems 
Section 26 05 29 Hangers and Supports for Electrical Systems
Section 26 05 33 Raceways and Boxes for Electrical Systems
Section 26 05 43 Underground Ducts and Raceways for Electrical Systems
Section 26 05 44 Sleeves and Sleeve Seals for Electrical Raceways and Cabling
Section 26 05 53 Identification for Electrical Systems
Section 26 09 23 Lighting Control Devices 
Section 26 24 16 Panelboards
Section 26 27 26 Wiring Devices 
Section 26 28 13 Fuses
Section 26 28 16 Enclosed Switches and Circuit Breakers
Section 26 29 13 Enclosed Controllers 
Section 26 29 23 Variable-Frequency Motor Controllers
Section 26 33 23.11 Central Battery Equipment for Emergency Lighting 
Section 26 43 13 Surge Protection for Low-Voltage Electrical Power Circuits
Section 26 51 19 LED Interior Lighting
Section 26 52 13 Emergency and Exit Lighting 
Section 26 55 61 Theatrical Control and Lighting
Section 26 56 19 LED Exterior Lighting
Section 27 15 13 Communications Copper Horizontal Cabling
Section 27 16 00.99 Communications Cabling Demolition 
Section 28 46 21 Addressable Fire-Alarm Systems

Clarification No. 1:
Regarding Specification Section 07 92 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant.

Clarification No. 2:
The Bid Category Nos. 1, 2, 3, and 4 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
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Clarification No. 3:
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor.

Clarification No. 4:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all demolition, cutting and patching of Plumbing related work 
to include, but not limited to, fixtures, piping, etc.  The Bid Category No. 3 Contractor is responsible 
to provide all demolition, cutting and patching of Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 4 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.

Clarification No. 5:
Reference the “Mechanical Drawings”, the Bid Category No. 4 Contractor is required to provide 
rough-in of ALL conduit boxes as indicated on these drawings and required for the Temperature 
Controls.

Clarification No. 6
The Bid Category No. 4 Contractor is responsible for all rough-in, cabling and terminations at 
hollow metal frames and aluminum frames as indicated on the E Drawings.  This includes but is 
not limited to door hardware, ADA operators, card readers, DPS, power supplies, etc., as indicated 
on the documents and specifications.  Also reference the Door Schedule and Door Hardware 
Specification Section.  The Bid Category No. 4 Contractor is also responsible for terminations 
at all equipment associated with this work to provide a complete and operational system.

END OF SECTION 01 12 00
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