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SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By:  School City of Whiting
 1500 Center St.

  Whiting, IN 46394

For:  School City of Whiting – Whiting Middle School Roof Replacement
1800 New York Ave.
 Whiting, IN 46394

At:  School City of Whiting
 1500 Center St.

  Whiting, IN 46394

Until: 10:00AM (CST) on November 19, 2024

Bid Opening: Bids will be publicly opened and read aloud at 10:00AM (CST), on 
November 19, 2024 at the School City of Whiting – Administration 
Building Board Room located at 1500 Center Street, Whiting, IN 46394.

All work for the complete construction of the Project will be under one or more prime contracts with 
the Owner based on bids received and on combinations awarded.  The Construction Manager will 
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager
The Skillman Corporation
8006 Aetna Street
Merrillville, IN  46410

The Skillman Plan Room
www.skillmanplanroom.com

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be able 
to download documents electronically or request printed documents.  There is no cost for downloading 
the bidding documents.  Bidders desiring printed documents shall pay for the cost of printing, shipping, 
and handling.  Reprographic Services are provided by:

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on November 4, 2024 at 2:00PM (CST) at the Whiting High 
School Auditorium, located at 1751 Oliver St., Whiting, IN 46394. Enter at Door #12.  Attendance 
by bidders is optional, but recommended, to clarify or answer questions concerning the Drawings and 
Project Manual for the Project.

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance with 
the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project should 
make such Bids to School City of Whiting.  Contractors are advised that the Contract as finally entered 
into with any successful Bidder may be entered into with either the School Corporation or the Building 
Corporation or certain portions of the Contract may be entered into by both the School Corporation and 
the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 
irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 
contracts.

School City of Whiting

By: Cynthia Scroggins, Superintendent

END OF SECTION 00 02 00



TSC   223190.02 Multiple Contract Summary Section 01 12 00-1

SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended 
General Conditions and other Division 1 Specification Sections, apply to Work of 
this Section. 

1.02 SUMMARY

A. The intent of this Section is to indicate the Work required by the Contractors and 
to provide information regarding the duties, responsibilities, and cooperation 
required by the Contractors, with similar requirements for the subcontractors and 
suppliers. 

B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

I. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized 
to be a major part of the project, with Work to be performed concurrently and in 
close coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the 
Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for 
other reasons. 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 
Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 
required by the Specifications and Drawings for each contract area defined in the 
Schedule.

D. Work for the complete construction of the Project will be under multiple prime 
contracts with the Owner.  The Construction Manager will manage the construction 
of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items 
relative to his Contract. 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work. 
1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 
attached or built into the Work; and familiarize himself with the 
requirements and responsibilities of other Contracts to enable the required 
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner.

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification.

B. Contractors shall cooperate with and assist the Construction Manager in the 
preparation of construction progress and procedures, schedule of product 
deliveries, and their effect on the overall project progress and completion. Other 
Contractors shall cooperate in getting their Work and the Work of their 
subcontractors completed according to the schedule as prepared and maintained by 
the Construction Manager.  Each Contractor shall immediately notify the 
Construction Manager of a delay in delivery of products or the scheduled date of 
completion that may affect the total progress of construction. 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 
or separately, giving the general topographical lines existing at the site and the 
property lines.
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D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities. 

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 
operations to areas within contract limits indicated.  Do not disturb portions of the 
site beyond the areas in which the Work is indicated.
1. Owner Occupancy: Allow for Owner occupancy and use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 
emergency vehicles at all times.  Do not use these areas for parking or 
storage of materials.  Schedule deliveries to minimize space and time 
requirements for storage of materials and equipment on site.

B. Use of the Existing Building:  Maintain the existing building in a weathertight 
condition throughout the construction period.  Repair damage caused by 
construction operations.  Take all precautions necessary to protect the building and 
its occupants during the construction period. 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and 
operations must be maintained.  The Contract Documents are intended to 
define a strict separation between the school activities of students and staff 
from the activities of the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any 
visible or audible actions initiated or responded to by any employees of 
Contractors on this Project toward any students, teachers, or staff members 
at the school system.  Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from 
communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction 
Manager.

D. Contractors must expend their best effort toward protection of the health, 
safety, and welfare of occupants on the Owner’s property during the course 
of Work on this Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 
during the entire construction period. Cooperate with the Owner during 
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construction operations to minimize conflicts and facilitate Owner usage. Perform 
the Work so as not to interfere with the Owner’s operations. 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 
install equipment in completed areas of the building prior to Substantial 
Completion, provided such occupancy does not interfere with completion of the 
Work.  Such placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work.
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of 
Occupancy from local building officials prior to Owner occupancy.

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 
be fully operational.  Required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of the 
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work. 
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings.
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents.
3. Existing school maintenance work.
4. The purchase and supplying of certain materials as noted in the Project 

Manual.
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A. The Bid Category No. 1 Contractor will secure the general building permit for 
the Owner.  Each Contractor shall secure and pay for other permits, governmental 
fees, and licenses necessary for the proper execution and completion of his Work, 
which are applicable at the time the bids are also received.  Fees to relocate utilities 
on Owner's property shall be included in the bid of the Contractor doing the 
relocation.
1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner.
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B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 
parties for minimum interruption of service. 

C. Shutdowns of existing systems shall be limited to minimum time required and 
scheduled with other involved parties.  Provide 2 days written notice of shutdown 
to Construction Manager and Owner. 

D. Inspections of installed work shall be performed by the governing authority as 
arranged for by the Contractor.  Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his 
Work.  If a Contractor observes that the Contract Documents are at variance 
therewith, he shall promptly notify the Construction Manager in writing, and 
necessary changes shall be adjusted by appropriate notification. If a Contractor 
performs Work knowing it to be contrary to such laws, ordinances, rules, and 
regulations, and without such notice to the Construction Manager, he shall assume 
full responsibility therefore and shall bear the costs attributable thereto. 

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work. 

B. Each Contractor shall enforce strict discipline and good order among his employees 
or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them. 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 
the conduct of the Work as the Owner may establish.  Employees shall be 
properly and completely clothed while working.  Bare torsos, legs and feet will 
not be allowed.  Possession or consumption of alcoholic beverages or drugs, 
tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 
be promptly removed from the site.  Smoking is not permitted on school property 
or within school buildings.

D. Contractors will conduct criminal background checks (extent of and/or service to 
be used will be established by the Owner) on every employee assigned to work on 
the Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same of sub-contractors. 
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 
verify the work eligibility status of all newly hired employees of Contractor 
through the E-Verify Program (Program). Contractor is not required to verify the 
work eligibility status of all newly hired employees through the Program if the 
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
an affidavit affirming that the Contractor does not knowingly employ an 
unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
the Program no longer exists, shall be filed with the Owner prior to the execution 
of this contract. This contract shall not be deemed fully executed until such 
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor 
or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
violates this provision the Owner shall require Contractor to remedy the violation 
not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 
fails to remedy the violation within the thirty (30) day period, the Owner shall 
terminate the contract for breach of contract.  If Owner terminates the contract, 
Contractor shall be liable to the Owner for actual damages in addition to any other 
contractual remedies. There is a rebuttable presumption that Contractor did not 
knowingly employ an unauthorized alien if Contractor verified the work 
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to 
certify to Contractor that the subcontractor does not knowingly employ or 
contract with an unauthorized alien and has enrolled in the Program. Contractor 
shall maintain on file a certification from each subcontractor throughout the 
duration of this contract or project which is the subject of this contract. If 
Contractor determines that a subcontractor is in violation of this provision, 
Contractor may terminate its contract with the subcontractor for such violation. In 
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 
of every employee that works on the project. This requirement includes the 
contractor’s subs and suppliers to the fourth (4th) tier. 

G. The Owner is requiring that all contractors’ personnel and their onsite employees 
(trade employees) and subcontractors submit an expanded criminal history check 
through SafeVendor, a product of Safe Hiring Solutions. Please visit 
www.safevisitorsolutions.com/safevendor-app-agreement to create your account 
with SafeVendor.  Contractor is responsible for the cost of this background 
check).  This should meet with the Owner’s approval prior to the employee starting 
work on the project.  All contractors’ personnel and employees once cleared for 
work will be issued a project identification badge that must be worn at all times 
while on site.  All contractors will be expected to provide the required name, add

http://www.safevisitorsolutions.com/safevendor-app-agreement
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ress, picture state driver’s license or picture state identification card information to 
The Skillman Corporation Site Manager no later than 24 hours in advance of the 
employee coming to work at the project site.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 
Projects enacted by the Indiana Legislator requires, in addition to requirements 
already in effect, contractors to comply with the following:
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract. 
2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4. 
a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 
estimated to be $300,000 or more are qualified at the time of the 
bid in accordance with IC 4 – 13.6 – 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds 
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have 
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project. 

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash.

7. Requirement to retain payroll records for 3 years
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.
10. Failure to comply may result in debarment from public works projects for 

up to 4 years. 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 
and General Aggregate Limit of $2,000,000. Other requirements and limits may 
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject.
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1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said 
verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information. 

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 
damage or loss to people and property in, on and adjacent to the project. This shall 
include not only their own work or property but that of other contractors and the 
Owner.
 

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site 
or property adjacent thereto.  Once accepted by the Owner, contractors shall 
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each 
contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" 
should be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract 
area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several 
contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 
nature as required for each contract area whether or not enumerated in the Schedule 
of Contract Responsibilities.

E. The following contract areas are broken down by Specifications Section 
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, 
each Contractor is responsible to review the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid in separate contracts.  Where a specific 
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item of Work is not defined, but is normally inherent to a trade, or is included in 
the scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 
the Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the 
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and 
the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his 
Contract.  No delay in the Work will be allowed due to the failure of the Contractor 
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 
and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for Work of other Contractors; provide necessary openings 
where indicated or implied by the Drawings and Specifications.  Each Contractor 
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement.
1. It is anticipated that construction will start within 154 calendar days after 

receipt of bids.
2. Construction shall be complete within 306 consecutive calendar days, or 

earlier, after Notice to Proceed. 

PART 2 - PRODUCTS (Not Used)



TSC   223190.02 Multiple Contract Summary Section 01 12 00-10

PART 3 - EXECUTION 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER
Section 01 32 00 Schedules and Reports
Section 01 45 10 Testing Laboratory Services
Section 01 71 50 Final Cleaning
Section 23 05 93 Testing, Adjusting, and Balancing for HVAC

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 01 12 00 Multiple Contract Summary
Section 01 23 00 Alternates
Section 01 25 00 Contract Modification Procedures
Section 01 28 00 Schedule of Values
Section 01 29 00 Applications for Payment
Section 01 31 00 Project Meetings
Section 01 32 00 Schedules and Reports
Section 01 33 00 Submittal Procedures
Section 01 40 00 Quality Requirements
Section 01 45 10 Testing Laboratory Services (Paragraph 1.05)
Section 01 50 50 Temporary Facilities and Controls
Section 01 54 60 Environment Protection
Section 01 54 80 Utility Protection
Section 01 56 90 Housekeeping & Safety
Section 01 60 00 Product Requirements
Section 01 72 50 Work Layout
Section 01 73 10 Cutting and Patching
Section 01 77 00 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager.

Use of excessive noise producing equipment and demolition operations that will 
interrupt normal school instruction will not be permitted during normal school 
operating hours.  Contractors that require such equipment or that have interruptive 
demolition operations shall include in their bid the performance of such work 
after normal school operating hours.  Contractors requiring the use or installation 
of materials that create excessive fumes must include in their bid the performance 
of such work after normal school operating hours.  The contractor performing the 
work shall provide adequate ventilation to control fumes to allow normal school 
operations after the installation is completed.

Contractors are advised that the scope of work identified as Whiting High School 
Auditorium Improvements is considered the first bid package. Portions of the future 
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bid package regarding the high roof structure for the perimeter classrooms are 
referenced in the guideline schedule and listed as an alternate in the auditorium 
improvements project scope. Contractors engaged with the auditorium 
improvements project will be required to coordinate their work with the work 
associated with the future bid package. It is anticipated that the future bid package 
will bid in late fall 2024.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 
purchase a license. Contractors will be invited to the project and required to use 
this tool. Autodesk Build will be used as the Current Set and As-Built Record 
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.

All Contractors shall repair/restore any disturbed or damaged areas once their 
scope of work is completed.  This includes, but is not limited to damaged curbs, 
sidewalks, pavement, grading, landscaping, and seeded areas.

Contractors having flooring systems or sealers assigned to their scope of work 
will be responsible to provide cleaning of all concrete floors, including those that 
will receive ceramic tile, resilient flooring, carpet, epoxy, etc. Use a sanding 
machine to remove all traces of plaster, grit, foreign substances, paint, trowel 
marks, and other deficiencies on the surface of the concrete. After the sanding 
operation is complete, vacuum all floors to ensure the removal of all dust and 
debris. Broom clean Mechanical Equipment Room floors and remove all foreign 
substances immediately prior to the application of the sealer in conformance with 
the manufacturer's specifications.

All Bid Category Contractors shall reference The Skillman Corporation Project 
number 223190.01 and Fanning / Howey Project Number 224023.01 for 
coordination of their respective scope of work. This activity is listed on the 
Guideline Schedule for reference only.   

C. PROVIDED BY DESIGNATED CONTRACTORS 
Section 01 21 00 Allowances
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 56 20 Dust Control
Section 01 72 00 Field Engineering
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3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 – GENERAL TRADES
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 51 50 Temporary Water
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container
Section 01 53 10 Fences (Temporary Security)
Section 01 53 20 Tree and Plant Protection
Section 01 56 20 Dust Control
Section 01 57 60 Project Signs
Section 01 72 00 Field Engineering
Section 02 41 19 Selective Demolition (As Applicable)
Section 05 12 00 Structural Steel framing
Section 05 21 00 Steel Joist Framing
Section 05 31 00 Steel Decking
Section 06 10 00 Rough Carpentry (As Applicable)
Section 06 41 16 Plastic-Laminate-Faced Architectural Cabinets
Section 07 84 13 Penetration Firestopping (As Applicable)
Section 07 84 43 Joint Firestopping (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable) 
Section 09 01 91 Moisture Resistant/Tolerant Flooring Adhesive 

for Concrete Slabs
Section 09 05 16 Existing Substrate Preparation for Floor Finishes
Section 09 30 00 Tiling
Section 09 65 13 Resilient Base and Accessories
Section 09 65 16 Resilient Sheet Flooring
Section 09 65 19 Resilient Tile Flooring
Section 09 68 13 Tile Carpeting
Section 09 72 16 Vinyl-Coated Fabric Wall Coverings
Section 09 91 23.61 Interior Painting/Repainting
Section 09 93 00 Staining and Transparent Finishing
Section 09 96 00 High-Performance Coatings
Section 10 14 23.16 Interior Panel Signage
Section 10 26 00 Wall and Door Protection
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Clarification No. 1:
Regarding Section 07 84 13 Penetration Firestopping, 07 84 43 Joint Firestopping, and 07 92 00 
Joint Sealants; all contractors are to provide Joint Sealants and Firestopping in accordance with 
the Contract Documents.  In general, the Contractor whose work creates a joint that requires joint 
sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:
The Bid Category No. 1 Contractor is to include $15,000 in their bid for costs associated with 
the submittal website and document management subscription.  Any unused amount will be 
credited back to the Owner as a deduct Change Order.

Clarification No. 3:
The Bid Category No. 1 Contractor is to include in this bid, sweeping compound and 80 man-
hours for general building clean up (or other work) to be performed by a skilled laborer at the 
direction of the Construction Manager throughout the duration of the project.  At the end of the 
project, unused hours will be converted into a dollar amount and returned to the Owner as a deduct 
Change Order.

Clarification No. 4:
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor.

Clarification No. 5:
The Bid Category Nos. 1, 4, 5, and 6 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
Technology and Electrical Services throughout the duration of the project.

Clarification No. 6:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all selective demolition, cutting and patching of Roof related 
work to include, but not limited to, membrane, fascia, coping, insulation, curbs, metal panels, etc. The 
Bid Category No. 4 Contractor is responsible to provide all demolition, cutting and patching of Fire 
Protection related work to include, but not limited to, piping systems, and relocation of sprinkler heads 
for others overhead work.  The Bid Category No. 5 Contractor is responsible to provide all 
demolition, cutting and patching of Plumbing/Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 6 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.

Clarification No. 7:
The Bid Category No. 1 Contractor shall also remove any dirt and mud that is tracked on the 
public roadways on a daily basis.
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Clarification No. 8:
The Bid Category Nos. 1 and 2 Contractors shall closely coordinate the removal and 
replacement of the overhead structure and associated components with the construction manager 
to avoid inclement weather from impacting the existing auditorium. The Bid Category No. 1 
Contractor is responsible to immediately dewater and mitigate any inclement weather that affects 
the space to ensure classrooms below the auditorium are not impacted.

Clarification No. 9:
The Bid Category No. 1 Contractor is to provide all work associated with the removal and 
relocation of existing lockers to new location as indicated on the Construction Documents. 
Patching and painting at the existing area shall be included.  

Clarification No. 10:
The Bid Category No. 1 Contractor is to provide all work associated with the removal and of the 
6” insulated wall partition as indicated on the Construction Documents. The Bid Category No. 3 
Contractor shall provide all work associated with the ceiling modifications as indicated on the 
Construction Documents.

Clarification No. 11:
Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 Contractor 
is responsible to provide all blocking, sheathing, or backing required for roof installation including 
roof hatches, coping, fascia, parapet, metal panels etc. shown or required on the contract 
documents. The Bid Category No. 3 Contractor shall provide all wood blocking attached to or 
withing metal stud wall partitions. The Bid Category No. 1 Contractor is responsible for 
providing all other wood blocking, sheathing, or backing required on the contract documents.

Clarification No. 12:
The Bid Category No. 1 Contractor is to provide 550 LF of 6” wide insulated metal stud walls 
double sided with 5/8” drywall to separate work areas within the existing building. Exact locations 
and lineal footage to be identified by the Construction Manager.  Height of partitions to be 
extended to the existing decking/structure.  Provide six (6) 4’ wide hinged door openings to 
maintain emergency egress at each location.  Allow for relocation and removal of each wall section 
two times as necessary due to construction progress when directed by the Construction Manager.

Clarification No. 13:
The Bid Category No. 1 Contractor is to include in his bid, 40 man-hours at a skilled painter’s 
rate for general touch-up painting to be performed at the direction of the Construction Manager 
throughout the duration of the project.  At the end of the project, unused hours will be converted 
into a dollar amount and returned to the Owner as a deduct Change Order.
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B. BID CATEGORY NO. 2 – ROOFING
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 02 41 19 Selective Demolition (As Applicable)
Section 06 10 00 Rough Carpentry (As Applicable)
Section 07 21 00 Thermal Insulation
Section 07 54 00 Thermoplastic Membrane Roofing
Section 07 62 00 Sheet Metal Flashing and Trim
Section 07 71 00 Roof Specialties
Section 07 72 00 Roof Accessories
Section 07 84 13 Penetration Firestopping (As Applicable)
Section 07 84 43 Joint Firestopping (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable) 

Clarification No. 1:
Regarding Section 07 84 13 Penetration Firestopping, 07 84 43 Joint Firestopping, and 07 92 00 
Joint Sealants; all contractors are to provide Joint Sealants and Firestopping in accordance with 
the Contract Documents.  In general, the Contractor whose work creates a joint that requires joint 
sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor.

Clarification No. 3:
The Bid Category Nos. 1 and 2 Contractors shall closely coordinate the removal and 
replacement of the overhead structure and associated components with the construction manager 
to avoid inclement weather from impacting the existing auditorium without causing delays to the 
overall schedule.

Clarification No. 4:
Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 Contractor 
is responsible to provide all blocking, sheathing, or backing required for roof installation including 
roof hatches, coping, fascia, parapet, metal panels etc. shown or required on the contract 
documents. The Bid Category No. 3 Contractor shall provide all wood blocking attached to or 
withing metal stud wall partitions. The Bid Category No. 1 Contractor is responsible for 
providing all other wood blocking, sheathing, or backing required on the contract documents.
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Clarification No. 5:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all selective demolition, cutting and patching of Roof related 
work to include, but not limited to, membrane, fascia, coping, insulation, curbs, metal panels, etc. The 
Bid Category No. 4 Contractor is responsible to provide all demolition, cutting and patching of Fire 
Protection related work to include, but not limited to, piping systems, and relocation of sprinkler heads 
for others overhead work.  The Bid Category No. 5 Contractor is responsible to provide all 
demolition, cutting and patching of Plumbing/Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 6 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.

Clarification No. 6:
Be advised, the existing roof system has felt that was tested and confirmed to be non-friable. The 
Bid Category No. 2 Contractor shall include in their bid, the tear off and removal of this material. 
This contractor shall also provide the appropriate dumpsters, disposal, air monitoring, etc. 
associated with this scope of work.
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C. BID CATEGORY NO. 3 – METAL STUDS/DRYWALL & CEILINGS 
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 06 10 00 Rough Carpentry
Section 07 84 13 Penetration Firestopping (As Applicable)
Section 07 84 43 Joint Firestopping (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable)
Section 09 21 16 Gypsum Board Assemblies
Section 09 51 13 Acoustical Panel Ceilings

Clarification No. 1:
Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 Contractor 
is responsible to provide all blocking, sheathing, or backing required for roof installation including 
roof hatches, coping, fascia, parapet, metal panels etc. shown or required on the contract 
documents. The Bid Category No. 3 Contractor shall provide all wood blocking attached to or 
withing metal stud wall partitions. The Bid Category No. 1 Contractor is responsible for 
providing all other wood blocking, sheathing, or backing required on the contract documents.

Clarification No. 2:
The Bid Category No. 3 Contractor is to include in his bid, 80 man-hours for replacement of 
stained or damaged ceiling tile to be performed by a skilled carpenter at the direction of the 
Construction Manager throughout the duration of the project.  At the end of the project, unused 
hours will be converted into a dollar amount and returned to the Owner as a deduct Change Order.

Clarification No. 3:
The Bid Category No. 1 Contractor is to provide all work associated with the removal and of the 
6” insulated wall partition as indicated on the Construction Documents. The Bid Category No. 3 
Contractor shall provide all work associated with the ceiling modifications as indicated on the 
Construction Documents.
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D. BID CATEGORY NO. 4 – FIRE PROTECTION
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 02 41 19 Selective Demolition (As Applicable)
Section 07 84 13 Penetration Firestopping (As Applicable)
Section 07 84 43 Joint Firestopping (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable)
Section 21 05 00 Common Work Results for Fire Suppression
Section 21 10 00 Water-Based Fire Suppression Systems

Clarification No. 1:
The Bid Category Nos. 1, 4, 5, and 6 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
Technology and Electrical Services throughout the duration of the project.

Clarification No. 2:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all selective demolition, cutting and patching of Roof related 
work to include, but not limited to, membrane, fascia, coping, insulation, curbs, metal panels, etc. The 
Bid Category No. 4 Contractor is responsible to provide all demolition, cutting and patching of Fire 
Protection related work to include, but not limited to, piping systems, and relocation of sprinkler heads 
for others overhead work.  The Bid Category No. 5 Contractor is responsible to provide all 
demolition, cutting and patching of Plumbing/Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 6 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.
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E. BID CATEGORY NO. 5 – HVAC/PLUMBING
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 51 30 Temporary Heating, Ventilation and Cooling
Section 02 41 19 Selective Demolition (As Applicable)
Section 07 84 13 Penetration Firestopping (As Applicable)
Section 07 84 43 Joint Firestopping (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable)
Section 22 00 02 Work in Existing Buildings
Section 22 05 00 Common Work Results for Plumbing
Section 22 05 01 Basic Plumbing Materials and Methods
Section 22 05 23 General-Duty Valves for Plumbing Piping
Section 22 07 00 Plumbing Insulation
Section 22 11 16 Domestic Water Piping
Section 22 13 16 Sanitary, Waste, and Vent Piping Systems
Section 23 05 00 Common Work Results for HVAC
Section 23 05 13 Common Motor Requirements for HVAC Equipment
Section 23 05 29 Hangers and Supports for HVAC Piping and Equipment
Section 23 05 48 Vibration and Seismic Controls for HVAC Piping and 

Equipment
Section 23 05 53 Identification for HVAC Piping and Equipment
Section 23 07 00 HVAC Insulation
Section 23 09 00 Instrumentation and Control for HVAC
Section 23 09 93 HVAC Sequence of Operation
Section 23 31 13 Metal Ducts
Section 23 33 00 Air Duct Accessories
Section 23 34 23 HVAC Power Ventilators
Section 23 36 00 Air Terminal Units
Section 23 37 13 Diffusers, Registers, and Grilles
Section 23 37 23 HVAC Gravity Ventilators

Clarification No. 1:
Regarding Section 07 84 13 Penetration Firestopping, 07 84 43 Joint Firestopping, and 07 92 00 
Joint Sealants; all contractors are to provide Joint Sealants and Firestopping in accordance with 
the Contract Documents.  In general, the Contractor whose work creates a joint that requires joint 
sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor.
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Clarification No. 3:
The Bid Category Nos. 1, 4, 5, and 6 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
Technology and Electrical Services throughout the duration of the project.

Clarification No. 4:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all selective demolition, cutting and patching of Roof related 
work to include, but not limited to, membrane, fascia, coping, insulation, curbs, metal panels, etc. The 
Bid Category No. 4 Contractor is responsible to provide all demolition, cutting and patching of Fire 
Protection related work to include, but not limited to, piping systems, and relocation of sprinkler heads 
for others overhead work.  The Bid Category No. 5 Contractor is responsible to provide all 
demolition, cutting and patching of Plumbing/Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 6 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.
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F. BID CATEGORY NO. 6 – ELECTRICAL
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems
Section 02 41 19 Selective Demolition (As Applicable) 
Section 07 84 13 Penetration Firestopping (As Applicable)
Section 07 84 43 Joint Firestopping (As Applicable)
Section 07 92 00 Joint Sealants (As Applicable)
Section 26 00 50 General Electrical Requirements
Section 26 05 19 Low-Voltage Electrical Power Conductors and Cables
Section 26 05 29 Hangers and Supports for Electrical Systems
Section 26 05 33 Conduit and Boxes for Electrical Systems
Section 26 05 53 Identification for Electrical Systems
Section 26 09 23 Lighting Control Devices 
Section 26 27 26 Wiring Devices
Section 26 51 00 Interior Lighting
Section 27 01 00 Operation Manuals of Communications Systems
Section 27 01 11 Demonstration, Training, and Warranty of 

Communications Systems
Section 27 05 00 Common Work Results for Communications
Section 27 05 26 Grounding and Bonding for Communications Systems
Section 27 05 28 Pathways for Communications Systems
Section 27 05 53 Identification for Communication Systems
Section 27 15 13 Communications Copper Horizontal Cabling
Section 27 51 23 Intercommunications and Program Systems
Section 27 53 15 Synchronous, Wireless Clocks Systems
Section 28 05 00 Basic Electronic Safety and Security System Requirements
Section 28 23 11 IP Video Surveillance
Section 28 31 11 Digital, Addressable Fire-Alarm System

Clarification No. 1:
Regarding Section 07 84 13 Penetration Firestopping, 07 84 43 Joint Firestopping, and 07 92 00 
Joint Sealants; all contractors are to provide Joint Sealants and Firestopping in accordance with 
the Contract Documents.  In general, the Contractor whose work creates a joint that requires joint 
sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor.
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Clarification No. 3:
The Bid Category Nos. 1, 4, 5, and 6 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
Technology and Electrical Services throughout the duration of the project.

Clarification No. 4:
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 2 
Contractor is responsible to provide all selective demolition, cutting and patching of Roof related 
work to include, but not limited to, membrane, fascia, coping, insulation, curbs, metal panels, etc. The 
Bid Category No. 4 Contractor is responsible to provide all demolition, cutting and patching of Fire 
Protection related work to include, but not limited to, piping systems, and relocation of sprinkler heads 
for others overhead work.  The Bid Category No. 5 Contractor is responsible to provide all 
demolition, cutting and patching of Plumbing/Mechanical/HVAC related work to include, but not 
limited to, grilles, ductwork, units, piping, systems, etc.  The Bid Category No. 6 Contractor is to 
provide all demolition, cutting and patching of Electrical related work to include, but not limited to, 
light fixtures, conduit, raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is 
responsible for all other demolition, removals and patching as indicated on the contract documents.

END OF SECTION 01 12 00
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