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Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 

 

 

WAGE SCALE: Wage Scale does not apply to this project. 

 

A Pre-Bid Conference will be held on July 08, 2025, at 1:00 PM, local time, at 50 Center St, 

Whiteland, IN 46184.  Attendance by bidders is optional, but recommended, in order to clarify or 

answer questions concerning the Drawings and Project Manual for the Project. 

 

Microsoft Teams Need help?  

Join the meeting now  

Meeting ID: 238 873 344 710 1  

Passcode: dP77jN67  

Dial in by phone  

+1 317-762-3960,,554940298# United States, Indianapolis  

Find a local number  

Phone conference ID: 554 940 298#  

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Clark Pleasant Community School Corporation  (a public building 

corporation).  Contractors are advised that the Contract as finally entered into with any successful 

Bidder may be entered into with either the School Corporation or the Building Corporation or certain 

portions of the Contract may be entered into by both the School Corporation and the Building 

Corporation. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 

 Clark Pleasant Community School Corporation 

 By: Sam Arnes  

 

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MDRiODRjZjktODNhZS00ZWI5LWEyMzEtZTJlM2RiMjIxMWZh%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
tel:+13177623960,,554940298
https://dialin.teams.microsoft.com/fef12194-02c6-4daf-9d89-404d76538d3a?id=554940298
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SECTION 00 10 00 - INSTRUCTIONS TO BIDDERS 

 

To be considered, bids must be submitted in accordance with these Instructions to Bidders. 

 

PART 1 - GENERAL 

 

General Information Notes 

 

A. Definitions set forth in the amended General Conditions of the Contract for 

Construction, In Section 00 70 00, are applicable to these Instructions to Bidders. 

 

B. Communications for the administration of the Contract shall be as set forth in the 

amended General Conditions and, in general, shall be through the Construction 

Manager. 

 

1.01 DOCUMENTS 

 

A. Prime Bidders shall obtain complete sets of Bidding Documents at 

www.skillmanplanroom.com. 

 

B. Non-Prime Bidders may select individual sheets. Non-Prime Bidders shall identify 

sheets requested. The Construction Manager/Architect shall not be responsible for 

choosing correct sheets for Non-Prime Bidders.   

 

C. Failure to Execute Contract Documents: In the event the Bidder withdraws the bid 

or fails to execute a satisfactory Contract and furnish a satisfactory Contract 

Performance Bond and Payment Bond with a surety company in accordance with 

Article 1.16 of these Instructions to Bidders within 10 days after a contract has been 

awarded to the Bidder may forfeit their bid security required herein. 

 

D. Test Boring Data concerning subsurface materials or conditions which are based 

upon test pits or test borings has been obtained by the Owner for the Architect’s 

use in designing Project.  A copy of this report is included in this Project Manual 

as Section 00 20 00.  Its accuracy or completeness is not guaranteed by the Owner, 

Architect or Construction Manager and in no event is it to be considered as part of 

the Contract Drawings and Specifications.  The Contractor must assume all 

responsibility in excavating for this Project and shall not rely on subsurface 

information obtained from Architect, Construction Manager, or Owner.  Bidders 

shall make their own investigation of existing subsurface conditions; neither 

Owner, Construction Manager, nor Architect will be responsible in any way for 

additional compensation for excavation work performed under the Contract due to 

Contractor’s assumptions based on Test Boring Data prepared solely for Architect’s 

use. 

 

http://www.skillmanplanroom.com/
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL  

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

B. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 

operations to areas within contract limits indicated.  Do not disturb portions of the 

site beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or 

storage of materials.  Schedule deliveries to minimize space and time 

requirements for storage of materials and equipment on site. 

 

C. Use of the Existing Building: Maintain the existing building in a weathertight 

condition throughout the construction period. Repair damage caused by 

construction operations.  Take all precautions necessary to protect the building and 

its occupants during the construction period.  

 

D. The erection of signage other than what is specified in the contract documents is 

prohibited. 

 

E. The use of drones on the property is restricted without prior written permission.  

Operators must be licensed and have insurance specific to the operation of aerial 

drones. 

 

F. Photographs or other imagery of the work in progress or renderings of the project 

shall not include any personal identifiable information of the project, the property, 

the Owner, or any occupants. 

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of 

the construction project. 
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B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 

this Project. 

 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy: The Owner will occupy the site and existing building 

during the entire construction period. Cooperate with the Owner during 

construction operations to minimize conflicts and facilitate Owner usage. Perform 

the Work so as not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 
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2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request. 

 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether or not incorporated or to be incorporated in the Work.  
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B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be 

properly and completely clothed while working.  Bare torsos, legs and feet will 

not be allowed.  Possession or consumption of alcoholic beverages or drugs, 

tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 

be promptly removed from the site.  Smoking is not permitted on school property 

or within school buildings. 

 

D. Contractors will conduct criminal background checks (extent of and/or service to 

be used will be established by the Owner) on every employee assigned to work on 

the Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project. 

 

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 

through the E-Verify Program (Program). Contractor is not required to verify the 

work eligibility status of all newly hired employees through the Program if the 

Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 

an affidavit affirming that the Contractor does not knowingly employ an 

unauthorized alien and confirming Contractor’s enrollment in the Program, unless 

the Program no longer exists, shall be filed with the Owner prior to the execution 

of this contract. This contract shall not be deemed fully executed until such 

affidavit is delivered to the Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 

violates this provision the Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 

contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work 

eligibility status of the employee through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 



 

TSC 221170.05  Multiple Contract Summary Section 01 12 00-7 

shall maintain on file a certification from each subcontractor throughout the 

duration of this contract or project which is the subject of this contract. If 

Contractor determines that a subcontractor is in violation of this provision, 

Contractor may terminate its contract with the subcontractor for such violation. In 

Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 

of every employee that works on the project. This requirement includes the 

contractor’s subs and suppliers to the fourth (4th) tier.  

 

G. The Owner is requiring that all contractors’ personnel and their onsite employees 

and subcontractors submit to expanded history and child protection index check. 

Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 

www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors 

employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 

history and expanded child protection index check. Contractor is responsible for 

the cost of enrollment and employee background check.  All contractors’ personnel 

and employees, once cleared for work will be issued a project identification badge 

that must be worn at all times while on site.  All contractors/subcontractors 

employees shall provide name, address, picture state driver’s license or picture 

identification card and/or Safe Vendor Card to The Skillman Corporation Site 

Manager upon request. 

 

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 

already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  

a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 

estimated to be $300,000 or more are qualified at the time of the 

bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds 

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 

Sub Contracts and must provide the case verification number of all 

employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

http://www.safehiringsolutions.com/
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8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  

 

I. All contractors down to the 4th Tier Subcontract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 50 00 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 
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C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 
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1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 30 calendar days after 

receipt of bids. 

2. Construction shall be complete within 857 consecutive calendar days, or 

earlier, after Notice to Proceed.  

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

Section 22 05 93 Testing, Adjusting, And Balancing For Plumbing 

Section 23 05 93 Testing, Adjusting, And Balancing For Hvac 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section            01 34 00 BIM Coordination and Clash Detection 

Section 01 40 00 Quality Requirements 

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 
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All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 

purchase a license. Contractors will be invited to the project and required to use 

this tool. Autodesk Build will be used as the Current Set and As-Built Record 

Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-

Compliance Issues, Work Completion List and Punch List. 

 

Each contractor is responsible for means and methods used to stock materials on 

upper floors and roof. It is allowable to install ramps at stairs or use lift from the 

exterior. All existing structures and finishes are to be protected from damage. Any 

damage or replacement of materials such as doors, windows, masonry, etc. will be 

at the cost of the contractor.  

 

During demolition each contractor will provide dumpsters/disposal for their own  

waste. 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 – GENERAL TRADES 

General Requirements in Paragraph 3.02.B above. 

                     Section  02 4119 Selective Demolition 

Section 03 30 00 Cast-In-Place Concrete 

Section  03 30 01 Site Cast-In-Place Concrete 

Section  03 35 00 Polished Concrete Finishing 

Section  03 37 00 Stained and Sealed Concrete Floors 
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Section  03 39 00 Concrete Curing and Sealing 

Section  03 45 00 Precast Architectural Concrete 

Section 06 40 00 Architectural Woodwork 

Section 07 21 13 Board Insulation 

Section 07 84 00 Firestopping 

Section 07 92 00 Joint Sealers 

Section 07 92 01 Site Wall Joint Sealants 

Section 07 95 13 Expansion Joint Cover Assemblies 

Section 08 11 13 Steel Doors 

Section 08 12 13 Steel Frames 

Section 08 14 16 Flush Wood Doors 

Section 08 91 19 Fixed Louvers 

Section 08 31 00 Access Doors and Panels 

Section 08 33 00 Insulated Rolling Service Doors 

Section 08 33 14 Insulated Rolling Counter Shutters 

Section 08 33 16 Overhead Coiling Grilles 

Section 08 36 00 Aluminum and Glass Overhead Doors 

Section 08 71 00 Hardware 

Section 10 11 00 Visual Display Boards 

Section  10 14 53 Traffic Signage 

Section  10 21 13 Plastic Toilet Compartments 

Section  10 26 00 Corner Guards 

Section  10 26 05 Wall Protection 

Section  10 28 13 Toilet Accessories 

Section  10 44 00 Signage 

Section  10 44 13 Fire Extinguishers and Cabinets 

Section 11 40 00 Food Service Equipment 

Section 11 66 23 Gymnasium Equipment 

Section 12 24 13 Window Shades 

Section 12 66 16 Telescoping Bleachers 

Section 13 20 00 Greenhouses 

Section 31 62 50 Aggregate Piers 

Section 32 11 23 Granular Base 

Section 32 13 13 Concrete Paving 

Section 32 31 13 Chain Link Fences and Gates 

Section 32 31 19 Ornamental Steel Fence and Gates 

Section 32 33 00 Site Furnishings 

Section 32 92 00 Turf and Grasses 

Section 32 93 00 Plants 

 

Clarifications:  

  

1. Regarding any references to “GC” or “General Contractor” indicated on the  

Contract Documents, this work is the responsibility of the Bid Category No. 1  

Contractor.  

  



 

TSC 221170.05  Multiple Contract Summary Section 01 12 00-13 

2. The Bid Category No. 1 Contractor is to include his bid, sweeping compound  

and 400 man-hours for general building and site clean-up (or other work) to be  

performed by a skilled laborer at the direction of the Construction Manager  

throughout the duration of the project.  At the end of the project, unused hours  

will be converted into a dollar amount and returned to the Owner as a deduct  

Change Order.  

  

3. The Bid Category No. 1 Contractor shall provide plywood covered frames for  

window openings, overhead door openings, and hinged plywood at door openings  

to maintain temperatures necessary to perform the work and provide security.    

Provide protection against adverse weather so that the building and materials will  

not be damaged, and against unauthorized entry.  Protection shall be provided  

well in advance of finishing operations to prevent penetration of dust or moisture  

into finished areas.   Provide five (5) Construction grade padlocks keyed alike  

with freeze protection for gates/doors with a minimum of ten (10) keys for  

distribution to designated contractors and the Construction Administrator.  

  

4. Concrete equipment pads and housekeeping pads shown or required for  

mechanical, plumbing, fire protection and electrical equipment are the  

responsibility of the contractor providing the equipment.  Concrete for  

encasement and light poles/bases is the responsibility of the Bid Category No.  

14 Contractor.  

  

5. The Bid Category No. 1 Contractor is responsible to remove any dirt and mud  

that is tracked on the school lots and public roadways on a daily basis.   

  

6. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to  

provide caulking for their work in accordance with the Contract Documents.  In  

general, the Contractor whose work creates the joint to be caulked (in the normal  

sequence of work) is to provide the joint sealant.  

  

7. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid  

Category No. 4 Contractor is responsible for all wood blocking required for roof  

installation including MEP curbs, metal roof coping and roof hatches.  The Bid  

Category No. 5 Contractor is responsible for wood blocking within and/or  

attached to the Metal Stud Walls (see exterior wall details).  The Bid Category  

No. 1 Contractor is responsible for all other wood blocking required in the  

Contract Document including but not limited to temporary enclosures for winter  

conditions at all window and door openings.  

  

8. Bid Category No. 1 Contractor is responsible for insulation under concrete 

floor slabs. Bid Category No. 2 Contractor is responsible for cavity wall 

insulation, Bid Category No. 4 Contractor is responsible for roof insulation and 

parapet sheathing, Bid Category No. 5 Contractor is responsible for all insulation 

within all stud framing.  
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9. Provide 5,000 SF of interior partitions/dust barriers to separate occupied areas  

from construction areas. Interior partitions to be stud walls with drywall (joints  

taped) on occupied side of partitions.  Include 5,000 SF of acoustical batt  

insulation.  Include 4 (lockable) doors and frames.  Location designated by the  

Construction Manager.  

 

10. Bid Category No. 1 Contractor is responsible to caulk their HM Frames.  

 

11. All excavation spoils to be removed from site.  

 

 12. Bid Category No. 1 Contractor is responsible for installing,  

maintaining, and removing all required temporary construction  

fencing throughout the duration of the project.   

  

13. Bid Category No. 1 Contractor is responsible for supplying and  

installing all door hardware, including but not limited to all electrified  

door hardware. Bid Category No. 14 Contractor will provide power  

and the Bid Category No. 1 Contractor will be responsible for all  

other low voltage wiring required for the door hardware.  

  

14. Bid Category No. 1 Contractor will provide all necessary door hardware to 

the Bid Category No. 6 contractor for installation. 

 

B. BID CATEGORY NO. 2 - MASONRY 

General Requirements in Paragraph 3.02.B above.  

Section 04 05 13 Masonry Mortar and Grout 

Section 04 21 00 Unit Masonry 

Section 07 21 13 Board Insulation 

Section 07 27 26 Air-Water Resistive Barrier 

 

Clarifications:  

  

1. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to  

provide caulking for their work in accordance with the Contract Documents.  In  

general, the Contractor whose work creates the joint to be caulked (in the normal  

sequence of work) is to provide the joint sealant.  

  

2. Bid Category No. 1 Contractor is responsible for insulation under concrete  

floor slabs. Bid Category No. 2 Contractor is responsible for cavity wall  

insulation, Bid Category No. 4 Contractor is responsible for roof insulation and  

parapet sheathing, Bid Category No. 5 Contractor is responsible for all  

insulation within all stud framing.  

  

3. Bid Category No. 2 Contractor is responsible for providing their own  

dumpsters. 
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4. Bid Category No. 2 contractor is responsible for the masonry clips shown in 

details 3 and 4 on S501. 

 

C. BID CATEGORY NO. 3 – STRUCTURAL STEEL/MISC METALS 

General Requirements in Paragraph 3.02.B above. 

Section 05 12 00 Structural Steel Framing 

Section  05 21 00 Steel Joist Framing 

Section  05 31 00 Steel Decking 

Section            05 50 00 Metal Fabrications 

Section            05 51 00 Metal Stairs 

Section            05 52 10 Pipe and Tube Railings 

Section            05 55 10 Steel Gates and Fencing  

 

D. BID CATEGORY NO. 4 - ROOFING 

General Requirements in Paragraph 3.02.B above. 

Section 06 10 53 Rough Carpentry 

Section 06 16 43 Gypsum Sheathing 

Section 07 54 19 PVC Roofing 

Section 07 62 00 Sheet Metal Flashing and Trim 

 

Clarifications:  

  

1. Regarding Specification Section 07 92 00 - Joint Sealants, all contractors are to  

provide caulking for their work in accordance with the Contract Documents.  In  

general, the Contractor whose work creates the joint to be caulked (in the normal  

sequence of work) is to provide the joint sealant.  

  

2. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid  

Category No. 4 Contractor is responsible for all wood blocking required for  

roof installation including MEP curbs, metal roof coping and roof hatches.   

  

3. Please note: The contractor is to submit the roofing manufacturer by name  

on their Bid Form. The Bidder will make no changes to this listed Roof  

Manufacturer after submission of Bid.  

  

4. Bid Category No. 1 Contractor is responsible for insulation under concrete  

floor slabs. Bid Category No. 2 Contractor is responsible for cavity wall  

insulation, Bid Category No. 4 Contractor is responsible for roof insulation  

and parapet sheathing, Bid Category No. 5 Contractor is responsible for all  

insulation within all stud framing. 

 

5. Bid Category No. 4 Contractor shall coordinate roof penetrations with the 

appropriate trades to ensure that all penetrations conform with the roof systems  

installation requirements. Provide all material necessary to seal these  

penetrations.  
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6. Bid Category No. 4 Contractor to furnish and install roofing gutters and 

downspouts and include tie into downspout boot or adapter. Downspout boot or 

adapter is to be provided and installed by Bid Category No. 1 Contractor. 

Coordinate exact locations of downspouts with Bid Category No. 1 Contractor.  

  

7. Bid Category No. 4 Contractor to inform the Construction Manager within 10  

business days of the Pre-Award Conference of any known material lead  

time concerns. 

 

8. Bid Category No. 4 Contractor is required to provide and install any wood 

blocking that is required by the roofing manufacturer even if it isn’t depicted in 

the construction documents. 

 

E. BID CATEGORY NO. 5 – METAL STUDS, DRYWALL, AND ACOUSTICAL 

General requirements in Paragraph 3.02.B above. 

Section 05 40 00 Cold Formed Metal Framing 

Section 06 10 53 Rough Carpentry 

Section 06 16 43 Gypsum Sheathing 

Section 07 21 16 Batt Insulation 

Section 07 24 00 Exterior Insulation and Finish Systems 

Section 07 42 13 Flat Metal Wall Panel System 

Section 07 42 19 Fluted Metal Siding System 

Section 09 21 16 Gypsum Board Assemblies 

Section 09 22 00 Cement Plaster 

Section 09 51 00 Acoustical Ceilings 

Section 09 84 00 Acoustical Wall Treatment 

Section 09 84 10 Baffles 

 

Clarifications:  

  

1. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to  

provide caulking for their work in accordance with the Contract Documents.  In  

general, the Contractor whose work creates the joint to be caulked (in the normal  

sequence of work) is to provide the joint sealant.  

  

2. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid  

Category No. 4 Contractor is responsible for all wood blocking required for roof  

installation including MEP curbs, metal roof coping and roof hatches.  The Bid  

Category No. 5 Contractor is responsible for wood blocking within and/or  

attached to the Metal Stud Walls (see exterior wall details).  The Bid Category  

No. 1 Contractor is responsible for all other wood blocking required in the  

Contract Document including but not limited to temporary enclosures for winter  

conditions at all window and door openings. 
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3. Bid Category No. 1 Contractor is responsible for insulation under concrete  

floor slabs. Bid Category No. 2 Contractor is responsible for cavity wall  

insulation, Bid Category No. 4 Contractor is responsible for roof insulation and  

parapet sheathing, Bid Category No. 5 Contractor is responsible for all  

insulation within all stud framing.  

  

4. Bid Category No. 5 Contractor is responsible to provide cement backer board  

for tile as required in specification 09 30 00 – Tiling. All other work required for  

tiling installation is by Flooring Bid Category.    

  

5. Include 200 carpenter man hours for use at the discretion of the Construction  

Manager. At the end of the project, unused hours will be converted into a dollar  

amount and returned to the Owner as a deduct Change Order.  

  

6. Bid Category No. 5 Contractor is responsible for providing their own  

dumpsters. 

 

7. Bid Category No. 5 Contractor is responsible for any board insulation behind 

metal panels that include Z-Girt installation. 

 

F. BID CATEGORY NO. 6 – CURTAINWALL, STOREFRONT, & GLAZING 

General Requirements in Paragraph 3.02.B above. 

Section  08 41 13 Aluminum Entrances, Storefronts, and Fixed  

                                                Windows 

Section 08 80 00 Glazing 

 

Clarifications:  

  

1. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to  

provide caulking for their work in accordance with the Contract Documents.  In  

general, the Contractor whose work creates the joint to be caulked (in the normal  

sequence of work) is to provide the joint sealant.  

  

2. Bid Category No. 6 Contractor to caulk the interior and exterior perimeter of 

all their work.  

  

3. Bid Category No. 1 Contractor will provide all necessary door hardware to  

the Bid Category No. 6 contractor for installation. 

 

G. BID CATEGORY NO. 7 – MILLWORK/CASEWORK 

General Requirements in Paragraph 3.02.B above. 

Section 12 32 16 Plastic-Laminate Casework 

Section 12 36 61 Solid Surface Fabrications 
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H. BID CATEGORY NO. 8 - FLOORING 

General Requirements in Paragraph 3.02.B above. 

Section 09 30 00 Tiling 

Section 09 50 10 Rubber Flooring 

Section 09 64 65 Wood Gymnasium Flooring 

Section 09 65 00 Resilient Flooring 

Section 09 65 69 Resilient Track 

Section 09 66 69 Resilient Athletic Flooring 

Section 09 67 40 Epoxy Flooring 

Section 09 68 50 Carpet Tile 

 

I. BID CATEGORY NO. 9 – EPOXY TERRAZZO 

General Requirements in Paragraph 3.02.B above. 

Section 09 44 00 Epoxy Terrazzo  

 

 J. BID CATEGORY NO. 10 - PAINTING 

General Requirements in Paragraph 3.02.B above. 

Section 09 91 00 Painting 

Section 09 96 56 Epoxy Coatings 

 

Clarifications:  

  

1. Include 200 painter man hours for use at the discretion of the Construction  

Manager. At the end of the project, unused hours will be converted into a  

dollar amount and returned to the Owner as a deduct Change Order. 

  

K. BID CATEGORY NO. 11 – FIRE PROTECTION 

General Requirements in Paragraph 3.02.B above. 

Section 07 84 00 Firestopping 

Section 21 01 00 Fire Suppression Common Requirements 

Section 21 05 17 Sleeves and Sleeve Seals for Fire-suppression Piping 

Section 21 05 18 Escutcheons for Fire-suppression Piping 

Section            21 05 23 General-duty Valves for Water-based Fire-

suppression Piping 

Section            21 05 53 Identification for Fire-suppression Piping and 

Equipment 

Section 21 1313 Wet-pipe Sprinkler Systems 

 

Clarifications:  

  

1. Concrete equipment pads and housekeeping pads shown or required for  

plumbing, mechanical and electrical equipment are the responsibility of the  

contractor installing or providing the equipment.  Reference the Drawings for  

detail of pads.  

  

2. The Bid Category No. 13 Contractor will lead the coordination of overhead  

rough-in requirements with Bid Category No. 11, 12, 13, and 14.  
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3. Regarding Specification Section 07 84 13 – Penetration Firestopping, the  

contractor whose work creates a condition requiring firestopping will be  

responsible for providing firestopping in accordance with the contract documents. 

 

L. BID CATEGORY NO. 12 - PLUMBING 

General Requirements in Paragraph 3.02.B above. 

Section 07 84 00 Firestopping 

Section 22 01 00 Plumbing Common Requirements 

Section 22 05 16 Expansion Fittings and Loops for Plumbing Piping 

Section  22 05 17 Sleeves and Sleeve Seals for Plumbing Piping 

Section  22 05 18 Escutcheons for Plumbing Piping 

Section  22 05 19 Meters and Gauges for Plumbing Piping 

Section  22 05 23.12 Ball Valves for Plumbing Piping 

Section  22 05 23.13 Butterfly Valves for Plumbing Piping 

Section  22 05 23.14 Check Valves for Plumbing Piping 

Section            22 05 29 Hangers and Supports for Plumbing Piping and 

Equipment 

Section            22 05 48.13 Vibration Controls for Plumbing Piping and 

Equipment 

Section  22 05 53 Identification for Plumbing Piping and Equipment 

Section  22 07 19 Plumbing Piping Insulation 

Section  22 11 16 Domestic Water Piping 

Section  22 11 19 Domestic Water Piping Specialties 

Section  22 13 16 Sanitary Waste and Vent Piping 

Section  22 13 19 Sanitary Waste Piping Specialties 

Section  22 13 19.13 Sanitary Drains 

Section  22 13 23 Sanitary Waste Interceptors 

Section  22 14 14 Storm Drainage Piping 

Section  22 14 23 Storm Drainage Piping Specialties 

Section  22 42 13.13 Commercial Water Closets 

Section  22 42 13.16 Commercial Urinals 

Section  22 42 16.13 Commercial Lavatories 

Section  22 42 16.16 Commercial Sinks 

Section  22 42 33 Wash Fountains 

Section  22 47 16 Pressure Water Coolers 

 

Clarifications:  

1. Concrete equipment pads and housekeeping pads shown or required for  

plumbing, mechanical and electrical equipment are the responsibility of the  

contractor installing or providing the equipment.  Reference the Drawings for  

detail of pads.  

  

2. Regarding any references to “PC” or “Plumbing Contractor” indicated on the  

Contract Documents, this work is the responsibility of the Bid Category No.  

12 Contractor.  
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3. The Bid Category No. 13 Contractor will lead the coordination of overhead  

rough-in requirements with Bid Category No. 11, 12, 13, and 14.  

  

4. Regarding Specification Section 07 84 00 – Penetration Firestopping, the  

contractor whose work creates a condition requiring firestopping will be  

responsible to provide firestopping in accordance with the contract documents. 

 

M. BID CATEGORY NO. 13 - HVAC 

General Requirements in Paragraph 3.02.B above. 

Section 07 84 00 Firestopping 

Section 23 01 00 Mechanical Common Requirements 

Section            23 05 13 Common Motor Requirements for HVAC 

Equipment 

Section  23 05 16 Expansion Fittings and Loops for HVAC Piping 

Section  23 05 17 Sleeves and Sleeve Seals for HVAC Piping 

Section  23 05 18 Escutcheons for HVAC Piping 

Section  23 05 19 Meters and Gauges for HVAC Piping 

Section  23 05 23.12 Ball Valves for HVAC Piping 

Section  23 05 23.13 Butterfly Valves for HVAC Piping 

Section  23 05 23.14 Check Valves for HVAC Piping 

Section            23 05 29 Hangers and Supports for HVAC Piping and 

Equipment 

Section  23 05 48.13 Vibration Controls for HVAC 

Section  23 05 53 Identification for HVAC Piping and Equipment 

Section  23 07 13 Duct Insulation 

Section  23 07 16 HVAC Equipment Insulation 

Section  23 07 19 HVAC Piping Insulation 

Section  23 09 00 Instrumentation and Control For HVAC 

Section  23 09 01 Variable-frequency Motor Controllers 

Section  23 09 23.14 Flow Instruments 

Section  23 09 93 Sequence of Operations for HVAC Controls 

Section  23 11 23 Facility Natural-gas Piping 

Section  23 21 13 Hydronic Piping 

Section  23 21 16 Hydronic Piping Specialties 

Section  23 21 23 Hydronic Pumps 

Section  23 25 13 Water Treatment for Closed-loop Hydronic Systems 

Section  23 31 13 Metal Ducts 

Section  23 33 00 Air Duct Accessories 

Section  23 33 46 Flexible Ducts 

Section  23 34 23 HVAC Power Ventilators 

Section  23 36 00 Air Terminal Units 

Section  23 37 13.13 Air Diffusers 

Section  23 37 13.23 Registers and Grilles 

Section  23 37 23 HVAC Gravity Ventilators 

Section  23 64 23.16 Water-cooled, Scroll Water Chillers 

Section            23 72 23.29 Packaged, Outdoor, Fixed Plate Energy Recovery 

Units 



 

TSC 221170.05  Multiple Contract Summary Section 01 12 00-21 

Section  23 7313.16 Indoor, Semi-custom Air-handling Units 

Section            23 7416.11 Packaged, Small-capacity, Rooftop Air-conditioning 

Units 

Section  23 82 19 Fan Coil Units 

Section  23 82 36 Finned-tube Radiation Heaters 

 

Clarifications:  

1. Concrete equipment pads and housekeeping pads shown or required for  

plumbing, mechanical and electrical equipment are the responsibility of the  

contractor installing or providing the equipment.  Reference the Drawings for  

detail of pads.  

  

2. The Bid Category No. 13 Contractor will lead the coordination of overhead  

rough-in requirements with Bid Category No. 11, 12, 13, and 14. See Section  

01 34 00 BIM Coordination and Clash Detection.  

  

3. Regarding Specification Section 07 84 00 – Penetration Firestopping, the  

contractor whose work creates a condition requiring firestopping will be  

responsible to provide firestopping in accordance with the contract documents.  

  

4. Regarding any references to “MC” or “Mechanical Contractor”   

indicated on the Contract Documents, this work is the responsibility of the Bid  

Category No. 13 Contractor. 

 

BID CATEGORY NO. 14 – ELECTRICAL & TECHNOLOGY 

General Requirements in Paragraph 3.02.B above. 

Section 07 84 00 Firestopping 

Section 26 01 00 Electrical Common Requirements 

Section            26 05 19 Low-voltage Electrical Power Conductors and 

Cables 

Section  26 05 23 Control-voltage Electrical Power Cables 

Section  26 05 26 Grounding and Bonding for Electrical Systems 

Section  26 05 29 Hangers and Supports for Electrical Systems 

Section  26 05 33.13 Conduits for Electrical Systems 

Section  26 05 33.16 Boxes and Covers for Electrical Systems 

Section  26 05 33.23 Surface Raceways for Electrical Systems 

Section            26 05 44 Sleeves and Sleeve Seals for Electrical Raceways 

and Cabling 

Section  26 05 53 Identification for Electrical Systems 

Section  26 05 73.16 Coordination Studies 

Section  26 09 23 Lighting Control Devices 

Section  26 09 43.23 Relay-based Lighting Controls 

Section  26 22 13 Low-voltage Distribution Transformers 

Section  26 24 13 Switchboards 

Section  26 24 16 Panelboards 

Section  26 27 26 Wiring Devices 

Section  26 28 16 Enclosed Switches and Circuit Breakers 
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Section  26 29 13.03 Manual and Magnetic Motor Controllers 

Section            26 43 13 Surge Protective Devices for Low-voltage Electrical 

Power Circuits 

Section  26 51 19 Led Interior Lighting 

Section  26 52 13 Emergency and Exit Lighting 

Section  26 56 13 Lighting Poles and Standards 

Section  26 56 19 Led Exterior Lighting for Communications 

Section            27 05 26 Grounding and Bonding for Communications 

Systems 

Section  27 05 28 Pathways for Communications Systems 

Section  27 05 53 Identification for Communications Systems 

Section  27 11 00 Communications Equipment Room Fittings 

Section            27 11 16 Communications Cabinets, Racks, Frames and 

Enclosures 

Section            27 11 19 Communications Termination Blocks and Patch 

Panels 

Section  27 14 23 Communications Optical Fiber Riser Cabling 

Section  27 15 00.23 Audio-Video Communications Horizontal Cabling 

Section  27 15 13 Communications Copper Horizontal Cabling 

Section  27 15 43 Communications Faceplates and Connectors 

Section  27 41 16 Integrated Audio Video Systems and Equipment 

Section  27 51 23 Central Sound and Paging System 

Section  27 53 13 Clock Systems 

Section 28 13 00 Access Control  

Section 28 23 00 Video Security 

 

Clarifications:  

  

1. Concrete equipment pads and housekeeping pads shown or required for  

plumbing, mechanical and electrical equipment are the responsibility of the  

contractor installing or providing the equipment.  Reference the Drawings for  

detail of pads. 

 

2. Regarding any references to “EC” or “Electrical Contractor” indicated on the  

Contract Documents, this work is the responsibility of the Bid Category No.  

14 Contractor.  

  

3. The Bid Category No. 13 Contractor will lead the coordination of overhead  

rough-in requirements with Bid Category No. 11, 12, 13, and 14.  

  

4. Regarding Specification Section 07 84 00 – Penetration Firestopping, the  

contractor whose work creates a condition requiring firestopping will be  

responsible for providing firestopping in accordance with the contract documents.   

 

 

END OF SECTION 01 12 00 

 




