

TSC BID TABS (Currently Sorted by Base Bid)

PROJECT NAME: Hanover Central High School Additions and Renovations  
TSC PROJECT #: 220060.04  
BID DATE: May 04, 2021

1 General Trades 4

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Larson Danielson	\$3,092,461	\$34,432							\$11,073	\$58,133			\$3,196,099
N	Gariup Construction	\$3,387,500	\$48,000								\$56,000			\$3,491,500
N	Gibson-Lewis	\$3,500,000	\$17,000							\$3,000	\$54,000			\$3,574,000
N	Gough, Inc.	\$4,830,000	\$60,000								\$75,000			\$4,965,000

2 Masonry 5

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Adams Masonry	\$995,000	\$2,800											\$997,800
N	Kwiatkowski Masonry	\$1,136,990	\$10,140											\$1,147,130
N	Larson Danielson	\$1,319,400	\$4,270											\$1,323,670
N	Gariup Construction	\$1,375,500	\$20,000											\$1,395,500
N	Gough, Inc.	\$1,725,000												\$1,725,000
XC	Gariup Construction (Combo BC1 & BC2)	\$4,682,700	\$68,000											\$4,750,700

3 Roofing 2

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	E.C. Babilla	\$640,085		\$993,625										\$1,633,710
N	Korellis Roofing	\$877,856		\$832,032										\$1,709,888

4 Glazing 3

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	J. W. Wentz & Son	\$757,000												\$757,000
N	Lazzaro Companies	\$897,800												\$897,800
N	Meyer Glass & Mirror	\$941,646												\$941,646

5 Drywall & Ceilings 4

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Kleckner Interior Systems	\$1,339,900	\$32,000											\$1,371,900
N	DBM Services	\$1,440,000	\$88,000											\$1,528,000
N	Gough, Inc.	\$1,635,000	\$44,800											\$1,679,800
N	Gibson-Lewis	\$1,750,000	\$10,000											\$1,760,000
XC	Gibson-Lewis (Combo BC1 & BC5)	\$5,000,000	\$27,000											\$5,027,000

6	Flooring	3
---	----------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Jack Laurie Group, LLC	\$575,000	(\$2,000)						\$72,000					\$645,000
N	Midwest Tile & Interiors	\$611,235	\$2,400						\$97,000					\$710,635
N	Master Tile, Inc.	\$724,000	(\$300)						\$82,693					\$806,393

7	Painting	2
---	----------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Oosterbaan & Sons	\$269,620	\$800											\$270,420
N	Stan's Painting & Decorating	\$275,680	\$800											\$276,480

8	Casework	2
---	----------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Lee Company	\$580,500	\$16,910											\$597,410
N	DECO	\$649,000	\$7,500											\$656,500

9	Fire Protection	3
---	-----------------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	State Line Fire Systems	\$176,240	\$8,730											\$184,970
N	Hill Fire Protection	\$290,875	\$4,675											\$295,550
N	Shambaugh & Son	\$406,900	\$5,200	\$2,500										\$414,600

10	Plumbing	5
----	----------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Mechanical Concepts, Inc.	\$849,000	\$21,500											\$870,500
N	Circle R Mechanical	\$943,750	\$22,600											\$966,350
N	Gatlin Plumbing & Heating	\$1,142,000	\$45,900											\$1,187,900
N	Reichelt Plumbing Inc.	\$1,325,000	\$42,600											\$1,367,600
N	LGS Plumbing	\$1,433,371	\$70,423											\$1,503,794

11	Mechanical	5
----	------------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Gatlin Plumbing & Heating	\$2,758,000	\$20,000		\$67,692	\$71,495	\$799,000			\$83,400		\$42,050		\$3,841,637
N	Quality Control Systems	\$2,888,000	\$24,600		\$80,800	\$81,800	\$548,400			\$80,042				\$3,703,642
N	Mechanical Concepts, Inc.	\$2,960,000	\$21,500		\$81,500	\$82,000	\$442,000			\$90,000		\$2,900		\$3,679,900
N	Circle R Mechanical	\$3,016,000	\$31,200		\$79,000	\$80,000	\$520,000			\$111,000				\$3,837,200
N	Stevens Engineers	\$3,100,000	\$19,000		\$73,000	\$75,000	\$560,000			\$75,000				\$3,902,000

12	Electrical	4
----	------------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Gas Heating/DX Cooling Outside Air System A1	4 Gas Heating/DX Cooling Outside Air System B1	5 New Hot Water/Chilled Water Piping	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Continental Electric	\$1,743,513	\$6,900		\$5,225	\$6,875		\$65,700		\$4,550		\$113,000		\$1,945,763
N	Midwestern Electric	\$2,145,555	\$25,925		\$6,092	\$8,572						\$134,298		\$2,320,442
N	Emcor Hyre Electric	\$2,552,430	\$5,700		\$6,300	\$14,000				\$4,500		\$277,660		\$2,860,590
N	Sargent Electric	\$2,572,267	\$14,585		\$6,865	\$7,634		\$24,032		\$5,520		\$286,687		\$2,917,590