

TSC BID TABS (Currently Sorted by Base Bid)

PROJECT NAME: Hanover Central High School Additions and Renovations - BC #6 Flooring Re-Bid  
TSC PROJECT #: 220060.04  
BID DATE: August 12, 2021

6A	Hard Tile	4
----	-----------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Replacement of Gas Heating/DX Cooling Outside	4 Replacement of Gas Heating/DX Cooling Outside	5 Replace/Provide New Hot Water/Chilled	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Art Mosaic	\$191,829	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0		\$191,829
N	Master Tile	\$195,387	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0		\$195,387
N	Jack Laurie Floors	\$210,000	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0		\$210,000
N	Midwest Tile & Interiors	\$210,985	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0		\$210,985

6B	Carpet	4
----	--------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Replacement of Gas Heating/DX Cooling Outside	4 Replacement of Gas Heating/DX Cooling Outside	5 Replace/Provide New Hot Water/Chilled	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Jack Laurie Floors	\$220,000	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0		\$220,000
N	Master Tile	\$231,176	(\$3,419)	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0		\$227,757
N	Midwest Tile & Interiors	\$234,325	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0		\$234,325
N	Interior Finishes	\$252,200	(\$3,500)	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0		\$248,700

6C	Resilient & Resinous Flooring	3
----	-------------------------------	---

BID TYPE	CONTRACTOR	BASE BID	1 Early Childcare Classroom & FACS Lab	2 Slope Metal Roof Replacement	3 Replacement of Gas Heating/DX Cooling Outside	4 Replacement of Gas Heating/DX Cooling Outside	5 Replace/Provide New Hot Water/Chilled	6 Hubbell Lighting by PG Enlighten	7 VCT Manufactured by Armstrong	8 New Mechanical Rooftop Unit	9 Structural Steel Beams	10 Standby Power Generator System		SUMMARY
N	Jack Laurie Floors	\$205,000	\$0	\$0	\$0	\$0	\$0	\$0	\$90,000	\$0	\$0	\$0		\$295,000
N	Midwest Tile & Interiors	\$231,566	\$0	\$0	\$0	\$0	\$0	\$0	\$97,000	\$0	\$0	\$0		\$328,566
N	Master Tile	\$268,034	\$3,033	\$0	\$0	\$0	\$0	\$0	\$82,693	\$0	\$0	\$0		\$353,760
XC	Midwest Tile & Interiors (Combo BC 6A, 6B, 6C)	\$666,723	\$0	\$0	\$0	\$0	\$0	\$0	\$97,000	\$0	\$0	\$0		\$763,723