

ADDENDUM NO. 2

February 21, 2022

Loy Norrix High School & Kalamazoo Central High School Chiller Installation

Loy Norrix High School	Kalamazoo Central High School
606 Kilgore Road	2432 N. Drake Road
Kalamazoo, MI, 49001	Kalamazoo, MI 49006

****BIDS DUE DATE CHANGED TO 11 AM ON MARCH 3, 2022****

TO: ALL BIDDERS OF RECORD

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the Specifications, and the Drawings dated January 24, 2022, by TowerPinkster. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification. This Addendum consists of pages ADD 2-1 through ADD 2-2, dated February 21, 2022.

A. SPECIFICATION SECTION 00 00 10 – TITLE PAGE

1. All references to the **Bids Received Date** are to change from February 22, 2022, to **March 3, 2022**. Bids due at 11:00 AM (EST) and will be publicly read aloud immediately following the deadline.

B. SPECIFICATION SECTION 00 02 00 – NOTICE TO BIDDERS

1. All references to the **Bids Received Date** are to change from February 22, 2022, to **March 3, 2022**. Bids due at 11:00 AM (EST) and will be publicly read aloud immediately following the deadline.

C. SPECIFICATION SECTION 00 10 00 – INSTRUCTIONS TO BIDDERS

1. 1.18 Time of Commencement and Completion

Revise the following:

1. It is anticipated that construction will start within **32** calendar days after receipt of bids.

D. SPECIFICATION SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

1. Part 1.16 Time of Commencement and Completion

Revise the following:

1. It is anticipated that construction will start within **32** calendar days after receipt of bids.

End of Addendum