

**ADDENDUM
NO. 3**

April 14, 2022

**RIVER VALLEY HIGH, MIDDLE, & ELEMENTARY SCHOOLS
ADDITIONS & RENOVATIONS
15480 Three Oaks Road
Three Oaks, MI, 49128**

TO: ALL BIDDERS OF RECORD

****BIDS DUE DATE CHANGED TO APRIL 26, 2022****

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the Specifications, and the Drawings dated March 22, 2022, by Cordogan Clark & Associates. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of Pages ADD 3-1 through ADD 3-2, consisting of 2 pages.

A. SPECIFICATION SECTION 00 00 10 – TITLE PAGE

1. All references to the **Bids Received Date** are to change from April 19, 2022, to **April 26, 2022**. Bids remain due at 2:00 PM (EST) and will be publicly read aloud immediately following the deadline.

B. SPECIFICATION SECTION 00 02 00 – NOTICE TO BIDDERS

1. All references to the **Bids Received Date** are to change from April 19, 2022, to **April 26, 2022**. Bids remain due at 2:00 PM (EST) and will be publicly read aloud immediately following the deadline.

C. SPECIFICATION SECTION 00 10 00 – INSTRUCTIONS TO BIDDERS

1. 1.18 Time of Commencement and Completion

Revise the following:

1. It is anticipated that construction will start within **16** calendar days after receipt of bids.

D. SPECIFICATION SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

1. Part 1.16 Time of Commencement and Completion

Revise the following:

1. It is anticipated that construction will start within **16** calendar days after receipt of bids.