

TSC BID TABS (Currently Sorted by Base Bid)

PROJECT NAME: School Town of Highland - G.O. Bond 2022 Projects

TSC PROJECT #: 222080

BID DATE: March 14, 2023

1 General Trades & Sitework

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | | |
|------|---------------------|-------------|---|---|--|--|--|--|--|------------------------------------|--|-------------|
| TYPE | CONTRACTOR | BID | Johnston Elem. Rooftop HVAC Replacement | Warren Elem. Rooftop HVAC Replacement | Theatrical Dimming & Controls TH-1 Front of House Catwalks | Theatrical Dimming & Controls TH-2 Front of House Catwalks | Theatrical Dimming & Controls TH-3 Front of House Catwalks | Theatrical Dimming & Controls TH-4 Front of House Catwalks | Theatrical Dimming & Controls TH-5 Front of House Catwalks | Exterior Door Monitoring System | | SUMMARY |
| N | Larson Danielson | \$1,859,000 | | | | | | | | | | \$1,859,000 |
| N | Gariup Construction | \$2,563,700 | \$2,000 | \$2,000 | | | | | | | | \$2,567,700 |

2 Kitchen Equipment

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | | |
|------|------------------------------|-----------|---|---|--|--|--|--|--|------------------------------------|--|-----------|
| TYPE | CONTRACTOR | BID | Johnston Elem. Rooftop HVAC Replacement | Warren Elem. Rooftop HVAC Replacement | Theatrical Dimming & Controls TH-1 Front of House Catwalks | Theatrical Dimming & Controls TH-2 Front of House Catwalks | Theatrical Dimming & Controls TH-3 Front of House Catwalks | Theatrical Dimming & Controls TH-4 Front of House Catwalks | Theatrical Dimming & Controls TH-5 Front of House Catwalks | Exterior Door Monitoring System | | SUMMARY |
| N | C&T Design | \$362,750 | | | | | | | | | | \$362,750 |
| N | Great Lakes Hotel Supply Co. | \$400,766 | | | | | | | | | | \$400,766 |

3 Mechanical

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | | |
|------|---------------------|-----------|---|---|--|--|--|--|--|------------------------------------|--|-----------|
| TYPE | CONTRACTOR | BID | Johnston Elem. Rooftop HVAC Replacement | Warren Elem. Rooftop HVAC Replacement | Theatrical Dimming & Controls TH-1 Front of House Catwalks | Theatrical Dimming & Controls TH-2 Front of House Catwalks | Theatrical Dimming & Controls TH-3 Front of House Catwalks | Theatrical Dimming & Controls TH-4 Front of House Catwalks | Theatrical Dimming & Controls TH-5 Front of House Catwalks | Exterior Door Monitoring System | | SUMMARY |
| N | Mechanical Concepts | \$139,000 | \$264,000 | \$221,000 | | | | | | | | \$624,000 |

4 Electrical

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | | |
|------|------------------|-----------|---|---|--|--|--|--|--|------------------------------------|--|-------------|
| TYPE | CONTRACTOR | BID | Johnston Elem. Rooftop HVAC Replacement | Warren Elem. Rooftop HVAC Replacement | Theatrical Dimming & Controls TH-1 Front of House Catwalks | Theatrical Dimming & Controls TH-2 Front of House Catwalks | Theatrical Dimming & Controls TH-3 Front of House Catwalks | Theatrical Dimming & Controls TH-4 Front of House Catwalks | Theatrical Dimming & Controls TH-5 Front of House Catwalks | Exterior Door Monitoring System | | SUMMARY |
| N | Sweeney Electric | \$529,680 | \$17,600 | \$17,500 | \$35,800 | \$46,300 | | | | \$113,500 | | \$760,380 |
| N | Sargent Electric | \$546,700 | \$12,500 | \$12,500 | \$34,300 | \$39,500 | | | | \$138,700 | | \$784,200 |
| N | EMCORE Hyre | \$680,000 | \$23,520 | \$23,520 | \$48,950 | \$54,000 | | | | \$237,000 | | \$1,066,990 |